
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 100 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  63,834,128.13                                                ROUTE : 80 
     CALL ORDER   : 100                     CONTRACT ID : R -27383-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0801168 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR CO OF ILL                                    REJECTED     $ 62,837,000.00     100.0000% 
   2   99-9991132     E & B PAVING CO/SUPERIOR CONSTRUCTION CO/JOINT VENTURE    AWARD        $ 63,852,000.00     101.6152% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 65,254,101.00     103.8466% 
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 99-9991132              |(3) 35-0918397     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING CO/SUPERIOR CON|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 104-05404                        LUMP|56978599.00000   56978599.00|57707999.00000   57707999.00|58509800.00000    58509800.00 
  DESIGN/BUILD                            |                            |                            | 
0002 203-02100            285000.000  CYS |      15.00000    4275000.00|      16.00000    4560000.00|      18.10000     5158500.00 
  EXCAVATION, PEAT                        |                            |                            | 
0003 702-06850                12.000  EACH|     700.00000       8400.00|     750.00000       9000.00|     900.00000       10800.00 
  SOUND BARRIER                           |                            |                            | 
0004 108-08222           1575000.000  DOL |       1.00000    1575000.00|       1.00000    1575000.00|       1.00000     1575000.00 
  INCENTIVE/DISINCENTIVE                  |                            |                            | 
0005 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
     SECTION TOTALS                       |             $ 62,837,000.00|             $ 63,852,000.00|                $ 65,254,101.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 62,837,000.00|             $ 63,852,000.00|                $ 65,254,101.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 170 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20,675,982.55                                                ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  250  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0122010 
                                                                                                  0122010 
                                                                                                  0122010 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 17,604,774.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 17,993,557.47     102.2083% 
   3   35-1139301     E & B PAVING, INC.                                                     $ 20,892,931.72     118.6776% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|  240000.00000     240000.00|  389899.63000     389899.63|  493630.75000      493630.75 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                26.000  MOS |    1900.00000      49400.00|    2230.76900      57999.99|    2035.43000       52921.18 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  887000.00000     887000.00|  897968.00000     897968.00|  946617.11000      946617.11 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   90000.00000      90000.00|  210526.32000     210526.32|  369000.00000      369000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240             74617.000  m2  |       3.25000     242505.25|       4.11800     307272.81|       7.07000      527542.19 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              5570.000  m   |       6.00000      33420.00|       6.42100      35764.97|       9.49000       52859.30 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02273              2016.000  m2  |       8.00000      16128.00|       6.79800      13704.77|      12.00000       24192.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0008 202-02277                18.000  m   |      16.00000        288.00|      43.60100        784.82|      15.00000         270.00 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0009 202-02844                 6.000  EACH|     696.00000       4176.00|     732.63200       4395.79|     709.92000        4259.52 
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0010 202-03783                15.000  EACH|       8.00000        120.00|      21.05300        315.80|      20.40000         306.00 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0011 202-04089                25.000  EACH|       1.60000         40.00|      21.05300        526.33|      20.40000         510.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0012 202-51328                        LUMP|   90000.00000      90000.00|  130526.32000     130526.32|  170000.00000      170000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-51328                        LUMP|   75000.00000      75000.00|  118947.37000     118947.37|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0014 202-51328                        LUMP|  150000.00000     150000.00|  226315.79000     226315.79|  310000.00000      310000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 6                              |                            |                            | 
0015 202-51328                        LUMP|   65000.00000      65000.00|   64210.53000      64210.53|   90000.00000       90000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,STR.|                            |                            | 
   NO. 4                                  |                            |                            | 
0016 202-51330                        LUMP|   50000.00000      50000.00|   80000.00000      80000.00|  110000.00000      110000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 5  |                            |                            | 
0017 202-51368                47.800  m2  |      70.00000       3346.00|      25.26300       1207.57|      40.00000        1912.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0018 202-74045                51.000  EACH|      25.00000       1275.00|      26.31600       1342.12|      25.50000        1300.50 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0019 202-91385                14.000  EACH|     400.00000       5600.00|     800.52600      11207.36|     270.00000        3780.00 
  INLET, REMOVE                           |                            |                            | 
0020 202-96133                60.000  m   |      50.00000       3000.00|      73.89500       4433.70|     110.00000        6600.00 
  PIPE, REMOVE                            |                            |                            | 
0021 202-96151                        LUMP|    4400.00000       4400.00|    4631.58000       4631.58|    4488.00000        4488.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 203-02000             61878.000  m3  |      10.00000     618780.00|       8.58600     531284.51|      19.75000     1222090.50 
  EXCAVATION, COMMON                      |                            |                            | 
0023 203-02070              3024.000  m3  |       0.01000         30.24|      15.44400      46702.66|      15.00000       45360.00 
  BORROW                                  |                            |                            | 
0024 205-06931               168.000  Mg  |      32.00000       5376.00|      78.97600      13267.97|      50.00000        8400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0025 205-06933                 2.000  EACH|     200.00000        400.00|     526.31500       1052.63|      45.90000          91.80 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0026 205-06937              4522.000  m   |       4.05000      18314.10|       4.93700      22325.11|       4.13000       18675.86 
  TEMPORARY SILT FENCE                    |                            |                            | 
0027 206-51220               642.600  m3  |      35.00000      22491.00|     173.68400     111609.34|     350.00000      224910.00 
  EXCAVATION, WET                         |                            |                            | 
0028 206-51225              1040.800  m3  |      25.00000      26020.00|      38.94700      40536.04|      25.00000       26020.00 
  EXCAVATION, DRY                         |                            |                            | 
0029 207-07498            120775.000  m2  |       3.66000     442036.50|       5.46700     660276.93|       5.32000      642523.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0030 208-51500                        LUMP|    5000.00000       5000.00|    4210.53000       4210.53|    4000.00000        4000.00 
  RESHAPE SPILL SLOPES , STR. NO. 4       |                            |                            | 
0031 208-51500                        LUMP|    5000.00000       5000.00|    2105.26000       2105.26|    2000.00000        2000.00 
  RESHAPE SPILL SLOPES , STR. NO. 6       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 211-06467               261.200  m3  |      85.00000      22202.00|      52.63200      13747.48|      55.00000       14366.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0033 211-07454              9875.400  m3  |      22.00000     217258.80|      24.11100     238105.77|      23.00000      227134.20 
  STRUCTURE BACKFILL                      |                            |                            | 
0034 213-52830                 7.600  m3  |     160.00000       1216.00|     434.90300       3305.26|     200.00000        1520.00 
  FLOWABLE MORTAR                         |                            |                            | 
0035 302-06464             21065.000  m3  |      43.80000     922647.00|      36.23800     763353.47|      39.37000      829329.05 
  SUBBASE FOR PCCP                        |                            |                            | 
0036 302-07455               261.400  m3  |      45.00000      11763.00|      94.73700      24764.25|      60.00000       15684.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0037 303-01180              4772.000  Mg  |      18.00000      85896.00|      18.71300      89298.44|      22.87000      109135.64 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0038 306-08041               170.000  m2  |       5.90000       1003.00|       4.21100        715.87|       7.45000        1266.50 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0039 306-08043               621.000  m2  |       6.20000       3850.20|       6.26200       3888.70|       7.45000        4626.45 
  MILLING, TRANSITION                     |                            |                            | 
0040 402-07434              1758.000  Mg  |      54.00000      94932.00|      55.78900      98077.06|      53.00000       93174.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0041 402-07439              2689.000  Mg  |      46.00000     123694.00|      41.05300     110391.52|      39.00000      104871.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0042 402-07442              9721.000  Mg  |      43.00000     418003.00|      39.47400     383726.75|      37.50000      364537.50 
  HMA BASE, TYPE C                        |                            |                            | 
0043 406-05520                20.000  Mg  |     220.00000       4400.00|     352.63200       7052.64|     335.00000        6700.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0044 501-06266                        LUMP|    5000.00000       5000.00|    6977.32000       6977.32|   15344.79000       15344.79 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0045 501-06322            115681.000  m2  |      35.00000    4048835.00|      23.84900    2758876.17|      38.79000     4487265.99 
  QC/QA-PCCP, 275 mm                      |                            |                            | 
0046 503-05240             21411.000  m   |      25.00000     535275.00|      21.77800     466288.76|      24.07000      515362.77 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0047 503-05310               208.000  m   |     380.00000      79040.00|     436.84200      90863.14|     355.00000       73840.00 
  TERMINAL JOINT                          |                            |                            | 
0048 601-01522                15.000  EACH|    1340.00000      20100.00|    1631.57900      24473.69|    1530.00000       22950.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0049 601-01626                 6.000  EACH|    1530.00000       9180.00|    1263.15800       7578.95|    1836.00000       11016.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0050 601-02103                72.700  m   |      61.00000       4434.70|      58.15800       4228.09|      63.24000        4597.55 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0051 601-06037                 4.000  EACH|     675.00000       2700.00|     736.84300       2947.37|     714.00000        2856.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 601-07023                13.000  EACH|    4750.00000      61750.00|   10578.94800     137526.32|    3876.00000       50388.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0053 601-94689                15.000  EACH|    2310.00000      34650.00|    2184.21100      32763.17|    2244.00000       33660.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0054 601-99105              5240.000  m   |      40.00000     209600.00|      42.36800     222008.32|      42.84000      224481.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0055 601-99123                 4.000  EACH|    2050.00000       8200.00|    2421.05300       9684.21|    2142.00000        8568.00 
  GUARDRAIL TRANSITION, GP                |                            |                            | 
0057 602-06729                44.000  EACH|       7.00000        308.00|       8.42100        370.52|       7.65000         336.60 
  BARRIER DELINEATOR                      |                            |                            | 
0059 604-06069                74.000  m2  |     121.54000       8993.96|      36.24000       2681.76|     117.30000        8680.20 
  CURB RAMP, CONCRETE                     |                            |                            | 
0060 604-06070              1643.000  m2  |      33.31000      54728.33|      27.05700      44454.65|      26.52000       43572.36 
  SIDEWALK, CONCRETE                      |                            |                            | 
0061 605-06100              1425.000  m   |      22.15000      31563.75|      16.60900      23667.83|      22.59000       32190.75 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0062 605-06120               332.000  m   |      57.40000      19056.80|      43.11200      14313.18|      58.55000       19438.60 
  CURB, CONCRETE                          |                            |                            | 
0063 605-06210               354.000  m   |      53.00000      18762.00|      83.35700      29508.38|      54.06000       19137.24 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0065 609-06259              1741.200  m2  |      75.00000     130590.00|      75.78900     131963.81|      60.00000      104472.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0066 610-07488               117.000  Mg  |      56.00000       6552.00|     117.89500      13793.72|     112.00000       13104.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0067 611-05330               873.000  m2  |      45.00000      39285.00|      22.69600      19813.61|      38.76000       33837.48 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0068 615-06510                 1.000  EACH|     360.00000        360.00|     473.68000        473.68|     413.10000         413.10 
  MONUMENT, C                             |                            |                            | 
0069 615-06515                20.000  EACH|      72.00000       1440.00|     157.89500       3157.90|     107.10000        2142.00 
  MONUMENT, D                             |                            |                            | 
0070 616-02320              3254.000  m2  |       2.50000       8135.00|       4.21100      13702.59|       2.14000        6963.56 
  GEOTEXTILES                             |                            |                            | 
0071 616-05688               795.000  Mg  |      32.00000      25440.00|      26.31600      20921.22|      20.00000       15900.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0072 616-06405               433.000  Mg  |      32.00000      13856.00|      27.36800      11850.34|      20.00000        8660.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0073 616-06406               450.000  m2  |      25.00000      11250.00|      31.57900      14210.55|      32.00000       14400.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0074 616-51367               144.300  m2  |      85.00000      12265.50|      73.68400      10632.60|      65.00000        9379.50 
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 616-93766                55.000  m2  |      45.00000       2475.00|      35.78900       1968.40|       6.00000         330.00 
  BREAKING CONCRETE SLOPEWALL             |                            |                            | 
0076 616-93772                 8.000  EACH|     100.00000        800.00|     173.68400       1389.47|     150.00000        1200.00 
  INSPECTION HOLE                         |                            |                            | 
0077 619-05926                        LUMP|    2000.00000       2000.00|    2105.26000       2105.26|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0078 619-05926                        LUMP|    2000.00000       2000.00|    2105.26000       2105.26|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0079 619-51859                        LUMP|   30000.00000      30000.00|   13684.21000      13684.21|   13000.00000       13000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0080 619-51859                        LUMP|   40000.00000      40000.00|   21052.63000      21052.63|   20000.00000       20000.00 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0081 619-61000                        LUMP|   61152.00000      61152.00|   94736.84000      94736.84|   90000.00000       90000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0082 619-61000                        LUMP|  137000.00000     137000.00|  126315.79000     126315.79|  120000.00000      120000.00 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0083 621-01004                 9.000  EACH|     850.00000       7650.00|     631.57900       5684.21|     663.00000        5967.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0084 621-06545                10.100  Mg  |     540.00000       5454.00|     421.05200       4252.63|     550.80000        5563.08 
  FERTILIZER                              |                            |                            | 
0085 621-06548                25.460  kg  |      69.00000       1756.74|      69.47400       1768.81|      70.38000        1791.87 
  SEED MIXTURE, CV                        |                            |                            | 
0086 621-06553              2133.000  kg  |       5.90000      12584.70|       7.15800      15268.01|       6.02000       12840.66 
  SEED MIXTURE, R                         |                            |                            | 
0087 621-06559              2546.000  m2  |       0.62000       1578.52|       0.63200       1609.07|       0.63000        1603.98 
  MULCHED SEEDING, R                      |                            |                            | 
0089 621-06565                50.500  Mg  |     410.00000      20705.00|     421.05300      21263.18|     418.20000       21119.10 
  MULCHING MATERIAL                       |                            |                            | 
0090 621-06567               161.600  kL  |       1.00000        161.60|       1.57900        255.17|       1.02000         164.83 
  WATER                                   |                            |                            | 
0091 621-06574              5188.000  m2  |       3.15000      16342.20|       3.77900      19605.45|       3.21000       16653.48 
  SODDING                                 |                            |                            | 
0092 621-06575              5248.000  m2  |       3.15000      16531.20|       3.77900      19832.19|       3.21000       16846.08 
  SODDING, NURSERY                        |                            |                            | 
0093 622-52436                30.000  EACH|      76.80000       2304.00|       5.26300        157.89|      31.62000         948.60 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0094 701-03753               192.000  m   |     160.00000      30720.00|     206.31600      39612.67|     135.00000       25920.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  5.31 mm, 356 mm                         |                            |                            | 
0095 701-51195               660.000  m   |     135.00000      89100.00|     170.52600     112547.16|     100.00000       66000.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0096 701-98647               815.200  m   |     160.00000     130432.00|     184.21100     150168.81|     120.00000       97824.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  5.16 mm, 356 mm                         |                            |                            | 
0097 702-51005               664.100  m3  |     600.00000     398460.00|     768.42100     510308.39|     700.00000      464870.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0098 702-51010               277.400  m3  |     550.00000     152570.00|     500.00000     138700.00|     700.00000      194180.00 
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            | 
0099 702-51015               229.000  m3  |     500.00000     114500.00|     347.36800      79547.27|     700.00000      160300.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0100 702-51090                46.000  kg  |      50.00000       2300.00|      63.15800       2905.27|      10.00000         460.00 
  BRONZE PLATES                           |                            |                            | 
0101 702-51100               262.000  kg  |       8.00000       2096.00|      14.73700       3861.09|       9.00000        2358.00 
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            | 
0102 702-51110              1460.000  kg  |       6.00000       8760.00|       8.42100      12294.66|       4.50000        6570.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0103 702-51863              1886.000  EACH|      11.00000      20746.00|      15.78900      29778.05|       8.00000       15088.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0104 703-01540                96.000  EACH|      18.00000       1728.00|      14.73700       1414.75|      10.00000         960.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0105 703-51030             67115.000  kg  |       1.75000     117451.25|       1.78900     120068.74|       1.60000      107384.00 
  REINFORCING STEEL                       |                            |                            | 
0106 703-51032            314431.000  kg  |       1.85000     581697.35|       2.00000     628862.00|       1.65000      518811.15 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0107 703-97936              3291.000  EACH|       9.00000      29619.00|      13.68400      45034.04|      10.00000       32910.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0109 704-05892              1560.200  m3  |     530.00000     826906.00|     768.42100    1198890.44|     600.00000      936120.00 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0110 704-51002                51.100  m3  |    1200.00000      61320.00|     763.15800      38997.37|    1250.00000       63875.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0111 706-05732                16.000  EACH|    1275.00000      20400.00|    1315.78900      21052.62|    1250.00000       20000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0112 706-51020               142.800  m3  |     525.00000      74970.00|     605.26300      86431.56|     425.00000       60690.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0113 707-05982               515.368  m   |     415.00000     213877.72|     415.78900     214284.35|     325.00000      167494.60 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  711 mm X 305 mm                         |                            |                            | 
0114 707-05983               558.696  m   |     420.00000     234652.32|     426.31600     238181.04|     360.00000      201130.56 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   914 mm X 305 mm                        |                            |                            | 
0115 709-51821                        LUMP|    6750.00000       6750.00|    7894.74000       7894.74|    6936.40000        6936.40 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0116 709-51821                        LUMP|    5250.00000       5250.00|    6842.11000       6842.11|    5748.00000        5748.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0117 709-51821                        LUMP|    6800.00000       6800.00|    8421.05000       8421.05|    6988.40000        6988.40 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0118 709-51821                        LUMP|   12250.00000      12250.00|   14736.84000      14736.84|   12889.00000       12889.00 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
0119 711-51035            206968.000  kg  |       2.75000     569162.00|       3.31600     686305.89|       3.25000      672646.00 
  STRUCTURAL STEEL                        |                            |                            | 
0120 711-51114                16.000  EACH|      25.00000        400.00|     294.73700       4715.79|      30.00000         480.00 
  ANCHOR BOLT, AR22                       |                            |                            | 
0121 711-51877                        LUMP|   12500.00000      12500.00|   12631.58000      12631.58|   50000.00000       50000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  4                                       |                            |                            | 
0122 711-51877                        LUMP|   56000.00000      56000.00|   21052.63000      21052.63|  150000.00000      150000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  6                                       |                            |                            | 
0123 711-93578                        LUMP|   10000.00000      10000.00|   10526.32000      10526.32|   15000.00000       15000.00 
  DIAPHRAGMS, RESET , STR. NO. 4          |                            |                            | 
0124 711-93578                        LUMP|   14000.00000      14000.00|   15789.47000      15789.47|   20000.00000       20000.00 
  DIAPHRAGMS, RESET , STR. NO. 6          |                            |                            | 
0125 711-96800             12256.000  EACH|       1.40000      17158.40|       1.68400      20639.10|       1.75000       21448.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0126 715-05048              7949.000  m   |       8.00000      63592.00|      10.52600      83671.17|       8.52000       67725.48 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0127 715-05053               499.000  m   |      28.00000      13972.00|      23.15800      11555.84|      43.86000       21886.14 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0128 715-05149                12.000  m   |     100.00000       1200.00|      96.63200       1159.58|     175.00000        2100.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0129 715-05151               830.000  m   |     105.00000      87150.00|     126.94700     105366.01|     180.00000      149400.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0130 715-05152               282.000  m   |     110.00000      31020.00|     163.89500      46218.39|     220.00000       62040.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0131 715-05154                34.200  m   |     120.00000       4104.00|     169.57900       5799.60|     290.00000        9918.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0132 715-05156                 1.400  m   |     180.00000        252.00|     395.05000        553.07|    2000.00000        2800.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0133 715-05407               300.000  m   |      23.00000       6900.00|      43.15800      12947.40|      18.00000        5400.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0134 715-46005                 1.000  EACH|     280.00000        280.00|     345.79000        345.79|    1300.00000        1300.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0135 718-06528                34.000  EACH|     575.00000      19550.00|    1052.63100      35789.45|     561.00000       19074.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 170 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0136 718-06532              1000.000  m   |       3.00000       3000.00|       3.15800       3158.00|       3.06000        3060.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0137 718-52610              1600.000  m3  |      44.00000      70400.00|      37.89500      60632.00|      43.86000       70176.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0138 718-99153             14857.000  m2  |       1.50000      22285.50|       1.05300      15644.42|       1.02000       15154.14 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0139 720-44000                 6.000  EACH|     300.00000       1800.00|     399.79000       2398.74|     375.00000        2250.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0140 720-45030                 1.000  EACH|    1500.00000       1500.00|    1653.16000       1653.16|    2100.00000        2100.00 
  INLET, E7                               |                            |                            | 
0141 720-45045                24.000  EACH|    1750.00000      42000.00|    2155.26300      51726.31|    2600.00000       62400.00 
  INLET, J10                              |                            |                            | 
0142 720-45055                 9.000  EACH|    1900.00000      17100.00|    2344.73700      21102.63|    2600.00000       23400.00 
  INLET, M10                              |                            |                            | 
0145 720-45410                24.000  EACH|    3200.00000      76800.00|    2022.63200      48543.17|    2800.00000       67200.00 
  MANHOLE, C4                             |                            |                            | 
0146 720-45415                 1.000  EACH|    5200.00000       5200.00|    4798.42000       4798.42|    4000.00000        4000.00 
  MANHOLE, D4                             |                            |                            | 
0147 720-45605                 2.000  m   |    1000.00000       2000.00|     674.52500       1349.05|    1700.00000        3400.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0148 720-98174                 5.000  EACH|    2400.00000      12000.00|    3391.57800      16957.89|    3500.00000       17500.00 
  INLET, B15                              |                            |                            | 
0149 720-98555                 5.000  EACH|    2200.00000      11000.00|    3581.05200      17905.26|    3500.00000       17500.00 
  INLET, C15                              |                            |                            | 
0150 723-06660                55.600  m2  |     550.00000      30580.00|     815.78900      45357.87|     650.00000       36140.00 
  WINGWALL                                |                            |                            | 
0151 723-07659                52.800  m   |    7150.00000     377520.00|   13376.21100     706263.94|    7200.00000      380160.00 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            | 
  X 3050 mm                               |                            |                            | 
0152 724-03276               176.000  m   |     220.00000      38720.00|     189.47400      33347.42|     230.00000       40480.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0153 724-51925                54.000  m   |     315.00000      17010.00|     485.26300      26204.20|     320.00000       17280.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0154 726-58789                54.000  EACH|    1550.00000      83700.00|    1222.10500      65993.67|     850.00000       45900.00 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            | 
0155 726-99095                72.000  EACH|    1020.00000      73440.00|     757.89500      54568.44|     850.00000       61200.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            | 
0156 731-93945               851.000  m2  |     160.00000     136160.00|     194.73700     165721.19|     160.00000      136160.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0157 731-93946               851.000  m2  |     135.00000     114885.00|      78.94700      67183.90|      65.00000       55315.00 
  WALL ERECTION                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
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                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0158 731-93947               250.000  m   |      65.00000      16250.00|      68.42100      17105.25|      50.00000       12500.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0159 801-01093                12.000  EACH|    2450.00000      29400.00|    2578.94800      30947.38|    2499.00000       29988.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0160 801-06207             72157.000  m   |       2.60000     187608.20|       2.73700     197493.71|       2.65000      191216.05 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0161 801-06639              2228.000  m   |      98.70000     219903.60|      70.60800     157314.62|     112.80000      251318.40 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0162 801-06640                42.000  EACH|     238.00000       9996.00|     250.52600      10522.09|     242.76000       10195.92 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0163 801-06645                 2.000  EACH|     100.00000        200.00|     105.26500        210.53|     102.00000         204.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0164 801-06646              5394.000  m   |      65.24000     351904.56|      59.80600     322593.56|     110.96000      598518.24 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0165 801-06710              1440.000  DAY |      14.00000      20160.00|      14.73700      21221.28|      14.28000       20563.20 
  FLASHING ARROW SIGN                     |                            |                            | 
0166 801-06775                        LUMP|  139347.80000     139347.80|  166954.41000     166954.41|  221790.00000      221790.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0167 801-07119               190.800  m   |      99.00000      18889.20|     104.21100      19883.46|     100.98000       19266.98 
  BARRICADE, III-B                        |                            |                            | 
0168 801-07215                 2.000  DAY |      35.00000         70.00|      36.84000         73.68|      35.70000          71.40 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0169 802-02293                 0.600  m3  |     480.00000        288.00|     505.26700        303.16|     489.60000         293.76 
  CONCRETE, SIGN FOUNDATION               |                            |                            | 
0170 802-02475                 1.000  EACH|     907.20000        907.20|     954.95000        954.95|     925.34000         925.34 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0171 802-05701               208.010  m   |      30.00000       6240.30|      31.57900       6568.75|      30.60000        6365.11 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0172 802-05702                30.880  m   |      27.50000        849.20|      28.94700        893.88|      28.05000         866.18 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0173 802-76025                14.750  m2  |     144.00000       2124.00|     151.57900       2235.79|     146.88000        2166.48 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0174 802-76035                49.930  m2  |     150.00000       7489.50|     157.89500       7883.70|     153.00000        7639.29 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0175 802-76045                11.890  m2  |     162.00000       1926.18|     170.52600       2027.55|     165.24000        1964.70 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0176 802-76055                12.600  m   |      19.60000        246.96|      20.63200        259.96|      19.99000         251.87 
  SIGN POST, A                            |                            |                            | 
0177 802-76095               259.140  kg  |       5.04000       1306.07|       5.30500       1374.74|       5.14000        1331.98 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0178 805-01815                12.000  EACH|    1500.00000      18000.00|    1578.94800      18947.38|    1530.00000       18360.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0179 805-01836              3683.000  m   |       2.40000       8839.20|       2.52600       9303.26|       2.45000        9023.35 
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            | 
  IN                                      |                            |                            | 
0180 805-01842                63.000  EACH|     625.00000      39375.00|     657.89500      41447.39|     637.50000       40162.50 
  HANDHOLE, SIGNAL                        |                            |                            | 
0182 805-02981                48.000  EACH|      25.00000       1200.00|      26.31600       1263.17|      25.50000        1224.00 
  ANCHOR BOLTS, FOR SIGNAL STRUCTURES     |                            |                            | 
0183 805-05582                 4.000  EACH|       1.00000          4.00|       1.05300          4.21|       1.02000           4.08 
  FIBER OPTIC TERMINATION                 |                            |                            | 
0184 805-06592              3742.700  m   |      48.00000     179649.60|      50.52600     189103.66|      48.96000      183242.59 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0185 805-78100                 3.000  EACH|    9864.00000      29592.00|   10383.15700      31149.47|   10061.28000       30183.84 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0186 805-78205                 8.000  EACH|     630.60000       5044.80|     663.79000       5310.32|     643.21000        5145.68 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0187 805-78215                10.000  EACH|     630.60000       6306.00|     663.78900       6637.89|     643.21000        6432.10 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0188 805-78230                16.000  EACH|    1026.60000      16425.60|    1080.63200      17290.11|    1047.13000       16754.08 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0189 805-78415                 3.000  EACH|    1850.00000       5550.00|    1947.37000       5842.11|    1887.00000        5661.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0190 805-78420                12.000  EACH|     225.00000       2700.00|     236.84300       2842.12|     229.50000        2754.00 
  DISCONNECT HANGER                       |                            |                            | 
0191 805-78445                 3.000  EACH|     475.00000       1425.00|     500.00000       1500.00|     484.50000        1453.50 
  SIGNAL SERVICE                          |                            |                            | 
0192 805-78467                53.600  m   |       5.00000        268.00|       5.26300        282.10|       5.10000         273.36 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0193 805-78485               458.000  m   |       3.30000       1511.40|       3.47400       1591.09|       3.37000        1543.46 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0194 805-78490              1380.900  m   |       3.65000       5040.29|       3.84200       5305.42|       3.72000        5136.95 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0195 805-78746              2507.600  m   |      30.00000      75228.00|      31.57900      79187.50|      30.60000       76732.56 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0196 805-78790                11.000  EACH|     100.00000       1100.00|     105.26300       1157.89|     102.00000        1122.00 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            | 
0197 805-78925                 3.000  EACH|     660.00000       1980.00|     694.73700       2084.21|     673.20000        2019.60 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0198 805-81060                12.000  EACH|    3240.00000      38880.00|    3410.52700      40926.32|    3304.80000       39657.60 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0199 805-92512                24.000  EACH|     336.00000       8064.00|     353.68400       8488.42|     342.72000        8225.28 
  MICROLOOP DETECTOR                      |                            |                            | 
0200 805-94295                72.000  EACH|     120.00000       8640.00|     126.31600       9094.75|     122.40000        8812.80 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0201 805-95568               198.000  m   |      17.64000       3492.72|      18.56800       3676.46|      17.99000        3562.02 
  CONDUIT, PVC, 100 mm                    |                            |                            | 
0202 807-02370                 4.000  EACH|     360.00000       1440.00|     378.94800       1515.79|     367.20000        1468.80 
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            | 
0203 807-02603                 2.000  EACH|     360.00000        720.00|     378.94500        757.89|     367.20000         734.40 
  LIGHT STANDARD, RELOCATE                |                            |                            | 
0204 807-87605                 1.000  EACH|   25200.00000      25200.00|   26526.32000      26526.32|   25704.00000       25704.00 
  LUMINAIRE UNDERPASS, INSTALL            |                            |                            | 
0205 807-93650                 2.000  SET |     550.00000       1100.00|     578.94500       1157.89|     561.00000        1122.00 
  FOUNDATION, ANCHOR BOLTS AND            |                            |                            | 
  REINFORCING STEEL FOR ROADWAY LIGHT     |                            |                            | 
0206 808-01468                12.000  m   |      20.00000        240.00|      21.05300        252.64|      20.40000         244.80 
  LINE, EPOXY, DOTTED, WHITE, 125 mm, 600 |                            |                            | 
  mm LINE, 1200 mm GAP                    |                            |                            | 
0207 808-03002              2923.000  m   |       1.25000       3653.75|       1.31600       3846.67|       1.28000        3741.44 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0208 808-03631             11918.000  m   |       1.25000      14897.50|       1.31600      15684.09|       1.28000       15255.04 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0209 808-03632              8877.000  m   |       0.95000       8433.15|       1.31600      11682.13|       1.28000       11362.56 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0210 808-06716              5517.000  m   |       0.95000       5241.15|       1.00000       5517.00|       0.97000        5351.49 
  LINE, REMOVE                            |                            |                            | 
0211 808-06800                15.000  m   |      22.50000        337.50|      23.68400        355.26|      22.95000         344.25 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH LINE, 600 mm         |                            |                            | 
0212 808-74805               184.000  m   |      22.50000       4140.00|      23.68400       4357.86|      22.95000        4222.80 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0213 808-74807                48.000  EACH|      83.00000       3984.00|      87.36800       4193.66|      84.66000        4063.68 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 170 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  20675982.55                                                  ROUTE : 66 
     CALL ORDER   : 170                     CONTRACT ID : R -25395-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0918397              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0214 808-74808                26.000  EACH|     123.00000       3198.00|     129.47400       3366.32|     125.46000        3261.96 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0215 808-75998               124.000  EACH|      19.00000       2356.00|      20.00000       2480.00|      19.38000        2403.12 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0216 501-06727                        LUMP|    3500.00000       3500.00|    4824.46000       4824.46|    6473.78000        6473.78 
  CORING, PCCP                            |                            |                            | 
0217 601-95434                14.000  m   |     327.01000       4578.14|    1202.21100      16830.95|     889.44000       12452.16 
  HANDRAIL, STEEL PIPE, 37.5 mm           |                            |                            | 
0218 603-06045               460.000  m   |      32.00000      14720.00|      33.68400      15494.64|      38.76000       17829.60 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0219 715-46030                 1.000  EACH|     750.00000        750.00|     866.84000        866.84|     450.00000         450.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0220 720-45250                 1.000  EACH|    3300.00000       3300.00|    3547.89000       3547.89|    3300.00000        3300.00 
  CATCH BASIN, K10                        |                            |                            | 
0221 720-45251                 1.000  EACH|    3500.00000       3500.00|    3737.37000       3737.37|    3300.00000        3300.00 
  CATCH BASIN, K10, MODIFIED              |                            |                            | 
0222 805-01861              3231.000  m   |       4.80000      15508.80|       5.05300      16326.24|       4.90000       15831.90 
  SIGNAL CABLE, INTERCONNECT, 12C/19 ,    |                            |                            | 
  UNDERGROUND, 1 MSA 40-2                 |                            |                            | 
     SECTION TOTALS                       |             $ 17,604,774.00|             $ 17,993,557.47|                $ 20,892,931.72 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 17,604,774.00|             $ 17,993,557.47|                $ 20,892,931.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 22 
     CALL ORDER   : 180                     CONTRACT ID : R -25397-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1698047     GRADEX, INC.                                                           $ 10,986,759.86     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $ 11,097,053.87     101.0038% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/29/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2261026 
                                                                                                  2261026 
                                                                                                  2261026 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  4,955,258.88     100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  5,014,986.21     101.2053% 
   3   35-1139301     E & B PAVING, INC.                                                     $  5,149,187.81     103.9135% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,432,579.25     109.6326% 
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|  130000.00000     130000.00|  185000.00000     185000.00|  177360.08000      177360.08 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|    3600.00000       3600.00|     500.00000        500.00|    3600.00000        3600.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 4.000  EACH|    1800.00000       7200.00|     500.00000       2000.00|    1800.00000        7200.00 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-06906                18.000  MOS |     150.00000       2700.00|     500.00000       9000.00|     150.00000        2700.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0005 105-07039                18.000  MOS |    1500.00000      27000.00|    2300.00000      41400.00|    2000.00000       36000.00 
  FIELD OFFICE, B                         |                            |                            | 
0006 110-01001                        LUMP|  240000.00000     240000.00|  234000.00000     234000.00|  213801.60000      213801.60 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0007 201-52370                        LUMP|   70000.00000      70000.00|   63000.00000      63000.00|   75000.00000       75000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0008 202-02236              2453.000  m2  |       2.00000       4906.00|       3.45000       8462.85|       2.00000        4906.00 
  SURFACE, REMOVE                         |                            |                            | 
0009 202-02240             19200.000  m2  |      10.00000     192000.00|       6.60000     126720.00|      10.00000      192000.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0010 202-02241               595.000  m   |       8.00000       4760.00|       8.00000       4760.00|       8.00000        4760.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0011 202-02273               912.000  m2  |      16.00000      14592.00|       7.00000       6384.00|      16.00000       14592.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0012 202-74040                 1.000  EACH|     375.00000        375.00|     375.00000        375.00|     375.00000         375.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-74045                 1.000  EACH|      48.00000         48.00|      48.00000         48.00|      48.00000          48.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0014 202-74055                 1.000  EACH|    2060.00000       2060.00|    2050.00000       2050.00|    2050.00000        2050.00 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0015 202-78515                        LUMP|    3100.00000       3100.00|    3100.00000       3100.00|    3100.00000        3100.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0016 203-02000             10372.000  m3  |      15.00000     155580.00|      17.00000     176324.00|      15.00000      155580.00 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02100             26810.000  m3  |      12.00000     321720.00|      10.00000     268100.00|      16.00000      428960.00 
  EXCAVATION, PEAT                        |                            |                            | 
0018 205-06931                68.200  Mg  |      28.00000       1909.60|      78.72000       5368.70|      28.00000        1909.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06933                22.000  EACH|      55.00000       1210.00|      55.00000       1210.00|      55.00000        1210.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0020 205-06934                 5.300  Mg  |     637.00000       3376.10|     637.00000       3376.10|     637.00000        3376.10 
  TEMPORARY MULCHING                      |                            |                            | 
0021 205-06937              2204.000  m   |       4.75000      10469.00|       4.75000      10469.00|       4.75000       10469.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 206-93520              1410.000  m2  |     200.00000     282000.00|      87.84000     123854.40|     125.00000      176250.00 
  TEMPORARY SHEET PILING                  |                            |                            | 
0023 207-07498             35928.000  m2  |       3.50000     125748.00|       0.01000        359.28|       3.50000      125748.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 207-07503              3260.000  m2  |       1.75000       5705.00|       3.07000      10008.20|       1.75000        5705.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0025 208-98709                        LUMP|    6500.00000       6500.00|    7902.00000       7902.00|    6500.00000        6500.00 
  RESHAPE DITCH                           |                            |                            | 
0026 211-02050             31505.000  m3  |      12.00000     378060.00|      14.05000     442645.25|      12.00000      378060.00 
  B BORROW                                |                            |                            | 
0027 211-07454               515.000  m3  |      13.00000       6695.00|       8.35000       4300.25|      13.00000        6695.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 302-06464              5770.000  m3  |      32.00000     184640.00|      45.00000     259650.00|      32.00000      184640.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0030 402-07433               684.000  Mg  |      43.00000      29412.00|      43.00000      29412.00|      43.00000       29412.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0031 402-07438              1151.000  Mg  |      36.00000      41436.00|      36.00000      41436.00|      36.00000       41436.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0032 402-07441              3743.000  Mg  |      33.00000     123519.00|      33.00000     123519.00|      33.00000      123519.00 
  HMA BASE, TYPE B                        |                            |                            | 
0033 406-05520                 6.300  Mg  |     330.00000       2079.00|     330.00000       2079.00|     330.00000        2079.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 501-06266                        LUMP|    5000.00000       5000.00|   20000.00000      20000.00|    7766.06000        7766.06 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0035 501-06323             30431.000  m2  |      50.00000    1521550.00|      56.00000    1704136.00|      55.32000     1683442.92 
  QC/QA-PCCP, 300 mm                      |                            |                            | 
0036 501-06727                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|    2799.47000        2799.47 
  CORING, PCCP                            |                            |                            | 
0037 503-05240              5570.000  m   |      30.00000     167100.00|      27.00000     150390.00|      24.64000      137244.80 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0038 507-07479                29.000  Mg  |     140.00000       4060.00|     140.00000       4060.00|     140.00000        4060.00 
  HMA PARTIAL DEPTH PATCHING              |                            |                            | 
0039 601-01625                 1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00|    1200.00000        1200.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0040 601-06228                 2.000  EACH|   55900.00000     111800.00|   55900.00000     111800.00|   55900.00000      111800.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
0041 601-94689                 1.000  EACH|    2100.00000       2100.00|    2100.00000       2100.00|    2100.00000        2100.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0042 601-99105               922.020  m   |      41.15000      37941.12|      41.15000      37941.12|      41.15000       37941.12 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0043 605-06090               750.000  m   |      22.00000      16500.00|      33.00000      24750.00|      30.12000       22590.00 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0044 605-06140               620.000  m   |      40.00000      24800.00|      51.00000      31620.00|      40.00000       24800.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0045 605-06255               690.000  m2  |      70.00000      48300.00|      97.00000      66930.00|      97.00000       66930.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0046 605-94811                 6.000  EACH|     515.00000       3090.00|     650.00000       3900.00|     515.00000        3090.00 
  CURB TURNOUT                            |                            |                            | 
0047 607-90826                 7.000  EACH|     150.00000       1050.00|     650.00000       4550.00|     150.00000        1050.00 
  GUTTER TURNOUT, CONCRETE                |                            |                            | 
0048 611-05330               966.000  m2  |      40.00000      38640.00|      48.00000      46368.00|      40.00000       38640.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0049 615-06490                18.000  EACH|     108.00000       1944.00|     108.00000       1944.00|     106.00000        1908.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 615-06505                10.000  EACH|     480.00000       4800.00|     480.00000       4800.00|     480.00000        4800.00 
  MONUMENT, B                             |                            |                            | 
0051 615-06510                 1.000  EACH|     420.00000        420.00|     420.00000        420.00|     420.00000         420.00 
  MONUMENT, C                             |                            |                            | 
0052 615-06515                16.000  EACH|     110.00000       1760.00|     110.00000       1760.00|     110.00000        1760.00 
  MONUMENT, D                             |                            |                            | 
0053 615-06527                 1.000  EACH|     425.00000        425.00|     425.00000        425.00|     425.00000         425.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
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                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 621-01004                 2.000  EACH|     975.00000       1950.00|     975.00000       1950.00|     975.00000        1950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0055 621-02468               624.000  kg  |       4.22000       2633.28|       4.22000       2633.28|       4.22000        2633.28 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0056 621-06545                 2.900  Mg  |     678.00000       1966.20|     676.00000       1960.40|     678.00000        1966.20 
  FERTILIZER                              |                            |                            | 
0057 621-06548                 7.000  kg  |      55.00000        385.00|      55.00000        385.00|      55.00000         385.00 
  SEED MIXTURE, CV                        |                            |                            | 
0058 621-06554               468.000  kg  |       8.20000       3837.60|       8.20000       3837.60|       8.20000        3837.60 
  SEED MIXTURE, U                         |                            |                            | 
0059 621-06557               128.000  kg  |       9.65000       1235.20|       9.65000       1235.20|       9.65000        1235.20 
  SEED MIXTURE, T                         |                            |                            | 
0060 621-06565                20.000  Mg  |     517.00000      10340.00|     517.00000      10340.00|     517.00000       10340.00 
  MULCHING MATERIAL                       |                            |                            | 
0061 621-06574              3629.000  m2  |       4.42000      16040.18|       4.42000      16040.18|       4.42000       16040.18 
  SODDING                                 |                            |                            | 
0062 622-52436                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      25.00000          50.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0063 622-91786               175.000  EACH|      10.00000       1750.00|      10.00000       1750.00|      10.00000        1750.00 
  SEEDLING                                |                            |                            | 
0064 702-90915                 3.000  m3  |    1000.00000       3000.00|    1000.00000       3000.00|    1000.00000        3000.00 
  CONCRETE, A                             |                            |                            | 
0065 715-05048              2817.000  m   |      13.00000      36621.00|      12.00000      33804.00|      13.00000       36621.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0066 715-05053               387.000  m   |      20.00000       7740.00|      39.00000      15093.00|      20.00000        7740.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0067 715-05119                51.000  m   |      83.00000       4233.00|      95.00000       4845.00|      83.00000        4233.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0068 715-05149               572.000  m   |      78.00000      44616.00|      89.00000      50908.00|      78.00000       44616.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0069 715-05154               160.000  m   |     120.00000      19200.00|     111.00000      17760.00|     120.00000       19200.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0070 715-46000                 9.000  EACH|     250.00000       2250.00|     250.00000       2250.00|     250.00000        2250.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0071 715-46005                 4.000  EACH|     300.00000       1200.00|     275.00000       1100.00|     300.00000        1200.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0072 718-06531                19.000  EACH|     500.00000       9500.00|     200.00000       3800.00|     500.00000        9500.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0073 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
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                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 718-52610               314.000  m3  |      35.00000      10990.00|      25.00000       7850.00|      35.00000       10990.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0075 718-99153              2660.000  m2  |       1.25000       3325.00|       1.20000       3192.00|       1.25000        3325.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0076 720-45030                 4.000  EACH|    1050.00000       4200.00|    1400.00000       5600.00|    1050.00000        4200.00 
  INLET, E7                               |                            |                            | 
0077 720-45035                 1.000  EACH|    1230.00000       1230.00|    1400.00000       1400.00|    1230.00000        1230.00 
  INLET, F7                               |                            |                            | 
0078 720-45045                 2.000  EACH|    1310.00000       2620.00|    1500.00000       3000.00|    1310.00000        2620.00 
  INLET, J10                              |                            |                            | 
0079 720-45065                 1.000  EACH|    3445.00000       3445.00|    2100.00000       2100.00|    3445.00000        3445.00 
  INLET, N12                              |                            |                            | 
0080 720-45250                 2.000  EACH|    1560.00000       3120.00|    2600.00000       5200.00|    1560.00000        3120.00 
  CATCH BASIN, K10                        |                            |                            | 
0081 720-45400                 1.000  EACH|    1730.00000       1730.00|    1500.00000       1500.00|    1730.00000        1730.00 
  MANHOLE, A4                             |                            |                            | 
0082 720-92492                 2.000  EACH|    4010.00000       8020.00|    1500.00000       3000.00|    4010.00000        8020.00 
  MANHOLE, B                              |                            |                            | 
0083 720-93979                 1.000  EACH|    3010.00000       3010.00|    2300.00000       2300.00|    3010.00000        3010.00 
  CATCH BASIN, W2                         |                            |                            | 
0084 720-98174                 8.000  EACH|    1730.00000      13840.00|    2300.00000      18400.00|    1730.00000       13840.00 
  INLET, B15                              |                            |                            | 
0085 720-98555                 1.000  EACH|    1730.00000       1730.00|    2300.00000       2300.00|    1730.00000        1730.00 
  INLET, C15                              |                            |                            | 
0086 801-04308                 6.000  EACH|     383.00000       2298.00|     383.00000       2298.00|     383.00000        2298.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0087 801-06207             13588.000  m   |       2.66000      36144.08|       2.66000      36144.08|       2.66000       36144.08 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0088 801-06211                11.000  EACH|      89.00000        979.00|      89.00000        979.00|      89.00000         979.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0089 801-06640                44.000  EACH|     124.00000       5456.00|     124.00000       5456.00|     124.00000        5456.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0090 801-06645                11.000  EACH|      38.00000        418.00|      38.00000        418.00|      38.00000         418.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0091 801-06649                55.000  EACH|       4.98000        273.90|       4.98000        273.90|       4.98000         273.90 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0092 801-06710              1080.000  DAY |      10.00000      10800.00|      10.00000      10800.00|      10.00000       10800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0093 801-06775                        LUMP|   17637.00000      17637.00|   27500.00000      27500.00|   17637.00000       17637.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
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                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1139301     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |E & B PAVING, INC.           
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0094 801-07118                70.000  m   |      52.18000       3652.60|      52.20000       3654.00|      52.18000        3652.60 
  BARRICADE, III-A                        |                            |                            | 
0095 801-07119                30.000  m   |      51.25000       1537.50|      51.25000       1537.50|      51.25000        1537.50 
  BARRICADE, III-B                        |                            |                            | 
0096 801-09133                 3.000  EACH|    7993.00000      23979.00|    7993.00000      23979.00|    7993.00000       23979.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0097 801-94295                20.000  EACH|     175.00000       3500.00|     175.00000       3500.00|     175.00000        3500.00 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0098 802-05701                59.200  m   |      54.60000       3232.32|      54.60000       3232.32|      54.60000        3232.32 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0099 802-07158                 1.000  EACH|    3200.00000       3200.00|    3200.00000       3200.00|    3200.00000        3200.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0100 802-07159                 1.000  EACH|    2900.00000       2900.00|    2900.00000       2900.00|    2900.00000        2900.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0101 802-76015                14.640  m2  |     160.00000       2342.40|     160.00000       2342.40|     160.00000        2342.40 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0102 802-76025                13.410  m2  |     155.00000       2078.55|     155.00000       2078.55|     155.00000        2078.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0103 802-76035                 4.520  m2  |     185.00000        836.20|     185.00000        836.20|     185.00000         836.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0104 802-76135                 1.000  EACH|    8575.00000       8575.00|    8575.00000       8575.00|    8575.00000        8575.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0105 802-76140                 1.000  EACH|   14230.00000      14230.00|   14230.00000      14230.00|   14230.00000       14230.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0106 802-76175                 4.800  m   |     480.00000       2304.00|     480.00000       2304.00|     480.00000        2304.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0107 805-01815                 6.000  EACH|    1390.00000       8340.00|    1390.00000       8340.00|    1390.00000        8340.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0108 805-01842                10.000  EACH|     630.00000       6300.00|     630.00000       6300.00|     630.00000        6300.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01844               860.000  m   |      33.50000      28810.00|      33.50000      28810.00|      33.50000       28810.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
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          SET-ASIDE : 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0110 805-78100                 2.000  EACH|    7400.00000      14800.00|    7400.00000      14800.00|    7400.00000       14800.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0111 805-78205                15.000  EACH|     580.00000       8700.00|     580.00000       8700.00|     580.00000        8700.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0112 805-78215                 2.000  EACH|     585.00000       1170.00|     585.00000       1170.00|     585.00000        1170.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0113 805-78245                 2.000  EACH|    1550.00000       3100.00|    1550.00000       3100.00|    1550.00000        3100.00 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            | 
  PROGRAMMED, 3 FACE, 305 mm RED, AMBER,  |                            |                            | 
  GREEN                                   |                            |                            | 
0114 805-78415                 5.000  EACH|    1200.00000       6000.00|    1200.00000       6000.00|    1200.00000        6000.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0115 805-78420                 5.000  EACH|     175.00000        875.00|     175.00000        875.00|     175.00000         875.00 
  DISCONNECT HANGER                       |                            |                            | 
0116 805-78445                 2.000  EACH|     510.00000       1020.00|     510.00000       1020.00|     510.00000        1020.00 
  SIGNAL SERVICE                          |                            |                            | 
0117 805-78467               100.000  m   |       5.30000        530.00|       5.30000        530.00|       5.30000         530.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0118 805-78470              2160.000  m   |       1.85000       3996.00|       1.85000       3996.00|       1.85000        3996.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0119 805-78485               610.000  m   |       3.35000       2043.50|       3.35000       2043.50|       3.35000        2043.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0120 805-78490               330.000  m   |       3.75000       1237.50|       3.75000       1237.50|       3.75000        1237.50 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0121 805-78510              1620.000  m   |       2.75000       4455.00|       2.75000       4455.00|       2.75000        4455.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0122 805-78785                14.000  EACH|     470.00000       6580.00|     470.00000       6580.00|     470.00000        6580.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0123 805-78795               640.000  m   |      21.00000      13440.00|      21.00000      13440.00|      21.00000       13440.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0124 805-78925                 2.000  EACH|     760.00000       1520.00|     760.00000       1520.00|     760.00000        1520.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0125 805-81032                 6.000  EACH|    2550.00000      15300.00|    2550.00000      15300.00|    2550.00000       15300.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0126 805-92504                 9.000  EACH|     310.00000       2790.00|     310.00000       2790.00|     310.00000        2790.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0127 808-03002               760.000  m   |       1.21000        919.60|       1.21000        919.60|       1.21000         919.60 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
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0128 808-03631              3400.000  m   |       1.21000       4114.00|       1.21000       4114.00|       1.21000        4114.00 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0129 808-03632              1875.000  m   |       1.21000       2268.75|       1.21000       2268.75|       1.21000        2268.75 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0130 808-05534                52.000  m   |       2.62000        136.24|       2.62000        136.24|       2.62000         136.24 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0131 808-06716              1452.000  m   |       3.94000       5720.88|       3.94000       5720.88|       3.94000        5720.88 
  LINE, REMOVE                            |                            |                            | 
0132 808-07310               455.000  m   |      10.40000       4732.00|      10.40000       4732.00|      10.40000        4732.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH, 300 mm              |                            |                            | 
0133 808-74805                72.000  m   |      10.40000        748.80|      10.40000        748.80|      10.40000         748.80 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0134 808-74807                11.000  EACH|      49.92000        549.12|      49.92000        549.12|      49.92000         549.12 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0135 808-74808                 4.000  EACH|      67.60000        270.40|      67.60000        270.40|      67.60000         270.40 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0136 808-74809                 2.000  EACH|     198.25000        396.50|     198.20000        396.40|     198.25000         396.50 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (R X R)                                 |                            |                            | 
0137 808-75998               132.000  EACH|      47.48000       6267.36|      47.48000       6267.36|      47.48000        6267.36 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0138 808-98000              1320.000  m   |       2.62000       3458.40|       2.62000       3458.40|       2.62000        3458.40 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            | 
0139 303-08210               300.000  Mg  |      20.00000       6000.00|      16.75000       5025.00|      20.00000        6000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                            |                            | 
  FOR DRIVEWAYS                           |                            |                            | 
0140 301-07448              1977.000  Mg  |      17.00000      33609.00|      15.50000      30643.50|      17.00000       33609.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
     SECTION TOTALS                       |             $  4,955,258.88|             $  5,014,986.21|                $  5,149,187.81 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,955,258.88|             $  5,014,986.21|                $  5,149,187.81 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|     227.80000        227.80|                            | 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 4.000  EACH|     113.90000        455.60|                            | 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-06906                18.000  MOS |     113.90000       2050.20|                            | 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0005 105-07039                18.000  MOS |    2620.35000      47166.30|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0006 110-01001                        LUMP|  275000.00000     275000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0007 201-52370                        LUMP|   51500.00000      51500.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0008 202-02236              2453.000  m2  |       2.70000       6623.10|                            | 
  SURFACE, REMOVE                         |                            |                            | 
0009 202-02240             19200.000  m2  |       9.00000     172800.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0010 202-02241               595.000  m   |       9.10000       5414.50|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0011 202-02273               912.000  m2  |      12.40000      11308.80|                            | 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0012 202-74040                 1.000  EACH|     427.17000        427.17|                            | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0013 202-74045                 1.000  EACH|      54.70000         54.70|                            | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0014 202-74055                 1.000  EACH|    2335.10000       2335.10|                            | 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0015 202-78515                        LUMP|    3531.15000       3531.15|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0016 203-02000             10372.000  m3  |      27.00000     280044.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02100             26810.000  m3  |       9.65000     258716.50|                            | 
  EXCAVATION, PEAT                        |                            |                            | 
0018 205-06931                68.200  Mg  |      62.65000       4272.73|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06933                22.000  EACH|      62.65000       1378.30|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 190 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 205-06934                 5.300  Mg  |     725.60000       3845.68|                            | 
  TEMPORARY MULCHING                      |                            |                            | 
0021 205-06937              2204.000  m   |       5.40000      11901.60|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 206-93520              1410.000  m2  |     133.30000     187953.00|                            | 
  TEMPORARY SHEET PILING                  |                            |                            | 
0023 207-07498             35928.000  m2  |       1.00000      35928.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 207-07503              3260.000  m2  |       1.00000       3260.00|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0025 208-98709                        LUMP|   10000.00000      10000.00|                            | 
  RESHAPE DITCH                           |                            |                            | 
0026 211-02050             31505.000  m3  |      13.70000     431618.50|                            | 
  B BORROW                                |                            |                            | 
0027 211-07454               515.000  m3  |       0.01000          5.15|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 302-06464              5770.000  m3  |      50.25000     289942.50|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0030 402-07433               684.000  Mg  |      58.00000      39672.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0031 402-07438              1151.000  Mg  |      41.00000      47191.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0032 402-07441              3743.000  Mg  |      37.00000     138491.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0033 406-05520                 6.300  Mg  |     168.00000       1058.40|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 501-06266                        LUMP|    2400.00000       2400.00|                            | 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0035 501-06323             30431.000  m2  |      57.00000    1734567.00|                            | 
  QC/QA-PCCP, 300 mm                      |                            |                            | 
0036 501-06727                        LUMP|    3700.00000       3700.00|                            | 
  CORING, PCCP                            |                            |                            | 
0037 503-05240              5570.000  m   |      37.00000     206090.00|                            | 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0038 507-07479                29.000  Mg  |     215.00000       6235.00|                            | 
  HMA PARTIAL DEPTH PATCHING              |                            |                            | 
0039 601-01625                 1.000  EACH|    1366.90000       1366.90|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0040 601-06228                 2.000  EACH|   63676.21000     127352.42|                            | 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 601-94689                 1.000  EACH|    2392.05000       2392.05|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0042 601-99105               922.020  m   |      46.85000      43196.64|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0043 605-06090               750.000  m   |      46.00000      34500.00|                            | 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0044 605-06140               620.000  m   |      50.00000      31000.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0045 605-06255               690.000  m2  |     110.00000      75900.00|                            | 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0046 605-94811                 6.000  EACH|    1722.05000      10332.30|                            | 
  CURB TURNOUT                            |                            |                            | 
0047 607-90826                 7.000  EACH|    1675.45000      11728.15|                            | 
  GUTTER TURNOUT, CONCRETE                |                            |                            | 
0048 611-05330               966.000  m2  |      60.00000      57960.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0049 615-06490                18.000  EACH|     123.00000       2214.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 615-06505                10.000  EACH|     546.75000       5467.50|                            | 
  MONUMENT, B                             |                            |                            | 
0051 615-06510                 1.000  EACH|     478.40000        478.40|                            | 
  MONUMENT, C                             |                            |                            | 
0052 615-06515                16.000  EACH|     125.30000       2004.80|                            | 
  MONUMENT, D                             |                            |                            | 
0053 615-06527                 1.000  EACH|     484.10000        484.10|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0054 621-01004                 2.000  EACH|    1110.63000       2221.26|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0055 621-02468               624.000  kg  |       4.80000       2995.20|                            | 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0056 621-06545                 2.900  Mg  |     772.30000       2239.67|                            | 
  FERTILIZER                              |                            |                            | 
0057 621-06548                 7.000  kg  |      62.65000        438.55|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0058 621-06554               468.000  kg  |       9.35000       4375.80|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0059 621-06557               128.000  kg  |      11.00000       1408.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0060 621-06565                20.000  Mg  |     588.92000      11778.40|                            | 
  MULCHING MATERIAL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 621-06574              3629.000  m2  |       5.05000      18326.45|                            | 
  SODDING                                 |                            |                            | 
0062 622-52436                 2.000  EACH|      28.50000         57.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0063 622-91786               175.000  EACH|      11.40000       1995.00|                            | 
  SEEDLING                                |                            |                            | 
0064 702-90915                 3.000  m3  |     356.60000       1069.80|                            | 
  CONCRETE, A                             |                            |                            | 
0065 715-05048              2817.000  m   |      13.65000      38452.05|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0066 715-05053               387.000  m   |      44.40000      17182.80|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0067 715-05119                51.000  m   |     108.20000       5518.20|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0068 715-05149               572.000  m   |     101.40000      58000.80|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0069 715-05154               160.000  m   |     126.45000      20232.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0070 715-46000                 9.000  EACH|     284.75000       2562.75|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0071 715-46005                 4.000  EACH|     313.26000       1253.04|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0072 718-06531                19.000  EACH|     227.80000       4328.20|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0073 718-06532              1000.000  m   |       3.75000       3750.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0074 718-52610               314.000  m3  |      28.50000       8949.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0075 718-99153              2660.000  m2  |       1.35000       3591.00|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0076 720-45030                 4.000  EACH|    1594.70000       6378.80|                            | 
  INLET, E7                               |                            |                            | 
0077 720-45035                 1.000  EACH|    1594.70000       1594.70|                            | 
  INLET, F7                               |                            |                            | 
0078 720-45045                 2.000  EACH|    1708.60000       3417.20|                            | 
  INLET, J10                              |                            |                            | 
0079 720-45065                 1.000  EACH|    2392.05000       2392.05|                            | 
  INLET, N12                              |                            |                            | 
0080 720-45250                 2.000  EACH|    2961.69000       5923.38|                            | 
  CATCH BASIN, K10                        |                            |                            | 
0081 720-45400                 1.000  EACH|    1708.60000       1708.60|                            | 
  MANHOLE, A4                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0082 720-92492                 2.000  EACH|    1708.60000       3417.20|                            | 
  MANHOLE, B                              |                            |                            | 
0083 720-93979                 1.000  EACH|    2619.90000       2619.90|                            | 
  CATCH BASIN, W2                         |                            |                            | 
0084 720-98174                 8.000  EACH|    2619.90000      20959.20|                            | 
  INLET, B15                              |                            |                            | 
0085 720-98555                 1.000  EACH|    2619.90000       2619.90|                            | 
  INLET, C15                              |                            |                            | 
0086 801-04308                 6.000  EACH|     436.25000       2617.50|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0087 801-06207             13588.000  m   |       3.05000      41443.40|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0088 801-06211                11.000  EACH|     101.40000       1115.40|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0089 801-06640                44.000  EACH|     136.69000       6014.36|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0090 801-06645                11.000  EACH|      43.30000        476.30|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0091 801-06649                55.000  EACH|       5.65000        310.75|                            | 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0092 801-06710              1080.000  DAY |      11.40000      12312.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0093 801-06775                        LUMP|   75000.00000      75000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0094 801-07118                70.000  m   |      59.45000       4161.50|                            | 
  BARRICADE, III-A                        |                            |                            | 
0095 801-07119                30.000  m   |      58.40000       1752.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0096 801-09133                 3.000  EACH|    9104.65000      27313.95|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0097 801-94295                20.000  EACH|     199.35000       3987.00|                            | 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0098 802-05701                59.200  m   |      62.20000       3682.24|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0099 802-07158                 1.000  EACH|    3645.15000       3645.15|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0100 802-07159                 1.000  EACH|    3303.30000       3303.30|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0101 802-76015                14.640  m2  |     182.26000       2668.29|                            | 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0102 802-76025                13.410  m2  |     176.55000       2367.54|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0103 802-76035                 4.520  m2  |     210.75000        952.59|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0104 802-76135                 1.000  EACH|    9767.60000       9767.60|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0105 802-76140                 1.000  EACH|   16209.05000      16209.05|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0106 802-76175                 4.800  m   |     546.75000       2624.40|                            | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0107 805-01815                 6.000  EACH|    1583.30000       9499.80|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0108 805-01842                10.000  EACH|     717.60000       7176.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01844               860.000  m   |      38.15000      32809.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0110 805-78100                 2.000  EACH|    8429.15000      16858.30|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0111 805-78205                15.000  EACH|     660.65000       9909.75|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0112 805-78215                 2.000  EACH|     666.35000       1332.70|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0113 805-78245                 2.000  EACH|    1765.55000       3531.10|                            | 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            | 
  PROGRAMMED, 3 FACE, 305 mm RED, AMBER,  |                            |                            | 
  GREEN                                   |                            |                            | 
0114 805-78415                 5.000  EACH|    1366.90000       6834.50|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0115 805-78420                 5.000  EACH|     199.35000        996.75|                            | 
  DISCONNECT HANGER                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0116 805-78445                 2.000  EACH|     580.95000       1161.90|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0117 805-78467               100.000  m   |       6.05000        605.00|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0118 805-78470              2160.000  m   |       2.10000       4536.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0119 805-78485               610.000  m   |       3.80000       2318.00|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0120 805-78490               330.000  m   |       4.25000       1402.50|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0121 805-78510              1620.000  m   |       3.25000       5265.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0122 805-78785                14.000  EACH|     535.35000       7494.90|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0123 805-78795               640.000  m   |      23.90000      15296.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0124 805-78925                 2.000  EACH|     865.73000       1731.46|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0125 805-81032                 6.000  EACH|    2904.73000      17428.38|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0126 805-92504                 9.000  EACH|     353.10000       3177.90|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0127 808-03002               760.000  m   |       1.40000       1064.00|                            | 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0128 808-03631              3400.000  m   |       1.40000       4760.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0129 808-03632              1875.000  m   |       1.40000       2625.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0130 808-05534                52.000  m   |       3.00000        156.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0131 808-06716              1452.000  m   |       1.70000       2468.40|                            | 
  LINE, REMOVE                            |                            |                            | 
0132 808-07310               455.000  m   |      11.22000       5105.10|                            | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH, 300 mm              |                            |                            | 
0133 808-74805                72.000  m   |      21.93000       1578.96|                            | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0134 808-74807                11.000  EACH|      56.85000        625.35|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,265,910.76                                                  ROUTE : 12 
     CALL ORDER   : 190                     CONTRACT ID : R -25756-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 808-74808                 4.000  EACH|     150.36000        601.44|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0136 808-74809                 2.000  EACH|     225.80000        451.60|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (R X R)                                 |                            |                            | 
0137 808-75998               132.000  EACH|      54.10000       7141.20|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0138 808-98000              1320.000  m   |       3.00000       3960.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            | 
0139 303-08210               300.000  Mg  |      20.00000       6000.00|                            | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                            |                            | 
  FOR DRIVEWAYS                           |                            |                            | 
0140 301-07448              1977.000  Mg  |      15.00000      29655.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
     SECTION TOTALS                       |             $  5,432,579.25|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  5,432,579.25|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0821016 
                                                                                                  0821016 
                                                                                                  0821016 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  7,838,000.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,907,209.12     100.8829% 
   3   35-1698047     GRADEX, INC.                                                           $  7,994,738.20     101.9997% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,487,600.00     108.2878% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGNING                                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   84320.00000      84320.00|  134017.00000     134017.00|  115000.00000      115000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06906               240.000  MOS |      80.00000      19200.00|     100.90000      24216.00|      50.00000       12000.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0003 105-07040                24.000  MOS |    2200.00000      52800.00|    2757.84000      66188.16|    2500.00000       60000.00 
  FIELD OFFICE, C                         |                            |                            | 
0004 108-01614                        LUMP|    8000.00000       8000.00|   21409.81000      21409.81|    9000.00000        9000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 110-01001                        LUMP|  391900.00000     391900.00|  329915.00000     329915.00|  405000.00000      405000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  120000.00000     120000.00|   60968.10000      60968.10|  150000.00000      150000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               479.000  m   |       9.00000       4311.00|       5.67000       2715.93|       9.45000        4526.55 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02928                 3.000  EACH|     535.00000       1605.00|     312.87000        938.61|     535.00000        1605.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0009 202-03000                        LUMP|    9000.00000       9000.00|    8474.00000       8474.00|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18C                                 |                            |                            | 
0010 202-74040                 1.000  EACH|     150.00000        150.00|     154.64000        154.64|     430.00000         430.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0011 202-78515                        LUMP|    3500.00000       3500.00|    3608.15000       3608.15|    2385.00000        2385.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                10.000  EACH|     535.00000       5350.00|     312.87000       3128.70|     535.00000        5350.00 
  INLET, REMOVE                           |                            |                            | 
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                                                                                                                   PAGE : 200 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-91840               500.000  m   |       7.00000       3500.00|       5.15000       2575.00|       4.75000        2375.00 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0014 202-93047                 1.000  EACH|     655.00000        655.00|     625.74000        625.74|     655.00000         655.00 
  MANHOLE, REMOVE                         |                            |                            | 
0015 202-96133              1102.000  m   |      52.00000      57304.00|      46.11000      50813.22|      52.00000       57304.00 
  PIPE, REMOVE                            |                            |                            | 
0016 202-98695                        LUMP|    1450.00000       1450.00|    2061.80000       2061.80|    1450.00000        1450.00 
  WELL, REMOVE , 1                        |                            |                            | 
0017 202-98695                        LUMP|    1450.00000       1450.00|    2061.80000       2061.80|    1450.00000        1450.00 
  WELL, REMOVE , 2                        |                            |                            | 
0018 203-02000             41834.000  m3  |      18.78000     785642.52|      20.80000     870147.20|      17.41000      728329.94 
  EXCAVATION, COMMON                      |                            |                            | 
0019 203-02080                 5.000  km  |   30000.00000     150000.00|       1.12000          5.60|   30000.00000      150000.00 
  LINEAR GRADING                          |                            |                            | 
0020 203-05859              1225.000  m3  |      21.00000      25725.00|      14.11000      17284.75|      21.00000       25725.00 
  FILL , SEPTIC TANK                      |                            |                            | 
0021 205-06931               456.000  Mg  |      25.00000      11400.00|      63.25000      28842.00|      25.00000       11400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0022 205-06933                26.000  EACH|      58.00000       1508.00|      59.79000       1554.54|      61.00000        1586.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0023 205-06936               300.000  Mg  |      25.00000       7500.00|      63.50000      19050.00|      25.00000        7500.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0024 205-06937                65.000  m   |       4.00000        260.00|       4.12000        267.80|       4.20000         273.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0025 207-04868              1800.000  Mg  |      91.00000     163800.00|      93.81000     168858.00|      95.55000      171990.00 
  LIME-KILN DUST                          |                            |                            | 
0026 207-07498            104921.000  m2  |       3.80000     398699.80|       5.33000     559228.93|       3.85000      403945.85 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0027 210-06899                 4.000  EACH|    3120.00000      12480.00|    3216.41000      12865.64|    5670.00000       22680.00 
  RADIO SYSTEM, SPREAD SPECTRUM           |                            |                            | 
0029 211-07454              7454.000  m3  |      22.75000     169578.50|      22.90000     170696.60|      22.75000      169578.50 
  STRUCTURE BACKFILL                      |                            |                            | 
0030 213-52830              1113.000  m3  |      75.00000      83475.00|      96.76000     107693.88|      75.00000       83475.00 
  FLOWABLE MORTAR                         |                            |                            | 
0031 301-07448              2725.000  Mg  |      17.50000      47687.50|      38.69000     105430.25|      14.25000       38831.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 304-07490                79.000  Mg  |     150.00000      11850.00|     109.27000       8632.33|     115.00000        9085.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0033 306-08043              4720.000  m2  |       2.70000      12744.00|       6.80000      32096.00|       2.50000       11800.00 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-06264                        LUMP|    5500.00000       5500.00|    6511.20000       6511.20|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 401-07333              1241.000  Mg  |      50.50000      62670.50|      49.01000      60821.41|      50.00000       62050.00 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07335              5457.000  Mg  |      45.00000     245565.00|      49.71000     271267.47|      47.00000      256479.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07402              2075.000  Mg  |      39.00000      80925.00|      36.64000      76028.00|      40.00000       83000.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07404             10181.000  Mg  |      30.00000     305430.00|      32.50000     330882.50|      32.00000      325792.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0039 401-07407              6709.000  Mg  |      30.00000     201270.00|      30.72000     206100.48|      31.00000      207979.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0040 401-07409             28757.000  Mg  |      28.00000     805196.00|      28.96000     832802.72|      29.00000      833953.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0042 402-07434              1754.000  Mg  |      44.00000      77176.00|      45.20000      79280.80|      46.00000       80684.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0043 402-07439              4676.000  Mg  |      30.00000     140280.00|      27.60000     129057.60|      30.00000      140280.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0044 402-07442              7598.000  Mg  |      28.00000     212744.00|      25.70000     195268.60|      29.00000      220342.00 
  HMA BASE, TYPE C                        |                            |                            | 
0045 402-07451               358.000  Mg  |      50.00000      17900.00|      37.64000      13475.12|      45.00000       16110.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0046 404-05511              6272.000  m2  |       2.75000      17248.00|       2.11000      13233.92|       2.22000       13923.84 
  SEAL COAT, 2                            |                            |                            | 
0047 405-05517                10.000  Mg  |     450.00000       4500.00|     467.43000       4674.30|     491.00000        4910.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0048 406-05520                87.000  Mg  |     200.00000      17400.00|     203.59000      17712.33|     214.00000       18618.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0049 601-05071                 1.000  EACH|    1700.00000       1700.00|    2010.26000       2010.26|    1785.00000        1785.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0050 601-94689                 5.000  EACH|    2300.00000      11500.00|    2087.57000      10437.85|    2415.00000       12075.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0051 601-99105               160.000  m   |      36.00000       5760.00|      42.22000       6755.20|      37.80000        6048.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0052 602-06646              2160.000  m   |      40.00000      86400.00|      37.61000      81237.60|      45.00000       97200.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0053 605-02493               170.000  m2  |      82.50000      14025.00|      80.32000      13654.40|      42.00000        7140.00 
  CURB ISLAND, CONCRETE                   |                            |                            | 
0054 605-05525               782.000  m   |      32.00000      25024.00|      19.29000      15084.78|      20.25000       15835.50 
  CENTER CURB, B, HMA , MODIFIED,         |                            |                            | 
  CORRUGATED                              |                            |                            | 
0055 605-06145               116.000  m   |      73.00000       8468.00|      71.00000       8236.00|      63.00000        7308.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 200 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 610-07486              1563.000  Mg  |      57.00000      89091.00|      58.49000      91419.87|      61.00000       95343.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0057 611-05330               112.000  m2  |      79.00000       8848.00|      57.19000       6405.28|      52.00000        5824.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0058 611-06497                25.000  EACH|     125.00000       3125.00|     193.81000       4845.25|     131.00000        3275.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0059 611-06498                 7.000  EACH|     165.00000       1155.00|     257.73000       1804.11|     173.00000        1211.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0060 615-06490                91.000  EACH|     105.00000       9555.00|     110.31000      10038.21|     110.00000       10010.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0061 615-06505                 9.000  EACH|     425.00000       3825.00|     494.83000       4453.47|     446.00000        4014.00 
  MONUMENT, B                             |                            |                            | 
0062 616-02320               404.000  m2  |       2.00000        808.00|       3.00000       1212.00|       2.00000         808.00 
  GEOTEXTILES                             |                            |                            | 
0063 616-06405               290.000  Mg  |      25.00000       7250.00|      31.54000       9146.60|      25.00000        7250.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0064 621-01004                 4.000  EACH|     200.00000        800.00|     206.18000        824.72|     210.00000         840.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0065 621-06545                 1.000  Mg  |     345.00000        345.00|     355.66000        355.66|     362.00000         362.00 
  FERTILIZER                              |                            |                            | 
0066 621-06548                16.000  kg  |      62.00000        992.00|      63.92000       1022.72|      65.00000        1040.00 
  SEED MIXTURE, CV                        |                            |                            | 
0067 621-06554               245.000  kg  |       5.43000       1330.35|       5.60000       1372.00|       5.70000        1396.50 
  SEED MIXTURE, U                         |                            |                            | 
0068 621-06565                 7.000  Mg  |     492.00000       3444.00|     507.20000       3550.40|     517.00000        3619.00 
  MULCHING MATERIAL                       |                            |                            | 
0069 621-06567               962.000  kL  |       0.60000        577.20|       0.62000        596.44|       0.63000         606.06 
  WATER                                   |                            |                            | 
0070 621-06575             53400.000  m2  |       3.33000     177822.00|       2.85000     152190.00|       2.90000      154860.00 
  SODDING, NURSERY                        |                            |                            | 
0071 621-07109                        LUMP|   57000.00000      57000.00|   36541.74000      36541.74|   57000.00000       57000.00 
  WATER PUMPING , DEWATERING              |                            |                            | 
0072 714-26709                48.000  m   |    1305.00000      62640.00|    1281.16000      61495.68|    1305.00000       62640.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1500 mm             |                            |                            | 
0073 714-99346               180.000  m   |     524.00000      94320.00|     469.19000      84454.20|     524.00000       94320.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 900 mm x 600 mm               |                            |                            | 
0074 715-05024               150.000  m   |     196.00000      29400.00|     169.94000      25491.00|     196.00000       29400.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 715-05048              4500.000  m   |      10.00000      45000.00|       9.83000      44235.00|      10.00000       45000.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0076 715-05053               237.000  m   |      54.00000      12798.00|      38.99000       9240.63|      54.00000       12798.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0077 715-05119                27.000  m   |     105.00000       2835.00|      91.10000       2459.70|     105.00000        2835.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0078 715-05122                45.000  m   |     117.00000       5265.00|     120.76000       5434.20|     117.00000        5265.00 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            | 
0079 715-05151               635.000  m   |      89.00000      56515.00|      92.91000      58997.85|      89.00000       56515.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0080 715-05152               530.000  m   |      99.00000      52470.00|      96.66000      51229.80|      99.00000       52470.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05159               275.000  m   |     233.00000      64075.00|     206.75000      56856.25|     233.00000       64075.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0082 715-05169               149.000  m   |      89.00000      13261.00|     127.30000      18967.70|      89.00000       13261.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0083 715-05171                48.000  m   |      99.00000       4752.00|     123.11000       5909.28|      99.00000        4752.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0084 715-05172                29.000  m   |     118.00000       3422.00|     106.79000       3096.91|     118.00000        3422.00 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                            |                            | 
0085 715-05173                28.000  m   |     130.00000       3640.00|     170.85000       4783.80|     130.00000        3640.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0086 715-05174               127.000  m   |     142.00000      18034.00|     157.50000      20002.50|     142.00000       18034.00 
  PIPE, TYPE 3, CIRCULAR, 675 mm          |                            |                            | 
0087 715-05177                46.000  m   |     196.00000       9016.00|     195.64000       8999.44|     196.00000        9016.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0088 715-05251                47.000  m   |     685.00000      32195.00|     446.06000      20964.82|     685.00000       32195.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.79  |                            |                            | 
  m2                                      |                            |                            | 
0089 715-05408               258.000  m   |     101.00000      26058.00|      87.80000      22652.40|     101.00000       26058.00 
  PIPE, SANITARY SEWER, 200 mm , 2.4 TO   |                            |                            | 
  3.0 m DEEP                              |                            |                            | 
0090 715-05408               246.000  m   |     105.00000      25830.00|      95.72000      23547.12|     105.00000       25830.00 
  PIPE, SANITARY SEWER, 200 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0091 715-05408               202.000  m   |     109.00000      22018.00|     130.37000      26334.74|     109.00000       22018.00 
  PIPE, SANITARY SEWER, 200 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
0092 715-05408               708.000  m   |      97.00000      68676.00|      83.71000      59266.68|      97.00000       68676.00 
  PIPE, SANITARY SEWER, 200 mm , O TO 2.4 |                            |                            | 
  m DEEP                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 715-05411                62.000  m   |     126.00000       7812.00|     100.03000       6201.86|     126.00000        7812.00 
  PIPE, SANITARY SEWER, 300 mm , 0 TO 2.4 |                            |                            | 
  m DEEP                                  |                            |                            | 
0094 715-05411                47.000  m   |     130.00000       6110.00|     105.50000       4958.50|     130.00000        6110.00 
  PIPE, SANITARY SEWER, 300 mm , 2.4 TO   |                            |                            | 
  3.0 m DEEP                              |                            |                            | 
0095 715-05411                38.000  m   |     138.00000       5244.00|     117.64000       4470.32|     138.00000        5244.00 
  PIPE, SANITARY SEWER, 300 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0096 715-05411               180.000  m   |     154.00000      27720.00|     126.43000      22757.40|     154.00000       27720.00 
  PIPE, SANITARY SEWER, 300 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
0097 715-05411                82.000  m   |     161.00000      13202.00|     135.21000      11087.22|     161.00000       13202.00 
  PIPE, SANITARY SEWER, 300 mm , 4.3 TO   |                            |                            | 
  4.9 m DEEP                              |                            |                            | 
0098 715-05411               111.000  m   |     180.00000      19980.00|     163.37000      18134.07|     180.00000       19980.00 
  PIPE, SANITARY SEWER, 300 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0099 715-05412                 6.000  m   |     343.00000       2058.00|     141.32000        847.92|     343.00000        2058.00 
  PIPE, SANITARY SEWER, 375 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0100 715-05412               209.000  m   |     176.00000      36784.00|     142.20000      29719.80|     176.00000       36784.00 
  PIPE, SANITARY SEWER, 375 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
0101 715-05412               375.000  m   |     184.00000      69000.00|     167.89000      62958.75|     184.00000       69000.00 
  PIPE, SANITARY SEWER, 375 mm , 4.3 TO   |                            |                            | 
  4.9 m DEEP                              |                            |                            | 
0102 715-05412               198.000  m   |     192.00000      38016.00|     239.59000      47438.82|     192.00000       38016.00 
  PIPE, SANITARY SEWER, 375 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0103 715-05412                22.000  m   |     245.00000       5390.00|     414.53000       9119.66|     245.00000        5390.00 
  PIPE, SANITARY SEWER, 375 mm , 5.5 TO   |                            |                            | 
  6.1 m DEEP                              |                            |                            | 
0104 715-05413               107.000  m   |     308.00000      32956.00|     224.90000      24064.30|     308.00000       32956.00 
  PIPE, SANITARY SEWER, 450 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0105 715-05413                27.000  m   |     397.00000      10719.00|     248.69000       6714.63|     397.00000       10719.00 
  PIPE, SANITARY SEWER, 450 mm , 5.5 TO   |                            |                            | 
  6.1 m DEEP                              |                            |                            | 
0106 715-05413                84.000  m   |     364.00000      30576.00|     260.36000      21870.24|     364.00000       30576.00 
  PIPE, SANITARY SEWER, 450 mm , 6.1 TO   |                            |                            | 
  6.7 m DEEP                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0107 715-05413                41.000  m   |     380.00000      15580.00|     293.64000      12039.24|     380.00000       15580.00 
  PIPE, SANITARY SEWER, 450 mm , 6.7 TO   |                            |                            | 
  7.3 m DEEP                              |                            |                            | 
0108 715-05413                79.000  m   |     402.00000      31758.00|     343.86000      27164.94|     402.00000       31758.00 
  PIPE, SANITARY SEWER, 450 mm , 7.3 TO   |                            |                            | 
  7.9 m DEEP                              |                            |                            | 
0109 715-05413               245.000  m   |     434.00000     106330.00|     394.44000      96637.80|     434.00000      106330.00 
  PIPE, SANITARY SEWER, 450 mm , 7.9 TO   |                            |                            | 
  8.5 m DEEP                              |                            |                            | 
0110 715-05413               145.000  m   |     450.00000      65250.00|     415.87000      60301.15|     450.00000       65250.00 
  PIPE, SANITARY SEWER, 450 mm , 8.5 TO   |                            |                            | 
  9.1 m DEEP                              |                            |                            | 
0111 715-05711               624.000  m   |     104.00000      64896.00|      68.41000      42687.84|     104.00000       64896.00 
  PIPE, SANITARY SEWER, 150 mm , LATERAL  |                            |                            | 
  SERVICE                                 |                            |                            | 
0112 715-46010                 6.000  EACH|     405.00000       2430.00|     375.91000       2255.46|     405.00000        2430.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0113 715-46015                 4.000  EACH|     440.00000       1760.00|     500.25000       2001.00|     440.00000        1760.00 
  PIPE END SECTION, 525 mm                |                            |                            | 
0114 715-46020                 4.000  EACH|     460.00000       1840.00|     412.61000       1650.44|     460.00000        1840.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0115 715-46025                14.000  EACH|     570.00000       7980.00|     672.42000       9413.88|     570.00000        7980.00 
  PIPE END SECTION, 675 mm                |                            |                            | 
0116 715-46040                 8.000  EACH|     680.00000       5440.00|    1067.98000       8543.84|     680.00000        5440.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0117 718-06528                21.000  EACH|     755.00000      15855.00|     618.54000      12989.34|     755.00000       15855.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0118 718-06529                16.000  EACH|     444.00000       7104.00|     567.00000       9072.00|     444.00000        7104.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0119 718-06531                 4.000  EACH|     285.00000       1140.00|     515.45000       2061.80|     285.00000        1140.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0120 718-06532              1000.000  m   |       3.00000       3000.00|       3.40000       3400.00|       3.30000        3300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0121 718-52610               950.000  m3  |      36.00000      34200.00|      28.28000      26866.00|      36.00000       34200.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0122 718-99153              8078.000  m2  |       1.10000       8885.80|       1.68000      13571.04|       1.10000        8885.80 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0123 720-44040                 2.000  EACH|     900.00000       1800.00|     459.33000        918.66|     900.00000        1800.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0124 720-45030                17.000  EACH|    1400.00000      23800.00|     928.48000      15784.16|    1400.00000       23800.00 
  INLET, E7                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0125 720-45035                15.000  EACH|    1400.00000      21000.00|     929.44000      13941.60|    1400.00000       21000.00 
  INLET, F7                               |                            |                            | 
0126 720-45405                 4.000  EACH|    2500.00000      10000.00|    1958.50000       7834.00|    2500.00000       10000.00 
  MANHOLE, B4                             |                            |                            | 
0127 720-45410                14.000  EACH|    2000.00000      28000.00|    3650.60000      51108.40|    2000.00000       28000.00 
  MANHOLE, C4 , 0 TO 2.4 m DEEP           |                            |                            | 
0128 720-45410                 2.000  EACH|    1950.00000       3900.00|    3650.69000       7301.38|    1950.00000        3900.00 
  MANHOLE, C4 , 2.4 TO 3.0 m DEEP         |                            |                            | 
0129 720-45410                 9.000  EACH|    2300.00000      20700.00|    3758.15000      33823.35|    2300.00000       20700.00 
  MANHOLE, C4 , 3.6 TO 4.3 m DEEP         |                            |                            | 
0130 720-45410                 1.000  EACH|    3710.00000       3710.00|    3972.29000       3972.29|    3710.00000        3710.00 
  MANHOLE, C4 , 3.7 TO 7.3  m DEEP        |                            |                            | 
0131 720-45410                 2.000  EACH|    2250.00000       4500.00|    3973.79000       7947.58|    2250.00000        4500.00 
  MANHOLE, C4 , 4.3 TO 4.9 m DEEP         |                            |                            | 
0132 720-45410                 4.000  EACH|    3490.00000      13960.00|    6555.43000      26221.72|    3490.00000       13960.00 
  MANHOLE, C4 , 4.9 TO 5.5 m DEEP         |                            |                            | 
0133 720-45410                 2.000  EACH|    4500.00000       9000.00|    6555.57000      13111.14|    4500.00000        9000.00 
  MANHOLE, C4 , 7.3 TO 7.9 m DEEP         |                            |                            | 
0134 720-96030                 1.000  EACH|    2370.00000       2370.00|    1723.05000       1723.05|    2370.00000        2370.00 
  MANHOLE, MODIFIED , 1200 mm X 1200 mm,  |                            |                            | 
  STR. NO. 120                            |                            |                            | 
0135 720-96030                 1.000  EACH|    4100.00000       4100.00|    3252.90000       3252.90|    4100.00000        4100.00 
  MANHOLE, MODIFIED 1500 X 1500, STR. 79  |                            |                            | 
0136 720-96030                 1.000  EACH|    4100.00000       4100.00|    3252.90000       3252.90|    4100.00000        4100.00 
  MANHOLE, MODIFIED 1500 X 1500, STR. 83  |                            |                            | 
0137 720-96030                 1.000  EACH|    4100.00000       4100.00|    3306.75000       3306.75|    4100.00000        4100.00 
  MANHOLE, MODIFIED 1500 X 1500, STR. 83A |                            |                            | 
0138 720-96030                 1.000  EACH|    5100.00000       5100.00|    4731.65000       4731.65|    5100.00000        5100.00 
  MANHOLE, MODIFIED 1800 X 1800, STR. 82  |                            |                            | 
0139 720-96030                 1.000  EACH|    5100.00000       5100.00|    4731.65000       4731.65|    5100.00000        5100.00 
  MANHOLE, MODIFIED 1800 X 1800, STR. 82A |                            |                            | 
0140 720-96030                 1.000  EACH|    5100.00000       5100.00|    4731.65000       4731.65|    5100.00000        5100.00 
  MANHOLE, MODIFIED 1800 X 1800, STR. 85  |                            |                            | 
0141 720-96030                 1.000  EACH|    5100.00000       5100.00|    4731.65000       4731.65|    5100.00000        5100.00 
  MANHOLE, MODIFIED 1800 X 1800, STR. 90  |                            |                            | 
0142 720-96030                 1.000  EACH|    8400.00000       8400.00|    4680.28000       4680.28|    8400.00000        8400.00 
  MANHOLE, MODIFIED 1800 X 1800, STR. 93  |                            |                            | 
0143 720-96030                 1.000  EACH|    7600.00000       7600.00|    6195.04000       6195.04|    7600.00000        7600.00 
  MANHOLE, MODIFIED 2400 X 2400, STR. 96  |                            |                            | 
0144 720-98625                 1.000  EACH|    6000.00000       6000.00|    4720.47000       4720.47|    6000.00000        6000.00 
  MANHOLE, C4, DROP , 3.6 TO 4.3 m DEEP   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0145 720-98625                 1.000  EACH|    5000.00000       5000.00|    5689.13000       5689.13|    5000.00000        5000.00 
  MANHOLE, C4, DROP , 4.3 TO 4.9 m DEEP   |                            |                            | 
0146 720-98625                 1.000  EACH|    7000.00000       7000.00|    6657.24000       6657.24|    7000.00000        7000.00 
  MANHOLE, C4, DROP , 5.5 TO 6.1 m DEEP   |                            |                            | 
0147 720-98625                 1.000  EACH|    9000.00000       9000.00|    7625.33000       7625.33|    9000.00000        9000.00 
  MANHOLE, C4, DROP , 6.7 TO 7.3 m DEEP   |                            |                            | 
0148 801-01504                22.000  EACH|      35.00000        770.00|      41.24000        907.28|      42.00000         924.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0149 801-01505                22.000  EACH|      40.00000        880.00|      51.55000       1134.10|      52.50000        1155.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0152 801-04308                 6.000  EACH|     668.00000       4008.00|     688.64000       4131.84|     220.00000        1320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0153 801-06203              8989.000  m   |       0.40000       3595.60|       0.41000       3685.49|       0.58000        5213.62 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0154 801-06207              7887.000  m   |       2.97000      23424.39|       3.06000      24134.22|       3.10000       24449.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0155 801-06211                22.000  EACH|      75.00000       1650.00|      77.32000       1701.04|      63.00000        1386.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0156 801-06212                22.000  EACH|      77.00000       1694.00|      79.38000       1746.36|      94.50000        2079.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0157 801-06216                41.000  m   |       4.00000        164.00|       4.12000        168.92|      10.50000         430.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0158 801-06218                29.000  m   |      22.00000        638.00|      22.68000        657.72|      31.50000         913.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0161 801-06625                60.000  EACH|     125.00000       7500.00|     128.86000       7731.60|     136.50000        8190.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0162 801-06640                38.000  EACH|     269.00000      10222.00|     277.31000      10537.78|     220.00000        8360.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0163 801-06645                10.000  EACH|      61.00000        610.00|      62.89000        628.90|      42.00000         420.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0164 801-06775                        LUMP|  228324.23000     228324.23|  202824.37000     202824.37|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0165 801-07118                22.000  m   |      75.00000       1650.00|      77.32000       1701.04|      40.00000         880.00 
  BARRICADE, III-A                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 200 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0166 801-07119                44.000  m   |      79.00000       3476.00|      81.44000       3583.36|      40.00000        1760.00 
  BARRICADE, III-B                        |                            |                            | 
0167 801-09133                 2.000  EACH|   12900.00000      25800.00|   13298.61000      26597.22|   18900.00000       37800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0168 801-94295                32.000  EACH|     250.00000       8000.00|     257.73000       8247.36|     146.00000        4672.00 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0169 802-05701                91.000  m   |      18.00000       1638.00|      18.56000       1688.96|      44.00000        4004.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0170 802-05702                74.000  m   |      14.00000       1036.00|      14.43000       1067.82|      38.00000        2812.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0171 802-76025                17.000  m2  |     150.00000       2550.00|     154.64000       2628.88|     186.00000        3162.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0172 802-76035                30.000  m2  |     120.00000       3600.00|     123.71000       3711.30|     192.00000        5760.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0173 805-01815                 8.000  EACH|    1800.00000      14400.00|    1855.62000      14844.96|    1848.00000       14784.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0174 805-01842                20.000  EACH|     750.00000      15000.00|     773.18000      15463.60|     840.00000       16800.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0175 805-01844               920.000  m   |      40.00000      36800.00|      41.24000      37940.80|      48.00000       44160.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0176 805-02087                        LUMP|     500.00000        500.00|     515.45000        515.45|     903.00000         903.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0177 805-78100                 2.000  EACH|   12250.00000      24500.00|   12628.53000      25257.06|   12180.00000       24360.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0178 805-78205                 8.000  EACH|     720.00000       5760.00|     742.25000       5938.00|     630.00000        5040.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0179 805-78215                 4.000  EACH|     780.00000       3120.00|     804.10000       3216.40|     693.00000        2772.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0180 805-78230                12.000  EACH|    1200.00000      14400.00|    1237.08000      14844.96|    1092.00000       13104.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0181 805-78415                 8.000  EACH|    1450.00000      11600.00|    1494.81000      11958.48|    1974.00000       15792.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0182 805-78420                 8.000  EACH|     280.00000       2240.00|     288.65000       2309.20|     271.00000        2168.00 
  DISCONNECT HANGER                       |                            |                            | 
0183 805-78445                 2.000  EACH|     400.00000        800.00|     412.36000        824.72|     355.00000         710.00 
  SIGNAL SERVICE                          |                            |                            | 
0184 805-78467                30.000  m   |       4.80000        144.00|       4.95000        148.50|       7.56000         226.80 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0185 805-78485               240.000  m   |       4.20000       1008.00|       4.33000       1039.20|       6.72000        1612.80 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0186 805-78490              1080.000  m   |       4.40000       4752.00|       4.54000       4903.20|       6.93000        7484.40 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0187 805-78510              2100.000  m   |       4.10000       8610.00|       4.23000       8883.00|       4.00000        8400.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0188 805-78746               920.000  m   |      17.50000      16100.00|      18.04000      16596.80|      26.00000       23920.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0189 805-78925                 2.000  EACH|     550.00000       1100.00|     567.00000       1134.00|    1105.00000        2210.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0190 805-81060                 8.000  EACH|    3120.00000      24960.00|    3216.41000      25731.28|    2730.00000       21840.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0191 805-92504                16.000  EACH|     160.00000       2560.00|     164.94000       2639.04|     116.00000        1856.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0192 808-04298                 1.000  EACH|     285.00000        285.00|     293.81000        293.81|     368.00000         368.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (R X R)             |                            |                            | 
0193 808-06701              1044.000  m   |       1.25000       1305.00|       1.29000       1346.76|       0.88000         918.72 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0194 808-06703              3440.000  m   |       0.93000       3199.20|       0.96000       3302.40|       0.88000        3027.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0195 808-06713              6459.000  m   |       0.39000       2519.01|       0.40000       2583.60|       0.35000        2260.65 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0196 808-75240               526.000  m   |       1.20000        631.20|       1.24000        652.24|       0.88000         462.88 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0197 808-75245              3770.000  m   |       0.93000       3506.10|       0.96000       3619.20|       0.88000        3317.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0198 808-75278               100.000  m   |       4.00000        400.00|       4.12000        412.00|       5.25000         525.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0199 808-75290                69.000  m   |       9.95000        686.55|      10.26000        707.94|      10.50000         724.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1698047     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0200 808-75297               144.000  m   |      10.50000       1512.00|      10.82000       1558.08|      10.50000        1512.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0201 808-75320                59.000  EACH|      54.00000       3186.00|      55.67000       3284.53|      47.25000        2787.75 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0202 808-75325                47.000  EACH|      56.00000       2632.00|      57.73000       2713.31|      57.75000        2714.25 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0203 808-92027               969.000  m   |       1.95000       1889.55|       2.01000       1947.69|       2.78000        2693.82 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0204 801-53072                        LUMP|   10800.00000      10800.00|   11133.72000      11133.72|    5000.00000        5000.00 
  TEMPORARY TRAFFIC SIGNAL , FRANKLIN ROAD|                            |                            | 
0205 801-53072                        LUMP|    9800.00000       9800.00|   10102.82000      10102.82|    5000.00000        5000.00 
  TEMPORARY TRAFFIC SIGNAL , POST ROAD    |                            |                            | 
0206 401-07428             11304.000  Mg  |      30.00000     339120.00|      31.36000     354493.44|      32.93000      372240.72 
  QC/QA-HMA, 3, 70, BASE, 19.0 mm         |                            |                            | 
0207 715-46005                23.000  EACH|     378.00000       8694.00|     296.52000       6819.96|     378.00000        8694.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0208 211-02050              1000.000  m3  |      17.00000      17000.00|      16.44000      16440.00|      17.00000       17000.00 
  B BORROW                                |                            |                            | 
0209 805-08244                 1.000  EACH|    1120.00000       1120.00|    1154.61000       1154.61|    1700.00000        1700.00 
  CELLULAR MODEM KIT                      |                            |                            | 
0210 802-04314                 8.000  EACH|     120.00000        960.00|     123.71000        989.68|     160.00000        1280.00 
  SIGN , SHEET, RESET                     |                            |                            | 
     SECTION TOTALS                       |             $  7,838,000.00|             $  7,907,209.12|                $  7,994,738.20 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  7,838,000.00|             $  7,907,209.12|                $  7,994,738.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGNING                                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|  110000.00000     110000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06906               240.000  MOS |     100.00000      24000.00|                            | 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0003 105-07040                24.000  MOS |    2700.00000      64800.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0004 108-01614                        LUMP|   20000.00000      20000.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 110-01001                        LUMP|  430000.00000     430000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   58727.60000      58727.60|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               479.000  m   |       5.60000       2682.40|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02928                 3.000  EACH|     310.00000        930.00|                            | 
  CATCH BASIN, REMOVE                     |                            |                            | 
0009 202-03000                        LUMP|   10000.00000      10000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18C                                 |                            |                            | 
0010 202-74040                 1.000  EACH|     150.00000        150.00|                            | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0011 202-78515                        LUMP|    3600.00000       3600.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                10.000  EACH|     300.00000       3000.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0013 202-91840               500.000  m   |       6.00000       3000.00|                            | 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0014 202-93047                 1.000  EACH|     700.00000        700.00|                            | 
  MANHOLE, REMOVE                         |                            |                            | 
0015 202-96133              1102.000  m   |      40.00000      44080.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0016 202-98695                        LUMP|    2000.00000       2000.00|                            | 
  WELL, REMOVE , 1                        |                            |                            | 
0017 202-98695                        LUMP|    2000.00000       2000.00|                            | 
  WELL, REMOVE , 2                        |                            |                            | 
0018 203-02000             41834.000  m3  |      18.00000     753012.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0019 203-02080                 5.000  km  |    8000.00000      40000.00|                            | 
  LINEAR GRADING                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 203-05859              1225.000  m3  |      52.00000      63700.00|                            | 
  FILL , SEPTIC TANK                      |                            |                            | 
0021 205-06931               456.000  Mg  |      45.00000      20520.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0022 205-06933                26.000  EACH|      52.00000       1352.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0023 205-06936               300.000  Mg  |      45.00000      13500.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0024 205-06937                65.000  m   |      15.00000        975.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0025 207-04868              1800.000  Mg  |      94.00000     169200.00|                            | 
  LIME-KILN DUST                          |                            |                            | 
0026 207-07498            104921.000  m2  |       5.00000     524605.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0027 210-06899                 4.000  EACH|    3200.00000      12800.00|                            | 
  RADIO SYSTEM, SPREAD SPECTRUM           |                            |                            | 
0029 211-07454              7454.000  m3  |      29.00000     216166.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0030 213-52830              1113.000  m3  |      72.00000      80136.00|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0031 301-07448              2725.000  Mg  |      20.00000      54500.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 304-07490                79.000  Mg  |     130.00000      10270.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0033 306-08043              4720.000  m2  |       2.50000      11800.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-06264                        LUMP|    3000.00000       3000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07333              1241.000  Mg  |      50.00000      62050.00|                            | 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07335              5457.000  Mg  |      53.00000     289221.00|                            | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07402              2075.000  Mg  |      40.00000      83000.00|                            | 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07404             10181.000  Mg  |      37.00000     376697.00|                            | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0039 401-07407              6709.000  Mg  |      32.00000     214688.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0040 401-07409             28757.000  Mg  |      32.00000     920224.00|                            | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0042 402-07434              1754.000  Mg  |      53.00000      92962.00|                            | 
  HMA SURFACE, TYPE C                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0043 402-07439              4676.000  Mg  |      33.00000     154308.00|                            | 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0044 402-07442              7598.000  Mg  |      33.00000     250734.00|                            | 
  HMA BASE, TYPE C                        |                            |                            | 
0045 402-07451               358.000  Mg  |      45.00000      16110.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0046 404-05511              6272.000  m2  |       1.50000       9408.00|                            | 
  SEAL COAT, 2                            |                            |                            | 
0047 405-05517                10.000  Mg  |     300.00000       3000.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0048 406-05520                87.000  Mg  |     200.00000      17400.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0049 601-05071                 1.000  EACH|    2000.00000       2000.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0050 601-94689                 5.000  EACH|    2100.00000      10500.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0051 601-99105               160.000  m   |      42.00000       6720.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0052 602-06646              2160.000  m   |      43.00000      92880.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0053 605-02493               170.000  m2  |      90.00000      15300.00|                            | 
  CURB ISLAND, CONCRETE                   |                            |                            | 
0054 605-05525               782.000  m   |      25.00000      19550.00|                            | 
  CENTER CURB, B, HMA , MODIFIED,         |                            |                            | 
  CORRUGATED                              |                            |                            | 
0055 605-06145               116.000  m   |      95.00000      11020.00|                            | 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0056 610-07486              1563.000  Mg  |      80.00000     125040.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0057 611-05330               112.000  m2  |      50.00000       5600.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0058 611-06497                25.000  EACH|     190.00000       4750.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0059 611-06498                 7.000  EACH|     260.00000       1820.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0060 615-06490                91.000  EACH|     110.00000      10010.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0061 615-06505                 9.000  EACH|     490.00000       4410.00|                            | 
  MONUMENT, B                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 200 -16 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 616-02320               404.000  m2  |       3.00000       1212.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0063 616-06405               290.000  Mg  |      40.00000      11600.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0064 621-01004                 4.000  EACH|     460.00000       1840.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0065 621-06545                 1.000  Mg  |     700.00000        700.00|                            | 
  FERTILIZER                              |                            |                            | 
0066 621-06548                16.000  kg  |      57.00000        912.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0067 621-06554               245.000  kg  |       8.50000       2082.50|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0068 621-06565                 7.000  Mg  |     530.00000       3710.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0069 621-06567               962.000  kL  |       2.60000       2501.20|                            | 
  WATER                                   |                            |                            | 
0070 621-06575             53400.000  m2  |       3.10000     165540.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0071 621-07109                        LUMP|  300000.00000     300000.00|                            | 
  WATER PUMPING , DEWATERING              |                            |                            | 
0072 714-26709                48.000  m   |    2000.00000      96000.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1500 mm             |                            |                            | 
0073 714-99346               180.000  m   |     700.00000     126000.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 900 mm x 600 mm               |                            |                            | 
0074 715-05024               150.000  m   |     200.00000      30000.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0075 715-05048              4500.000  m   |       8.30000      37350.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0076 715-05053               237.000  m   |      39.00000       9243.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0077 715-05119                27.000  m   |     115.00000       3105.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0078 715-05122                45.000  m   |     125.00000       5625.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            | 
0079 715-05151               635.000  m   |     100.00000      63500.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0080 715-05152               530.000  m   |     110.00000      58300.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0081 715-05159               275.000  m   |     260.00000      71500.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0082 715-05169               149.000  m   |      85.00000      12665.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0083 715-05171                48.000  m   |      90.00000       4320.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0084 715-05172                29.000  m   |      97.00000       2813.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                            |                            | 
0085 715-05173                28.000  m   |     110.00000       3080.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0086 715-05174               127.000  m   |     120.00000      15240.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 675 mm          |                            |                            | 
0087 715-05177                46.000  m   |     290.00000      13340.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0088 715-05251                47.000  m   |     690.00000      32430.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.79  |                            |                            | 
  m2                                      |                            |                            | 
0089 715-05408               258.000  m   |     103.00000      26574.00|                            | 
  PIPE, SANITARY SEWER, 200 mm , 2.4 TO   |                            |                            | 
  3.0 m DEEP                              |                            |                            | 
0090 715-05408               246.000  m   |     106.00000      26076.00|                            | 
  PIPE, SANITARY SEWER, 200 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0091 715-05408               202.000  m   |     118.00000      23836.00|                            | 
  PIPE, SANITARY SEWER, 200 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
0092 715-05408               708.000  m   |      93.00000      65844.00|                            | 
  PIPE, SANITARY SEWER, 200 mm , O TO 2.4 |                            |                            | 
  m DEEP                                  |                            |                            | 
0093 715-05411                62.000  m   |      94.00000       5828.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 0 TO 2.4 |                            |                            | 
  m DEEP                                  |                            |                            | 
0094 715-05411                47.000  m   |     113.00000       5311.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 2.4 TO   |                            |                            | 
  3.0 m DEEP                              |                            |                            | 
0095 715-05411                38.000  m   |     123.00000       4674.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0096 715-05411               180.000  m   |     133.00000      23940.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 715-05411                82.000  m   |     144.00000      11808.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 4.3 TO   |                            |                            | 
  4.9 m DEEP                              |                            |                            | 
0098 715-05411               111.000  m   |     160.00000      17760.00|                            | 
  PIPE, SANITARY SEWER, 300 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0099 715-05412                 6.000  m   |     133.00000        798.00|                            | 
  PIPE, SANITARY SEWER, 375 mm , 3.0 TO   |                            |                            | 
  3.6 m DEEP                              |                            |                            | 
0100 715-05412               209.000  m   |     144.00000      30096.00|                            | 
  PIPE, SANITARY SEWER, 375 mm , 3.6 TO   |                            |                            | 
  4.3 m DEEP                              |                            |                            | 
0101 715-05412               375.000  m   |     154.00000      57750.00|                            | 
  PIPE, SANITARY SEWER, 375 mm , 4.3 TO   |                            |                            | 
  4.9 m DEEP                              |                            |                            | 
0102 715-05412               198.000  m   |     175.00000      34650.00|                            | 
  PIPE, SANITARY SEWER, 375 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0103 715-05412                22.000  m   |     195.00000       4290.00|                            | 
  PIPE, SANITARY SEWER, 375 mm , 5.5 TO   |                            |                            | 
  6.1 m DEEP                              |                            |                            | 
0104 715-05413               107.000  m   |     216.00000      23112.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 4.9 TO   |                            |                            | 
  5.5 m DEEP                              |                            |                            | 
0105 715-05413                27.000  m   |     230.00000       6210.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 5.5 TO   |                            |                            | 
  6.1 m DEEP                              |                            |                            | 
0106 715-05413                84.000  m   |     250.00000      21000.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 6.1 TO   |                            |                            | 
  6.7 m DEEP                              |                            |                            | 
0107 715-05413                41.000  m   |     270.00000      11070.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 6.7 TO   |                            |                            | 
  7.3 m DEEP                              |                            |                            | 
0108 715-05413                79.000  m   |     300.00000      23700.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 7.3 TO   |                            |                            | 
  7.9 m DEEP                              |                            |                            | 
0109 715-05413               245.000  m   |     310.00000      75950.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 7.9 TO   |                            |                            | 
  8.5 m DEEP                              |                            |                            | 
0110 715-05413               145.000  m   |     350.00000      50750.00|                            | 
  PIPE, SANITARY SEWER, 450 mm , 8.5 TO   |                            |                            | 
  9.1 m DEEP                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0111 715-05711               624.000  m   |     140.00000      87360.00|                            | 
  PIPE, SANITARY SEWER, 150 mm , LATERAL  |                            |                            | 
  SERVICE                                 |                            |                            | 
0112 715-46010                 6.000  EACH|     320.00000       1920.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0113 715-46015                 4.000  EACH|     330.00000       1320.00|                            | 
  PIPE END SECTION, 525 mm                |                            |                            | 
0114 715-46020                 4.000  EACH|     420.00000       1680.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0115 715-46025                14.000  EACH|     470.00000       6580.00|                            | 
  PIPE END SECTION, 675 mm                |                            |                            | 
0116 715-46040                 8.000  EACH|    1000.00000       8000.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
0117 718-06528                21.000  EACH|     620.00000      13020.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0118 718-06529                16.000  EACH|     570.00000       9120.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0119 718-06531                 4.000  EACH|     515.00000       2060.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0120 718-06532              1000.000  m   |       3.10000       3100.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0121 718-52610               950.000  m3  |      28.00000      26600.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0122 718-99153              8078.000  m2  |       1.70000      13732.60|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0123 720-44040                 2.000  EACH|     670.00000       1340.00|                            | 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0124 720-45030                17.000  EACH|    1200.00000      20400.00|                            | 
  INLET, E7                               |                            |                            | 
0125 720-45035                15.000  EACH|    1200.00000      18000.00|                            | 
  INLET, F7                               |                            |                            | 
0126 720-45405                 4.000  EACH|    2100.00000       8400.00|                            | 
  MANHOLE, B4                             |                            |                            | 
0127 720-45410                14.000  EACH|    2050.00000      28700.00|                            | 
  MANHOLE, C4 , 0 TO 2.4 m DEEP           |                            |                            | 
0128 720-45410                 2.000  EACH|    2370.00000       4740.00|                            | 
  MANHOLE, C4 , 2.4 TO 3.0 m DEEP         |                            |                            | 
0129 720-45410                 9.000  EACH|    2885.00000      25965.00|                            | 
  MANHOLE, C4 , 3.6 TO 4.3 m DEEP         |                            |                            | 
0130 720-45410                 1.000  EACH|    3100.00000       3100.00|                            | 
  MANHOLE, C4 , 3.7 TO 7.3  m DEEP        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0131 720-45410                 2.000  EACH|    3200.00000       6400.00|                            | 
  MANHOLE, C4 , 4.3 TO 4.9 m DEEP         |                            |                            | 
0132 720-45410                 4.000  EACH|    3400.00000      13600.00|                            | 
  MANHOLE, C4 , 4.9 TO 5.5 m DEEP         |                            |                            | 
0133 720-45410                 2.000  EACH|    3600.00000       7200.00|                            | 
  MANHOLE, C4 , 7.3 TO 7.9 m DEEP         |                            |                            | 
0134 720-96030                 1.000  EACH|    2500.00000       2500.00|                            | 
  MANHOLE, MODIFIED , 1200 mm X 1200 mm,  |                            |                            | 
  STR. NO. 120                            |                            |                            | 
0135 720-96030                 1.000  EACH|    4400.00000       4400.00|                            | 
  MANHOLE, MODIFIED 1500 X 1500, STR. 79  |                            |                            | 
0136 720-96030                 1.000  EACH|    4400.00000       4400.00|                            | 
  MANHOLE, MODIFIED 1500 X 1500, STR. 83  |                            |                            | 
0137 720-96030                 1.000  EACH|    4400.00000       4400.00|                            | 
  MANHOLE, MODIFIED 1500 X 1500, STR. 83A |                            |                            | 
0138 720-96030                 1.000  EACH|    6000.00000       6000.00|                            | 
  MANHOLE, MODIFIED 1800 X 1800, STR. 82  |                            |                            | 
0139 720-96030                 1.000  EACH|    6000.00000       6000.00|                            | 
  MANHOLE, MODIFIED 1800 X 1800, STR. 82A |                            |                            | 
0140 720-96030                 1.000  EACH|    6000.00000       6000.00|                            | 
  MANHOLE, MODIFIED 1800 X 1800, STR. 85  |                            |                            | 
0141 720-96030                 1.000  EACH|    6000.00000       6000.00|                            | 
  MANHOLE, MODIFIED 1800 X 1800, STR. 90  |                            |                            | 
0142 720-96030                 1.000  EACH|    6000.00000       6000.00|                            | 
  MANHOLE, MODIFIED 1800 X 1800, STR. 93  |                            |                            | 
0143 720-96030                 1.000  EACH|    8900.00000       8900.00|                            | 
  MANHOLE, MODIFIED 2400 X 2400, STR. 96  |                            |                            | 
0144 720-98625                 1.000  EACH|    3900.00000       3900.00|                            | 
  MANHOLE, C4, DROP , 3.6 TO 4.3 m DEEP   |                            |                            | 
0145 720-98625                 1.000  EACH|    4100.00000       4100.00|                            | 
  MANHOLE, C4, DROP , 4.3 TO 4.9 m DEEP   |                            |                            | 
0146 720-98625                 1.000  EACH|    4900.00000       4900.00|                            | 
  MANHOLE, C4, DROP , 5.5 TO 6.1 m DEEP   |                            |                            | 
0147 720-98625                 1.000  EACH|    7200.00000       7200.00|                            | 
  MANHOLE, C4, DROP , 6.7 TO 7.3 m DEEP   |                            |                            | 
0148 801-01504                22.000  EACH|      41.00000        902.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0149 801-01505                22.000  EACH|      51.00000       1122.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 200 -21 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0152 801-04308                 6.000  EACH|     215.00000       1290.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0153 801-06203              8989.000  m   |       0.56000       5033.84|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0154 801-06207              7887.000  m   |       3.00000      23661.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0155 801-06211                22.000  EACH|      62.00000       1364.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0156 801-06212                22.000  EACH|      93.00000       2046.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0157 801-06216                41.000  m   |      10.00000        410.00|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0158 801-06218                29.000  m   |      31.00000        899.00|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0161 801-06625                60.000  EACH|     130.00000       7800.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0162 801-06640                38.000  EACH|     220.00000       8360.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0163 801-06645                10.000  EACH|      41.00000        410.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0164 801-06775                        LUMP|   80000.00000      80000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0165 801-07118                22.000  m   |      39.00000        858.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0166 801-07119                44.000  m   |      39.00000       1716.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0167 801-09133                 2.000  EACH|   18500.00000      37000.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0168 801-94295                32.000  EACH|     255.00000       8160.00|                            | 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0169 802-05701                91.000  m   |      18.50000       1683.50|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0170 802-05702                74.000  m   |      14.50000       1073.00|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0171 802-76025                17.000  m2  |     150.00000       2550.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0172 802-76035                30.000  m2  |     120.00000       3600.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0173 805-01815                 8.000  EACH|    1850.00000      14800.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0174 805-01842                20.000  EACH|     760.00000      15200.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0175 805-01844               920.000  m   |      41.00000      37720.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0176 805-02087                        LUMP|     510.00000        510.00|                            | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0177 805-78100                 2.000  EACH|   12500.00000      25000.00|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0178 805-78205                 8.000  EACH|     740.00000       5920.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0179 805-78215                 4.000  EACH|     800.00000       3200.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0180 805-78230                12.000  EACH|    1200.00000      14400.00|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0181 805-78415                 8.000  EACH|    1500.00000      12000.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0182 805-78420                 8.000  EACH|     290.00000       2320.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0183 805-78445                 2.000  EACH|     410.00000        820.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0184 805-78467                30.000  m   |       4.90000        147.00|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0185 805-78485               240.000  m   |       4.30000       1032.00|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0186 805-78490              1080.000  m   |       4.50000       4860.00|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0187 805-78510              2100.000  m   |       4.20000       8820.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0188 805-78746               920.000  m   |      18.00000      16560.00|                            | 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0189 805-78925                 2.000  EACH|     560.00000       1120.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0190 805-81060                 8.000  EACH|    3200.00000      25600.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0191 805-92504                16.000  EACH|     160.00000       2560.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0192 808-04298                 1.000  EACH|     360.00000        360.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (R X R)             |                            |                            | 
0193 808-06701              1044.000  m   |       0.85000        887.40|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0194 808-06703              3440.000  m   |       0.85000       2924.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0195 808-06713              6459.000  m   |       0.34000       2196.06|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0196 808-75240               526.000  m   |       0.85000        447.10|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0197 808-75245              3770.000  m   |       0.85000       3204.50|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0198 808-75278               100.000  m   |       5.10000        510.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0199 808-75290                69.000  m   |      10.00000        690.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0200 808-75297               144.000  m   |      10.00000       1440.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0201 808-75320                59.000  EACH|      46.00000       2714.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0202 808-75325                47.000  EACH|      56.00000       2632.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0203 808-92027               969.000  m   |       2.70000       2616.30|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,028,890.89                                                  ROUTE : 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26131-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0204 801-53072                        LUMP|   11000.00000      11000.00|                            | 
  TEMPORARY TRAFFIC SIGNAL , FRANKLIN ROAD|                            |                            | 
0205 801-53072                        LUMP|   10000.00000      10000.00|                            | 
  TEMPORARY TRAFFIC SIGNAL , POST ROAD    |                            |                            | 
0206 401-07428             11304.000  Mg  |      40.00000     452160.00|                            | 
  QC/QA-HMA, 3, 70, BASE, 19.0 mm         |                            |                            | 
0207 715-46005                23.000  EACH|     300.00000       6900.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0208 211-02050              1000.000  m3  |      35.00000      35000.00|                            | 
  B BORROW                                |                            |                            | 
0209 805-08244                 1.000  EACH|    1150.00000       1150.00|                            | 
  CELLULAR MODEM KIT                      |                            |                            | 
0210 802-04314                 8.000  EACH|     120.00000        960.00|                            | 
  SIGN , SHEET, RESET                     |                            |                            | 
     SECTION TOTALS                       |             $  8,487,600.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,487,600.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,771,617.13                                                  ROUTE : 325S. 
     CALL ORDER   : 204                     CONTRACT ID : R -26190-B                   COUNTIES : PARKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   95  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 06740M2 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,799,304.80     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REPLACEMENT                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   62080.45000      62080.45|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                17.000  MOS |    2180.00000      37060.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  139550.00000     139550.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   69900.00000      69900.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000             11515.000  m3  |      24.00000     276360.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02010              1000.000  m3  |      43.00000      43000.00|                            | 
  EXCAVATION, ROCK                        |                            |                            | 
0007 203-02070              2200.000  m3  |      23.50000      51700.00|                            | 
  BORROW                                  |                            |                            | 
0008 205-03371               500.000  m3  |      45.00000      22500.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0009 205-06931               105.000  Mg  |      95.00000       9975.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06934                 6.000  Mg  |     650.00000       3900.00|                            | 
  TEMPORARY MULCHING                      |                            |                            | 
0011 205-06936                60.000  Mg  |      95.00000       5700.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937              1220.000  m   |       5.50000       6710.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07499             28937.000  m2  |       6.60000     190984.20|                            | 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0014 210-08208              2160.000  Mg  |      27.00000      58320.00|                            | 
  TEMPORARY ROCK BERM                     |                            |                            | 
0015 211-07454               509.000  m3  |      22.00000      11198.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 204 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,771,617.13                                                  ROUTE : 325S. 
     CALL ORDER   : 204                     CONTRACT ID : R -26190-B                   COUNTIES : PARKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 213-08058               161.000  m3  |     100.00000      16100.00|                            | 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 301-07448              4608.000  Mg  |      19.00000      87552.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 306-08043               488.000  m2  |      17.00000       8296.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|    5954.00000       5954.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0020 401-07321              2895.000  Mg  |      47.92000     138728.40|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07390              4939.000  Mg  |      46.83000     231293.37|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07407             11823.000  Mg  |      49.86000     589494.78|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0023 405-05517                 5.000  Mg  |     655.00000       3275.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0024 406-05520                25.000  Mg  |     235.00000       5875.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 603-06040               180.000  m   |      21.00000       3780.00|                            | 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0026 605-06150               267.000  m   |      85.00000      22695.00|                            | 
  CURB AND GUTTER, C, CONCRETE            |                            |                            | 
0027 610-07486               217.000  Mg  |     158.36000      34364.12|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0028 611-06497                 7.000  EACH|     200.00000       1400.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490               120.000  EACH|     105.00000      12600.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 615-06505                34.000  EACH|     388.00000      13192.00|                            | 
  MONUMENT, B                             |                            |                            | 
0031 615-06510                 3.000  EACH|     360.00000       1080.00|                            | 
  MONUMENT, C                             |                            |                            | 
0032 616-02320              5610.000  m2  |       4.00000      22440.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0033 616-05688              2099.000  Mg  |      30.00000      62970.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0034 616-06405              2001.000  Mg  |      30.00000      60030.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0035 621-01004                 5.000  EACH|     900.00000       4500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,771,617.13                                                  ROUTE : 325S. 
     CALL ORDER   : 204                     CONTRACT ID : R -26190-B                   COUNTIES : PARKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 621-02770               463.000  m2  |       3.50000       1620.50|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0037 621-06545                 3.000  Mg  |     500.00000       1500.00|                            | 
  FERTILIZER                              |                            |                            | 
0038 621-06548                25.000  kg  |      85.00000       2125.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0039 621-06553               432.000  kg  |       8.00000       3456.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0040 621-06557               216.000  kg  |       7.00000       1512.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0041 621-06565                10.000  Mg  |     650.00000       6500.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06567               260.000  kL  |       0.55000        143.00|                            | 
  WATER                                   |                            |                            | 
0043 621-06575             10146.000  m2  |       4.00000      40584.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0044 702-90915                38.000  m3  |    1300.00000      49400.00|                            | 
  CONCRETE, A                             |                            |                            | 
0045 703-51030              2366.000  kg  |       3.00000       7098.00|                            | 
  REINFORCING STEEL                       |                            |                            | 
0046 714-06172                21.000  m   |    3900.00000      81900.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1200 mm             |                            |                            | 
0047 714-06278                15.000  m   |    3350.00000      50250.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2700 mm X 1200 mm             |                            |                            | 
0048 714-26702                15.000  m   |    2400.00000      36000.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm              |                            |                            | 
0049 715-05019                18.000  m   |     295.00000       5310.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0050 715-05119                27.000  m   |     130.00000       3510.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0051 715-05123                59.000  m   |     195.00000      11505.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0052 715-05125                23.000  m   |     265.00000       6095.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0053 715-05149               189.000  m   |     110.00000      20790.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0054 715-05169                99.000  m   |     130.00000      12870.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,771,617.13                                                  ROUTE : 325S. 
     CALL ORDER   : 204                     CONTRACT ID : R -26190-B                   COUNTIES : PARKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 715-05236                23.000  m   |     340.00000       7820.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47  |                            |                            | 
  m2                                      |                            |                            | 
0056 715-05238                 3.000  m   |     850.00000       2550.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            | 
  m2                                      |                            |                            | 
0057 715-07565                 4.000  EACH|     580.00000       2320.00|                            | 
  PIPE END SECTION, MIN. AREA 0.47 m2     |                            |                            | 
0058 715-46000                 1.000  EACH|     350.00000        350.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0059 715-46005                16.000  EACH|     395.00000       6320.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0060 715-46020                 2.000  EACH|     575.00000       1150.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0061 715-46030                 2.000  EACH|     610.00000       1220.00|                            | 
  PIPE END SECTION, 750 mm                |                            |                            | 
0062 715-46040                 2.000  EACH|     740.00000       1480.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
0063 715-46095                 1.000  EACH|     975.00000        975.00|                            | 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0064 720-98174                 1.000  EACH|    1900.00000       1900.00|                            | 
  INLET, B15                              |                            |                            | 
0065 720-98555                 3.000  EACH|    1900.00000       5700.00|                            | 
  INLET, C15                              |                            |                            | 
0066 801-06625                24.000  EACH|     110.00000       2640.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0067 801-06640                19.000  EACH|     100.00000       1900.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0068 801-06775                        LUMP|   88000.00000      88000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0069 801-07118                48.000  m   |      22.00000       1056.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0070 801-07119                75.000  m   |      22.00000       1650.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0071 802-05701                87.800  m   |      34.10000       2993.98|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0072 802-76025                10.000  m2  |     216.50000       2165.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0073 802-76035                 2.000  m2  |     172.00000        344.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,771,617.13                                                  ROUTE : 325S. 
     CALL ORDER   : 204                     CONTRACT ID : R -26190-B                   COUNTIES : PARKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 808-06713              7076.000  m   |       0.70000       4953.20|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0075 808-06714              6684.000  m   |       0.70000       4678.80|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0076 808-06726                59.000  m   |       7.00000        413.00|                            | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
     SECTION TOTALS                       |             $  2,799,304.80|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,799,304.80|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/26/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B585004 
                                                                                                  B585003 
                                                                                                  B585002 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,548,705.17     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  2,883,000.00     113.1162% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,052,725.00     119.7755% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  3,110,095.19     122.0264% 
   5   35-1875662     CRIDER & CRIDER, INC.                                                  $  3,168,366.81     124.3128% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, MODERNIZATION                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|   52960.00000      52960.00|   57000.00000       57000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                14.000  MOS |    2100.00000      29400.00|    2200.00000      30800.00|    2400.00000       33600.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  100000.00000     100000.00|  143000.00000     143000.00|  158200.98000      158200.98 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   20000.00000      20000.00|  100000.00000     100000.00|  130000.00000      130000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02278               313.500  m   |       7.00000       2194.50|      34.00000      10659.00|      36.00000       11286.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-52710               464.700  m2  |       6.00000       2788.20|      16.00000       7435.20|      17.00000        7899.90 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0007 202-78515                        LUMP|    3798.96000       3798.96|    3761.35000       3761.35|    4000.00000        4000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000              2295.000  m3  |      40.00000      91800.00|      33.00000      75735.00|      36.00000       82620.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              9786.000  m3  |       7.85000      76820.10|      12.50000     122325.00|      14.00000      137004.00 
  BORROW                                  |                            |                            | 
0010 205-06930                10.000  Mg  |     125.48000       1254.80|      30.00000        300.00|      32.00000         320.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0011 205-06932                40.000  m   |      27.65000       1106.00|      27.38000       1095.20|      29.00000        1160.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0012 205-06933                 8.000  EACH|      56.56000        452.48|      56.00000        448.00|      60.00000         480.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 205-06937               588.000  m   |       4.30000       2528.40|       4.26000       2504.88|       4.60000        2704.80 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 205-06938               303.000  m   |      44.55000      13498.65|      50.00000      15150.00|      54.00000       16362.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0015 207-07499             18322.000  m2  |       3.81000      69806.82|       4.06000      74387.32|       3.60000       65959.20 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0016 211-07454              1372.500  m3  |      17.00000      23332.50|      16.00000      21960.00|      19.00000       26077.50 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 304-07490               217.800  Mg  |      70.00000      15246.00|      75.00000      16335.00|      75.00000       16335.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0018 306-08036              2241.000  m2  |       2.65000       5938.65|       3.00000       6723.00|       2.50000        5602.50 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0019 306-08042             14388.000  m2  |       1.33000      19136.04|       1.00000      14388.00|       1.10000       15826.80 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0020 306-08043              1442.000  m2  |       3.26000       4700.92|       3.90000       5623.80|       2.90000        4181.80 
  MILLING, TRANSITION                     |                            |                            | 
0021 401-06264                        LUMP|     500.00000        500.00|    4600.00000       4600.00|    4300.00000        4300.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0022 401-07328              2763.000  Mg  |      50.00000     138150.00|      49.00000     135387.00|      54.00000      149202.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0023 401-07379              2206.500  Mg  |      42.00000      92673.00|      38.00000      83847.00|      45.00000       99292.50 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0024 401-07413              6933.900  Mg  |      35.00000     242686.50|      36.00000     249620.40|      36.00000      249620.40 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0025 402-05470              2588.400  Mg  |      45.00000     116478.00|      36.00000      93182.40|      41.00000      106124.40 
  HMA BASE C25.0 mm, MAINLINE             |                            |                            | 
0026 402-07433               315.000  Mg  |      45.00000      14175.00|      55.00000      17325.00|      47.00000       14805.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0027 402-07441               735.600  Mg  |      35.00000      25746.00|      37.00000      27217.20|      37.00000       27217.20 
  HMA BASE, TYPE B                        |                            |                            | 
0028 402-07451              4798.300  Mg  |      30.00000     143949.00|      33.00000     158343.90|      33.00000      158343.90 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0029 406-05520                34.200  Mg  |     175.00000       5985.00|     225.00000       7695.00|     190.00000        6498.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 601-01740                 1.000  EACH|    2121.00000       2121.00|    1900.00000       1900.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0031 601-06037                 1.000  EACH|    1111.00000       1111.00|     800.00000        800.00|     660.00000         660.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0032 601-99105                45.700  m   |      54.54000       2492.48|      70.00000       3199.00|      62.00000        2833.40 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 210 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 604-06070               730.900  m2  |      42.40000      30990.16|      35.00000      25581.50|      35.00000       25581.50 
  SIDEWALK, CONCRETE                      |                            |                            | 
0034 604-07894                45.700  m2  |      54.24000       2478.77|     100.00000       4570.00|      61.00000        2787.70 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0035 604-07896                20.000  m2  |      56.81000       1136.20|     120.00000       2400.00|      67.00000        1340.00 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0036 604-07897                 3.000  m2  |      89.94000        269.82|     130.00000        390.00|     190.00000         570.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0037 605-06120               213.000  m   |      71.41000      15210.33|     100.00000      21300.00|      67.00000       14271.00 
  CURB, CONCRETE                          |                            |                            | 
0038 605-06140              3420.700  m   |      39.21000     134125.65|      42.00000     143669.40|      37.00000      126565.90 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0039 607-90826                 2.000  EACH|     186.13000        372.26|     440.00000        880.00|    1200.00000        2400.00 
  GUTTER TURNOUT, CONCRETE                |                            |                            | 
0040 610-07487               593.700  Mg  |      75.00000      44527.50|      65.00000      38590.50|      67.00000       39777.90 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0041 611-05330               265.400  m2  |      50.58000      13423.93|      55.00000      14597.00|      76.00000       20170.40 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0042 611-06497                 4.000  EACH|     176.75000        707.00|     150.00000        600.00|     120.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0043 615-06505                 5.000  EACH|     525.20000       2626.00|     400.00000       2000.00|     570.00000        2850.00 
  MONUMENT, B                             |                            |                            | 
0044 615-06527                 1.000  EACH|     479.75000        479.75|     400.00000        400.00|     630.00000         630.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0045 616-02320                79.300  m2  |       5.79000        459.15|       2.70000        214.11|       2.90000         229.97 
  GEOTEXTILES                             |                            |                            | 
0046 616-06405                17.600  Mg  |      50.29000        885.10|      47.00000        827.20|      50.00000         880.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0047 621-01004                 1.000  EACH|     156.55000        156.55|     155.00000        155.00|     170.00000         170.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0048 621-02770               300.000  m2  |       2.46000        738.00|       2.44000        732.00|       2.60000         780.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0049 621-06554               150.000  kg  |      21.21000       3181.50|      21.00000       3150.00|      23.00000        3450.00 
  SEED MIXTURE, U                         |                            |                            | 
0050 621-06574              8915.400  m2  |       2.86000      25498.04|       2.83000      25230.58|       3.70000       32986.98 
  SODDING                                 |                            |                            | 
0051 715-04685                        LUMP|   22209.94000      22209.94|   36000.00000      36000.00|   39000.00000       39000.00 
  STORM SEWER                             |                            |                            | 
0052 715-05024                47.900  m   |     231.76000      11101.30|     217.00000      10394.30|     230.00000       11017.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 715-05048              3265.000  m   |       8.44000      27556.60|       9.90000      32323.50|      11.00000       35915.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0054 715-05052                27.000  m   |      63.57000       1716.39|     108.00000       2916.00|     120.00000        3240.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0055 715-05149              1004.300  m   |      80.42000      80765.81|      96.00000      96412.80|     100.00000      100430.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0056 715-05151               654.100  m   |      91.48000      59837.07|     107.00000      69988.70|     110.00000       71951.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0057 715-05152               455.500  m   |      99.77000      45445.24|     123.00000      56026.50|     130.00000       59215.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0058 715-05154               363.900  m   |     119.15000      43358.69|     153.00000      55676.70|     160.00000       58224.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05156               429.500  m   |     148.98000      63986.91|     189.00000      81175.50|     200.00000       85900.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0060 715-05169                50.200  m   |      96.37000       4837.77|     107.00000       5371.40|     110.00000        5522.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0061 715-46005                 8.000  EACH|    1061.22000       8489.76|     431.00000       3448.00|     460.00000        3680.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0062 715-46030                 1.000  EACH|    2042.63000       2042.63|     664.00000        664.00|     710.00000         710.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0063 715-46040                 1.000  EACH|    2304.82000       2304.82|     717.00000        717.00|     770.00000         770.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0064 715-97693                 1.000  EACH|   14734.56000      14734.56|    5500.00000       5500.00|    5900.00000        5900.00 
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            | 
0065 718-06528                 1.000  EACH|     984.75000        984.75|     900.00000        900.00|     970.00000         970.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0066 718-52610               467.000  m3  |      30.00000      14010.00|      37.00000      17279.00|      40.00000       18680.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153              8162.500  m2  |       1.82000      14855.75|       1.00000       8162.50|       1.10000        8978.75 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-03757                 1.000  EACH|    2234.57000       2234.57|    1900.00000       1900.00|    2000.00000        2000.00 
  MANHOLE, C15                            |                            |                            | 
0069 720-45045                19.000  EACH|    1319.80000      25076.20|    1200.00000      22800.00|    1300.00000       24700.00 
  INLET, J10                              |                            |                            | 
0070 720-45235                 5.000  EACH|    1020.01000       5100.05|    1200.00000       6000.00|    1300.00000        6500.00 
  CATCH BASIN, E7                         |                            |                            | 
0071 720-45250                31.000  EACH|    1417.84000      43953.04|    1300.00000      40300.00|    1400.00000       43400.00 
  CATCH BASIN, K10                        |                            |                            | 
0072 720-45410                37.000  EACH|    1894.48000      70095.76|    1600.00000      59200.00|    1700.00000       62900.00 
  MANHOLE, C4                             |                            |                            | 
0073 720-45415                 4.000  EACH|    4588.48000      18353.92|    4500.00000      18000.00|    4800.00000       19200.00 
  MANHOLE, D4                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 210 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 720-91973                 1.000  EACH|    2412.40000       2412.40|    2800.00000       2800.00|    3000.00000        3000.00 
  MANHOLE, H4                             |                            |                            | 
0075 720-98174                11.000  EACH|    1384.78000      15232.58|    1900.00000      20900.00|    2000.00000       22000.00 
  INLET, B15                              |                            |                            | 
0076 720-99416                24.000  EACH|    1491.93000      35806.32|    2100.00000      50400.00|    2300.00000       55200.00 
  CATCH BASIN, B15                        |                            |                            | 
0077 801-01504                 5.000  EACH|      40.40000        202.00|      40.00000        200.00|      43.00000         215.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0078 801-04308                 8.000  EACH|     131.30000       1050.40|     130.00000       1040.00|     140.00000        1120.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0079 801-06203              9364.000  m   |       0.67000       6273.88|       0.66000       6180.24|       0.71000        6648.44 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0080 801-06625                22.000  EACH|      90.90000       1999.80|      90.00000       1980.00|      97.00000        2134.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0081 801-06640                19.000  EACH|     272.70000       5181.30|     270.00000       5130.00|     290.00000        5510.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06775                        LUMP|   30000.00000      30000.00|   96790.89000      96790.89|   99000.00000       99000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0083 802-03821                10.000  EACH|     229.65000       2296.50|     227.38000       2273.80|     240.00000        2400.00 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 
0084 805-01815                10.000  EACH|    1771.37000      17713.70|    1753.83000      17538.30|    1900.00000       19000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0085 805-01836              1904.100  m   |       4.14000       7882.97|       4.10000       7806.81|       4.40000        8378.04 
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            | 
  IN                                      |                            |                            | 
0086 805-01842                11.000  EACH|     829.75000       9127.25|     821.53000       9036.83|     880.00000        9680.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0087 805-02373               463.200  m   |      16.56000       7670.59|      16.40000       7596.48|      18.00000        8337.60 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0088 805-03985               250.200  m   |       4.87000       1218.47|       4.82000       1205.96|       5.20000        1301.04 
  DETECTOR CABLE 3C 20GA.                 |                            |                            | 
0089 805-06592               917.500  m   |      47.25000      43351.88|      46.78000      42920.65|      50.00000       45875.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0090 805-07557                52.000  EACH|     472.01000      24544.52|     467.34000      24301.68|     500.00000       26000.00 
  LOOP DETECTOR                           |                            |                            | 
0091 805-78100                 3.000  EACH|   14789.85000      44369.55|   14643.42000      43930.26|   16000.00000       48000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0092 805-78205                 7.000  EACH|     664.19000       4649.33|     657.61000       4603.27|     710.00000        4970.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
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                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 805-78215                 1.000  EACH|     689.93000        689.93|     683.10000        683.10|     730.00000         730.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0094 805-78230                17.000  EACH|    1088.74000      18508.58|    1077.96000      18325.32|    1200.00000       20400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0095 805-78355                10.000  EACH|     458.20000       4582.00|     453.66000       4536.60|     490.00000        4900.00 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0096 805-78370                10.000  EACH|     192.98000       1929.80|     191.07000       1910.70|     200.00000        2000.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0097 805-78415                10.000  EACH|    1096.72000      10967.20|    1085.86000      10858.60|    1200.00000       12000.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0098 805-78420                11.000  EACH|     265.77000       2923.47|     263.14000       2894.54|     280.00000        3080.00 
  DISCONNECT HANGER                       |                            |                            | 
0099 805-78445                 3.000  EACH|     534.01000       1602.03|     528.72000       1586.16|     570.00000        1710.00 
  SIGNAL SERVICE                          |                            |                            | 
0100 805-78467               357.600  m   |       7.39000       2642.66|       7.32000       2617.63|       7.90000        2825.04 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0101 805-78480               125.100  m   |       4.61000        576.71|       4.56000        570.46|       4.90000         612.99 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0102 805-78485               627.600  m   |       6.80000       4267.68|       6.73000       4223.75|       7.20000        4518.72 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0103 805-78490              1113.200  m   |       5.33000       5933.36|       5.28000       5877.70|       5.70000        6345.24 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-78785                18.000  EACH|     712.03000      12816.54|     704.98000      12689.64|     760.00000       13680.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0105 805-78925                 3.000  EACH|    1040.02000       3120.06|    1029.72000       3089.16|    1100.00000        3300.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0106 805-81032                 6.000  EACH|    2418.05000      14508.30|    2394.11000      14364.66|    2600.00000       15600.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0107 805-81060                 4.000  EACH|    2830.13000      11320.52|    2802.11000      11208.44|    3000.00000       12000.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0108 805-92504                26.000  EACH|     270.38000       7029.88|     267.70000       6960.20|     290.00000        7540.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0109 807-02782                 6.000  EACH|    1647.54000       9885.24|    1631.23000       9787.38|    1700.00000       10200.00 
  LUMINAIRE MAST ARM, 3.7 m               |                            |                            | 
0110 808-06701               827.400  m   |       0.80000        661.92|       0.79000        653.65|       0.85000         703.29 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0111 808-06703              1073.500  m   |       0.80000        858.80|       0.79000        848.07|       0.85000         912.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
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                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 808-06706               157.700  m   |       9.09000       1433.49|       9.00000       1419.30|       9.70000        1529.69 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            | 
  mm                                      |                            |                            | 
0113 808-06716              1244.000  m   |       1.32000       1642.08|       1.31000       1629.64|       1.40000        1741.60 
  LINE, REMOVE                            |                            |                            | 
0114 808-75043               245.200  m   |       3.03000        742.96|       3.00000        735.60|       3.20000         784.64 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0115 808-75240               424.800  m   |       0.80000        339.84|       0.79000        335.59|       0.85000         361.08 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0116 808-75245              3693.800  m   |       0.80000       2955.04|       0.79000       2918.10|       0.85000        3139.73 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0117 808-75320                36.000  EACH|      50.50000       1818.00|      50.00000       1800.00|      54.00000        1944.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0118 808-75325                14.000  EACH|      60.60000        848.40|      60.00000        840.00|      64.00000         896.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0119 808-75340                 2.000  EACH|     404.00000        808.00|     400.00000        800.00|     430.00000         860.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0120 808-75998               300.000  EACH|      23.74000       7122.00|      23.50000       7050.00|      25.00000        7500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,548,705.17|             $  2,883,000.00|                $  3,052,725.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,548,705.17|             $  2,883,000.00|                $  3,052,725.00 
==================================================================================================================================== 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, MODERNIZATION                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|   45000.00000      45000.00|   75000.00000      75000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                14.000  MOS |    1700.00000      23800.00|    1000.00000      14000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  150000.00000     150000.00|  125000.00000     125000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   50000.00000      50000.00|   25000.00000      25000.00| 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02278               313.500  m   |      22.00000       6897.00|      16.00000       5016.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-52710               464.700  m2  |      13.00000       6041.10|      14.00000       6505.80| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0007 202-78515                        LUMP|    4000.00000       4000.00|    4500.00000       4500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000              2295.000  m3  |      58.00000     133110.00|      30.00000      68850.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              9786.000  m3  |      18.00000     176148.00|      20.00000     195720.00| 
  BORROW                                  |                            |                            | 
0010 205-06930                10.000  Mg  |      40.00000        400.00|      94.00000        940.00| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0011 205-06932                40.000  m   |      29.00000       1160.00|      32.00000       1280.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0012 205-06933                 8.000  EACH|      58.00000        464.00|      67.00000        536.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0013 205-06937               588.000  m   |       4.50000       2646.00|       5.00000       2940.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 205-06938               303.000  m   |      60.00000      18180.00|      73.00000      22119.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0015 207-07499             18322.000  m2  |       5.75000     105351.50|       4.00000      73288.00| 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0016 211-07454              1372.500  m3  |      12.00000      16470.00|      28.00000      38430.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 304-07490               217.800  Mg  |      65.00000      14157.00|      84.00000      18295.20| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0018 306-08036              2241.000  m2  |       2.50000       5602.50|       5.00000      11205.00| 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0019 306-08042             14388.000  m2  |       0.75000      10791.00|       2.50000      35970.00| 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0020 306-08043              1442.000  m2  |       2.50000       3605.00|       3.60000       5191.20| 
  MILLING, TRANSITION                     |                            |                            | 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-06264                        LUMP|    1500.00000       1500.00|     600.00000        600.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0022 401-07328              2763.000  Mg  |      55.00000     151965.00|      60.00000     165780.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0023 401-07379              2206.500  Mg  |      44.00000      97086.00|      50.00000     110325.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0024 401-07413              6933.900  Mg  |      42.00000     291223.80|      42.00000     291223.80| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0025 402-05470              2588.400  Mg  |      45.00000     116478.00|      54.00000     139773.60| 
  HMA BASE C25.0 mm, MAINLINE             |                            |                            | 
0026 402-07433               315.000  Mg  |      50.00000      15750.00|      54.00000      17010.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0027 402-07441               735.600  Mg  |      45.00000      33102.00|      42.00000      30895.20| 
  HMA BASE, TYPE B                        |                            |                            | 
0028 402-07451              4798.300  Mg  |      38.00000     182335.40|      36.00000     172738.80| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0029 406-05520                34.200  Mg  |     100.00000       3420.00|     208.00000       7113.60| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 601-01740                 1.000  EACH|    1750.00000       1750.00|    2085.00000       2085.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0031 601-06037                 1.000  EACH|     620.00000        620.00|     740.00000        740.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0032 601-99105                45.700  m   |      58.00000       2650.60|      70.00000       3199.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0033 604-06070               730.900  m2  |      37.00000      27043.30|      40.00000      29236.00| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0034 604-07894                45.700  m2  |     107.00000       4889.90|     120.00000       5484.00| 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0035 604-07896                20.000  m2  |     114.00000       2280.00|     120.00000       2400.00| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0036 604-07897                 3.000  m2  |     145.00000        435.00|     120.00000        360.00| 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0037 605-06120               213.000  m   |      81.00000      17253.00|      85.00000      18105.00| 
  CURB, CONCRETE                          |                            |                            | 
0038 605-06140              3420.700  m   |      53.00000     181297.10|      58.00000     198400.60| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0039 607-90826                 2.000  EACH|     350.00000        700.00|     420.00000        840.00| 
  GUTTER TURNOUT, CONCRETE                |                            |                            | 
0040 610-07487               593.700  Mg  |      49.00000      29091.30|      90.00000      53433.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 611-05330               265.400  m2  |      60.00000      15924.00|      61.00000      16189.40| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0042 611-06497                 4.000  EACH|     110.00000        440.00|     131.00000        524.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0043 615-06505                 5.000  EACH|     535.00000       2675.00|    3200.00000      16000.00| 
  MONUMENT, B                             |                            |                            | 
0044 615-06527                 1.000  EACH|     600.00000        600.00|     700.00000        700.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0045 616-02320                79.300  m2  |       5.00000        396.50|     450.00000      35685.00| 
  GEOTEXTILES                             |                            |                            | 
0046 616-06405                17.600  Mg  |      45.00000        792.00|     750.00000      13200.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0047 621-01004                 1.000  EACH|     160.00000        160.00|     185.00000        185.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0048 621-02770               300.000  m2  |       2.45000        735.00|       2.90000        870.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0049 621-06554               150.000  kg  |      69.00000      10350.00|      25.00000       3750.00| 
  SEED MIXTURE, U                         |                            |                            | 
0050 621-06574              8915.400  m2  |       4.00000      35661.60|       3.40000      30312.36| 
  SODDING                                 |                            |                            | 
0051 715-04685                        LUMP|   31000.00000      31000.00|   25000.00000      25000.00| 
  STORM SEWER                             |                            |                            | 
0052 715-05024                47.900  m   |     268.00000      12837.20|     140.00000       6706.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0053 715-05048              3265.000  m   |      10.00000      32650.00|      10.00000      32650.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0054 715-05052                27.000  m   |     110.00000       2970.00|      77.00000       2079.00| 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0055 715-05149              1004.300  m   |      92.00000      92395.60|      83.00000      83356.90| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0056 715-05151               654.100  m   |      85.00000      55598.50|      85.00000      55598.50| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0057 715-05152               455.500  m   |     148.00000      67414.00|      90.00000      40995.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0058 715-05154               363.900  m   |     212.00000      77146.80|     120.00000      43668.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05156               429.500  m   |     198.00000      85041.00|     130.00000      55835.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0060 715-05169                50.200  m   |     120.00000       6024.00|      96.00000       4819.20| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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0061 715-46005                 8.000  EACH|     535.00000       4280.00|     231.00000       1848.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0062 715-46030                 1.000  EACH|     825.00000        825.00|     455.00000        455.00| 
  PIPE END SECTION, 750 mm                |                            |                            | 
0063 715-46040                 1.000  EACH|    1200.00000       1200.00|     580.00000        580.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0064 715-97693                 1.000  EACH|   15000.00000      15000.00|   14200.00000      14200.00| 
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            | 
0065 718-06528                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0066 718-52610               467.000  m3  |      30.00000      14010.00|      36.00000      16812.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153              8162.500  m2  |       1.80000      14692.50|       2.40000      19590.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-03757                 1.000  EACH|    2400.00000       2400.00|    2300.00000       2300.00| 
  MANHOLE, C15                            |                            |                            | 
0069 720-45045                19.000  EACH|    1250.00000      23750.00|    1600.00000      30400.00| 
  INLET, J10                              |                            |                            | 
0070 720-45235                 5.000  EACH|    1100.00000       5500.00|    1750.00000       8750.00| 
  CATCH BASIN, E7                         |                            |                            | 
0071 720-45250                31.000  EACH|    1700.00000      52700.00|    1910.00000      59210.00| 
  CATCH BASIN, K10                        |                            |                            | 
0072 720-45410                37.000  EACH|    1700.00000      62900.00|    1700.00000      62900.00| 
  MANHOLE, C4                             |                            |                            | 
0073 720-45415                 4.000  EACH|    7200.00000      28800.00|    2300.00000       9200.00| 
  MANHOLE, D4                             |                            |                            | 
0074 720-91973                 1.000  EACH|    3400.00000       3400.00|    2100.00000       2100.00| 
  MANHOLE, H4                             |                            |                            | 
0075 720-98174                11.000  EACH|    1700.00000      18700.00|    2240.00000      24640.00| 
  INLET, B15                              |                            |                            | 
0076 720-99416                24.000  EACH|    1800.00000      43200.00|    2500.00000      60000.00| 
  CATCH BASIN, B15                        |                            |                            | 
0077 801-01504                 5.000  EACH|      25.00000        125.00|      48.00000        240.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0078 801-04308                 8.000  EACH|     500.00000       4000.00|     155.00000       1240.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0079 801-06203              9364.000  m   |       0.40000       3745.60|       0.80000       7491.20| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0080 801-06625                22.000  EACH|     152.00000       3344.00|     108.00000       2376.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 210 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0081 801-06640                19.000  EACH|     257.00000       4883.00|     320.00000       6080.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06775                        LUMP|   40000.00000      40000.00|   25000.00000      25000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0083 802-03821                10.000  EACH|     227.00000       2270.00|     270.00000       2700.00| 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 
0084 805-01815                10.000  EACH|    1760.00000      17600.00|    2090.00000      20900.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0085 805-01836              1904.100  m   |       4.10000       7806.81|       4.90000       9330.09| 
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            | 
  IN                                      |                            |                            | 
0086 805-01842                11.000  EACH|     822.00000       9042.00|     980.00000      10780.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0087 805-02373               463.200  m   |      16.50000       7642.80|      20.00000       9264.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0088 805-03985               250.200  m   |       5.00000       1251.00|       5.75000       1438.65| 
  DETECTOR CABLE 3C 20GA.                 |                            |                            | 
0089 805-06592               917.500  m   |      47.00000      43122.50|      56.00000      51380.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0090 805-07557                52.000  EACH|     468.00000      24336.00|     560.00000      29120.00| 
  LOOP DETECTOR                           |                            |                            | 
0091 805-78100                 3.000  EACH|   15000.00000      45000.00|   17500.00000      52500.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0092 805-78205                 7.000  EACH|     658.00000       4606.00|     800.00000       5600.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0093 805-78215                 1.000  EACH|     683.00000        683.00|     800.00000        800.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0094 805-78230                17.000  EACH|    1078.00000      18326.00|    1200.00000      20400.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0095 805-78355                10.000  EACH|     454.00000       4540.00|     540.00000       5400.00| 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0096 805-78370                10.000  EACH|     192.00000       1920.00|     225.00000       2250.00| 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0097 805-78415                10.000  EACH|    1100.00000      11000.00|    1300.00000      13000.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0098 805-78420                11.000  EACH|     265.00000       2915.00|     300.00000       3300.00| 
  DISCONNECT HANGER                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 805-78445                 3.000  EACH|     530.00000       1590.00|     630.00000       1890.00| 
  SIGNAL SERVICE                          |                            |                            | 
0100 805-78467               357.600  m   |       7.35000       2628.36|       8.75000       3129.00| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0101 805-78480               125.100  m   |       4.56000        570.46|       5.50000        688.05| 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0102 805-78485               627.600  m   |       6.80000       4267.68|       8.00000       5020.80| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0103 805-78490              1113.200  m   |       5.30000       5899.96|       6.30000       7013.16| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-78785                18.000  EACH|     705.00000      12690.00|     840.00000      15120.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0105 805-78925                 3.000  EACH|    1030.00000       3090.00|    1300.00000       3900.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0106 805-81032                 6.000  EACH|    2400.00000      14400.00|    2850.00000      17100.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0107 805-81060                 4.000  EACH|    2800.00000      11200.00|    3400.00000      13600.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0108 805-92504                26.000  EACH|     268.00000       6968.00|     320.00000       8320.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0109 807-02782                 6.000  EACH|    1650.00000       9900.00|    1950.00000      11700.00| 
  LUMINAIRE MAST ARM, 3.7 m               |                            |                            | 
0110 808-06701               827.400  m   |       1.26000       1042.52|       1.00000        827.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0111 808-06703              1073.500  m   |       0.92000        987.62|       1.00000       1073.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0112 808-06706               157.700  m   |       9.25000       1458.73|      10.00000       1577.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            | 
  mm                                      |                            |                            | 
0113 808-06716              1244.000  m   |       1.04000       1293.76|       1.50000       1866.00| 
  LINE, REMOVE                            |                            |                            | 
0114 808-75043               245.200  m   |       1.84000        451.17|       3.50000        858.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0115 808-75240               424.800  m   |       1.40000        594.72|       1.00000        424.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0116 808-75245              3693.800  m   |       0.92000       3398.30|       1.00000       3693.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,989,491.13                                                  ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -26295-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0117 808-75320                36.000  EACH|      54.50000       1962.00|      60.00000       2160.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0118 808-75325                14.000  EACH|      57.50000        805.00|      72.00000       1008.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0119 808-75340                 2.000  EACH|     238.00000        476.00|    7235.00000      14470.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0120 808-75998               300.000  EACH|      28.00000       8400.00|      35.00000      10500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,110,095.19|             $  3,168,366.81| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,110,095.19|             $  3,168,366.81| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 220 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -26347-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,736,896.00     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,798,231.75     103.5313% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,804,934.75     103.9172% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 226 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/21/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : S870012 
                                                                                                  S870012 
                                                                                                  S870012 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,746,353.29     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  6,162,782.63     107.2468% 
   3   38-1625197     SELGE CONSTRUCTION CO. INC.                                            $  6,427,570.78     111.8547% 
   4   35-1139301     E & B PAVING, INC.                                                     $  6,901,000.53     120.0935% 
   5   35-1489621     HRP CONSTRUCTION, INC.                                                 $  7,715,579.84     134.2691% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGN INSTALLATION, NEW                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   50000.00000      50000.00|   85000.00000       85000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |      10.00000        180.00|    1600.00000      28800.00|    1150.00000       20700.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  220000.00000     220000.00|  308139.13000     308139.13|  224300.00000      224300.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   30000.00000      30000.00|  100000.00000     100000.00|    9400.00000        9400.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 201-52370                        LUMP|   10000.00000      10000.00|   68163.62000      68163.62|   87000.00000       87000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-03000                        LUMP|     100.00000        100.00|    9670.00000       9670.00|   12500.00000       12500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0007 202-03000                        LUMP|     100.00000        100.00|    5970.00000       5970.00|   10900.00000       10900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 28                                  |                            |                            | 
0008 203-02000             83853.000  m3  |       8.00000     670824.00|       6.74000     565169.22|       4.15000      347989.95 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070             30791.000  m3  |       0.01000        307.91|       5.50000     169350.50|       5.15000      158573.65 
  BORROW                                  |                            |                            | 
0010 205-06931               192.000  Mg  |       1.00000        192.00|      16.00000       3072.00|      75.00000       14400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               796.000  m   |       5.00000       3980.00|       5.15000       4099.40|       4.20000        3343.20 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 206-51230               500.000  m3  |       7.00000       3500.00|       4.00000       2000.00|      46.75000       23375.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 207-07498             22900.000  m2  |       0.01000        229.00|       4.15000      95035.00|       1.25000       28625.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 207-07503              1095.000  m2  |       0.01000         10.95|       6.00000       6570.00|       3.25000        3558.75 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0015 211-07454             15081.000  m3  |       0.01000        150.81|       0.01000        150.81|       0.01000         150.81 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 301-07448                31.000  Mg  |      25.00000        775.00|      24.00000        744.00|      25.15000         779.65 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0017 302-06464             13060.000  m3  |      35.00000     457100.00|      32.00000     417920.00|      40.50000      528930.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0018 304-07493              1186.000  Mg  |      35.00000      41510.00|      38.25000      45364.50|      38.00000       45068.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0019 306-08036              4990.000  m2  |       1.50000       7485.00|       2.15000      10728.50|       2.00000        9980.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0020 402-07432                 6.000  Mg  |      37.00000        222.00|      73.00000        438.00|      70.00000         420.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07433              1365.000  Mg  |      37.00000      50505.00|      47.10000      64291.50|      47.00000       64155.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07435                10.000  Mg  |      34.00000        340.00|      73.00000        730.00|      70.00000         700.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 402-07438              2474.000  Mg  |      34.00000      84116.00|      41.15000     101805.10|      41.00000      101434.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0024 402-07441              5281.000  Mg  |      34.00000     179554.00|      34.30000     181138.30|      34.00000      179554.00 
  HMA BASE, TYPE B                        |                            |                            | 
0025 405-05517                 0.100  Mg  |     200.00000         20.00|     505.00000         50.50|     500.00000          50.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                 7.400  Mg  |       0.01000          0.07|     505.00000       3737.00|     500.00000        3700.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 501-06266                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|       1.00000           1.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0029 503-05240              9970.000  m   |      25.00000     249250.00|      20.50000     204385.00|      27.80000      277166.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0030 603-06040              2035.000  m   |      14.85000      30219.75|      14.85000      30219.75|      14.85000       30219.75 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0031 603-06045              2110.000  m   |      31.65000      66781.50|      31.65000      66781.50|      31.65000       66781.50 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0032 604-07483               163.000  Mg  |      37.00000       6031.00|      78.00000      12714.00|      75.00000       12225.00 
  HMA FOR SIDEWALK                        |                            |                            | 
0033 604-07897                25.000  m2  |      36.00000        900.00|      45.94000       1148.50|      62.00000        1550.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 604-91531              9250.000  m2  |      10.00000      92500.00|      13.75000     127187.50|      14.50000      134125.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0035 605-06095              7094.000  m   |      19.00000     134786.00|      10.75000      76260.50|      22.50000      159615.00 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0036 605-06120               363.000  m   |      27.00000       9801.00|      26.82000       9735.66|      25.00000        9075.00 
  CURB, CONCRETE                          |                            |                            | 
0037 605-06121               626.000  m   |      19.00000      11894.00|      27.72000      17352.72|      31.20000       19531.20 
  CURB, CONCRETE, B                       |                            |                            | 
0038 605-06140                94.000  m   |      38.00000       3572.00|      40.05000       3764.70|      43.50000        4089.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0039 605-06215               390.000  m   |      70.00000      27300.00|      94.59000      36890.10|      98.50000       38415.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0040 611-05330               304.000  m2  |      35.00000      10640.00|      34.26000      10415.04|      40.85000       12418.40 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0041 611-95023                 2.000  EACH|     160.00000        320.00|     160.00000        320.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0042 615-06490                31.000  EACH|     112.00000       3472.00|     112.00000       3472.00|     115.00000        3565.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0043 615-06505                 5.000  EACH|     475.00000       2375.00|     475.00000       2375.00|     475.00000        2375.00 
  MONUMENT, B                             |                            |                            | 
0044 615-06510                 8.000  EACH|     440.00000       3520.00|     440.00000       3520.00|     440.00000        3520.00 
  MONUMENT, C                             |                            |                            | 
0045 615-06515                 2.000  EACH|     125.00000        250.00|     125.00000        250.00|     125.00000         250.00 
  MONUMENT, D                             |                            |                            | 
0046 615-06527                 2.000  EACH|     440.00000        880.00|     440.00000        880.00|     440.00000         880.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0047 616-02320              3810.000  m2  |       2.00000       7620.00|       1.65000       6286.50|       1.50000        5715.00 
  GEOTEXTILES                             |                            |                            | 
0048 616-05689                58.000  Mg  |      35.00000       2030.00|      38.00000       2204.00|      70.00000        4060.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0049 616-06405              8470.000  Mg  |      10.00000      84700.00|      26.00000     220220.00|      29.90000      253253.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 621-01004                 1.000  EACH|     650.00000        650.00|     650.00000        650.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02356               106.000  kg  |      41.85000       4436.10|      41.85000       4436.10|      41.85000        4436.10 
  SEEDING, WETLAND                        |                            |                            | 
0052 621-06545                12.600  Mg  |     452.00000       5695.20|     452.00000       5695.20|     452.00000        5695.20 
  FERTILIZER                              |                            |                            | 
0053 621-06554              1860.000  kg  |       7.50000      13950.00|       7.50000      13950.00|       7.50000       13950.00 
  SEED MIXTURE, U                         |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 621-06565                50.600  Mg  |     482.00000      24389.20|     482.00000      24389.20|     482.00000       24389.20 
  MULCHING MATERIAL                       |                            |                            | 
0055 622-05626                15.000  EACH|     254.00000       3810.00|     254.00000       3810.00|     254.00000        3810.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                            |                            | 
0056 622-05640               300.000  EACH|      25.50000       7650.00|      25.50000       7650.00|      25.50000        7650.00 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0057 622-05648              1345.000  EACH|       7.12000       9576.40|       7.12000       9576.40|       7.15000        9616.75 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            | 
  mm OR UNDER                             |                            |                            | 
0058 622-05649                18.000  EACH|     220.00000       3960.00|     220.00000       3960.00|     220.00000        3960.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            | 
  32 TO 50 mm                             |                            |                            | 
0059 622-05650                16.000  EACH|     310.00000       4960.00|     310.00000       4960.00|     310.00000        4960.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0060 622-91786               425.000  EACH|       6.25000       2656.25|       6.25000       2656.25|       6.25000        2656.25 
  SEEDLING                                |                            |                            | 
0061 714-04875                76.500  m   |    3250.00000     248625.00|    2960.00000     226440.00|    3465.00000      265072.50 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4270 mm x 1830 mm             |                            |                            | 
0062 715-02397                 1.000  EACH|    1155.00000       1155.00|    1600.00000       1600.00|    1500.00000        1500.00 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0063 715-03476                 1.000  EACH|     615.00000        615.00|    1200.00000       1200.00|     700.00000         700.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            | 
0064 715-05019                56.800  m   |     178.79000      10155.27|     165.00000       9372.00|     227.00000       12893.60 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0065 715-05024               484.800  m   |     136.77000      66306.10|     165.00000      79992.00|     158.50000       76840.80 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0066 715-05048              7128.000  m   |       9.00000      64152.00|       9.10000      64864.80|      10.10000       71992.80 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0067 715-05052                12.000  m   |     103.16000       1237.92|     110.00000       1320.00|     115.75000        1389.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0068 715-05118                 1.500  m   |      57.75000         86.63|     110.00000        165.00|     208.75000         313.13 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0069 715-05149              2045.600  m   |      59.00000     120690.40|      65.00000     132964.00|     106.50000      217856.40 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0070 715-05152               689.300  m   |      89.58000      61747.49|      85.00000      58590.50|     117.25000       80820.43 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0071 715-05154               465.800  m   |     107.49000      50068.84|     110.00000      51238.00|     129.00000       60088.20 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 715-05156               399.600  m   |     139.52000      55752.19|     140.00000      55944.00|     150.25000       60039.90 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0073 715-05159               215.500  m   |     195.00000      42022.50|     205.00000      44177.50|     223.50000       48164.25 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0074 715-05162                41.900  m   |     258.72000      10840.37|     285.00000      11941.50|     315.00000       13198.50 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            | 
0075 715-05842                 1.000  EACH|    1025.00000       1025.00|    1960.00000       1960.00|    2800.00000        2800.00 
  CONCRETE ANCHOR, 1050 mm                |                            |                            | 
0076 715-46000                 1.000  EACH|     156.00000        156.00|     500.00000        500.00|     275.00000         275.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0077 715-46030                 1.000  EACH|     345.00000        345.00|    1080.00000       1080.00|     700.00000         700.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0078 715-91361                44.000  m   |      79.14000       3482.16|      69.00000       3036.00|      72.25000        3179.00 
  PIPE, PVC, 150 mm                       |                            |                            | 
0079 715-97691                 1.000  EACH|    5550.00000       5550.00|    6000.00000       6000.00|    4750.00000        4750.00 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0080 715-97755                 1.000  EACH|    2200.00000       2200.00|    2500.00000       2500.00|    1850.00000        1850.00 
  GRATED BOX END SECTION, I, 3:1, 300 mm  |                            |                            | 
0081 718-06532              3420.000  m   |       1.00000       3420.00|       3.40000      11628.00|       3.00000       10260.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0082 718-52610              1518.000  m3  |      27.00000      40986.00|      36.00000      54648.00|      25.50000       38709.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0083 718-99153             11321.000  m2  |       2.00000      22642.00|       1.05000      11887.05|       0.95000       10754.95 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0084 720-03194                 4.000  EACH|    2250.00000       9000.00|    3500.00000      14000.00|    3175.00000       12700.00 
  MANHOLE , K10, MODIFIED                 |                            |                            | 
0085 720-45250                47.000  EACH|     955.00000      44885.00|    1500.00000      70500.00|    1275.00000       59925.00 
  CATCH BASIN, K10                        |                            |                            | 
0086 720-45251               143.000  EACH|    1150.00000     164450.00|    1500.00000     214500.00|    1375.00000      196625.00 
  CATCH BASIN, K10, MODIFIED              |                            |                            | 
0087 720-45410                24.000  EACH|    1000.00000      24000.00|    1700.00000      40800.00|    1000.00000       24000.00 
  MANHOLE, C4                             |                            |                            | 
0088 720-93411                 8.000  EACH|    1475.00000      11800.00|    2100.00000      16800.00|    1675.00000       13400.00 
  INLET, C15, MODIFIED                    |                            |                            | 
0089 720-93501                 2.000  EACH|    5150.00000      10300.00|    6000.00000      12000.00|    6450.00000       12900.00 
  MANHOLE, L4                             |                            |                            | 
0090 720-94208                 1.000  EACH|    1270.00000       1270.00|    3000.00000       3000.00|    1150.00000        1150.00 
  MANHOLE, C10                            |                            |                            | 
0091 720-94612                 6.000  EACH|    2180.00000      13080.00|    3600.00000      21600.00|    2950.00000       17700.00 
  MANHOLE, K4                             |                            |                            | 
0092 720-95422                24.000  EACH|    1450.00000      34800.00|    3200.00000      76800.00|    1500.00000       36000.00 
  MANHOLE, J4                             |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 720-98959                 1.000  EACH|     840.00000        840.00|    2800.00000       2800.00|    1000.00000        1000.00 
  MANHOLE, A                              |                            |                            | 
0094 801-01504                 4.000  EACH|     135.00000        540.00|      85.00000        340.00|      85.00000         340.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0095 801-04308                10.000  EACH|     210.00000       2100.00|     210.00000       2100.00|     210.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0096 801-06207              4200.000  m   |       2.68000      11256.00|       2.68000      11256.00|       2.68000       11256.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0097 801-06469               556.000  m   |       5.37000       2985.72|       5.37000       2985.72|       5.37000        2985.72 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  200 mm                                  |                            |                            | 
0098 801-06577                12.000  m   |      16.00000        192.00|      16.00000        192.00|      16.00000         192.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0099 801-06625                35.000  EACH|      70.00000       2450.00|      65.00000       2275.00|      70.00000        2450.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0100 801-06640                52.000  EACH|     130.00000       6760.00|     130.00000       6760.00|     130.00000        6760.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0101 801-06645                 3.000  EACH|      50.00000        150.00|      50.00000        150.00|      50.00000         150.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0102 801-06710                60.000  DAY |      13.00000        780.00|      13.00000        780.00|      13.00000         780.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0103 801-06735                52.000  EACH|      29.00000       1508.00|      29.00000       1508.00|      29.00000        1508.00 
  TUBULAR MARKER, PERMANENT               |                            |                            | 
0104 801-06775                        LUMP|    5000.00000       5000.00|    8100.00000       8100.00|    8100.00000        8100.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0105 801-07118                39.000  m   |      41.00000       1599.00|      41.00000       1599.00|      41.00000        1599.00 
  BARRICADE, III-A                        |                            |                            | 
0106 801-07119                13.000  m   |      45.00000        585.00|      45.00000        585.00|      45.00000         585.00 
  BARRICADE, III-B                        |                            |                            | 
0107 802-05701                81.100  m   |      30.00000       2433.00|      21.00000       1703.10|      40.00000        3244.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0108 802-07058                10.000  EACH|      90.00000        900.00|     135.00000       1350.00|      85.00000         850.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0109 802-07059                21.000  EACH|      19.25000        404.25|      50.00000       1050.00|      52.00000        1092.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0110 802-76025                20.620  m2  |     153.00000       3154.86|     110.00000       2268.20|     103.00000        2123.86 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0111 802-76035                 4.740  m2  |     130.00000        616.20|     120.00000        568.80|     108.00000         511.92 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0112 802-76045                 5.430  m2  |     160.00000        868.80|     127.00000        689.61|     138.00000         749.34 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0113 805-01815                 8.000  EACH|    1685.00000      13480.00|    1200.00000       9600.00|    1685.00000       13480.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0114 805-01842                55.000  EACH|     680.00000      37400.00|     590.00000      32450.00|     680.00000       37400.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0115 805-01879                 2.000  EACH|     535.00000       1070.00|     475.00000        950.00|     535.00000        1070.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0116 805-02152                16.000  EACH|     315.00000       5040.00|     234.00000       3744.00|     315.00000        5040.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0117 805-02373              2075.000  m   |       3.80000       7885.00|       3.00000       6225.00|       3.80000        7885.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0118 805-06592              3021.000  m   |      24.25000      73259.25|      26.00000      78546.00|      24.25000       73259.25 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0119 805-78106                 1.000  EACH|    8650.00000       8650.00|   11170.00000      11170.00|    8650.00000        8650.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0120 805-78109                 2.000  EACH|    6770.00000      13540.00|    7525.00000      15050.00|    6770.00000       13540.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0121 805-78205                21.000  EACH|     525.00000      11025.00|     456.00000       9576.00|     525.00000       11025.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78215                 8.000  EACH|     530.00000       4240.00|     485.00000       3880.00|     530.00000        4240.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0123 805-78230                 4.000  EACH|     865.00000       3460.00|     772.00000       3088.00|     865.00000        3460.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0124 805-78370                16.000  EACH|      75.00000       1200.00|      70.00000       1120.00|      75.00000        1200.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0125 805-78415                 2.000  EACH|    1900.00000       3800.00|    1800.00000       3600.00|    1900.00000        3800.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0126 805-78420                 6.000  EACH|     180.00000       1080.00|     180.00000       1080.00|     180.00000        1080.00 
  DISCONNECT HANGER                       |                            |                            | 
0127 805-78467                50.000  m   |       5.10000        255.00|      12.00000        600.00|       5.10000         255.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
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0128 805-78470              1584.000  m   |       0.40000        633.60|       0.70000       1108.80|       0.40000         633.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0129 805-78485              2055.000  m   |       3.70000       7603.50|       2.75000       5651.25|       3.70000        7603.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0130 805-78490               862.000  m   |       4.15000       3577.30|       3.00000       2586.00|       4.15000        3577.30 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0131 805-78510              2904.000  m   |       3.30000       9583.20|       2.25000       6534.00|       3.30000        9583.20 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0132 805-78746                12.000  m   |      32.00000        384.00|      20.00000        240.00|      32.00000         384.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0133 805-78785                12.000  EACH|     485.00000       5820.00|     470.00000       5640.00|     485.00000        5820.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0134 805-78795               480.000  m   |      22.30000      10704.00|      28.00000      13440.00|      22.30000       10704.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0135 805-78925                 3.000  EACH|     595.00000       1785.00|     515.00000       1545.00|     595.00000        1785.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0136 805-81060                 8.000  EACH|    2315.00000      18520.00|    2200.00000      17600.00|    2315.00000       18520.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0137 805-92504                36.000  EACH|     175.00000       6300.00|     180.00000       6480.00|     175.00000        6300.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0138 808-03002               964.000  m   |       1.15000       1108.60|       1.15000       1108.60|       1.12000        1079.68 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0139 808-03179                 6.000  EACH|     175.00000       1050.00|     175.00000       1050.00|     301.00000        1806.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0140 808-03631              4121.000  m   |       1.15000       4739.15|       1.15000       4739.15|       1.12000        4615.52 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0141 808-03632              3854.000  m   |       1.15000       4432.10|       1.15000       4432.10|       1.12000        4316.48 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0142 808-05534               732.000  m   |       1.65000       1207.80|       1.65000       1207.80|       2.23000        1632.36 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0143 808-06701                28.000  m   |       1.35000         37.80|       1.35000         37.80|       1.28000          35.84 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0144 808-06703               756.000  m   |       1.35000       1020.60|       1.35000       1020.60|       1.28000         967.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0145 808-06705               166.000  m   |       3.85000        639.10|       3.85000        639.10|       2.55000         423.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0146 808-75043               542.000  m   |       2.90000       1571.80|       2.90000       1571.80|       2.26000        1224.92 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0147 808-75071                 2.000  EACH|     125.00000        250.00|     125.00000        250.00|     210.00000         420.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0148 808-75245               460.000  m   |       1.35000        621.00|       1.35000        621.00|       1.28000         588.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0149 808-75297               106.000  m   |      11.50000       1219.00|      11.50000       1219.00|       9.05000         959.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0150 808-75320                11.000  EACH|      69.00000        759.00|      69.00000        759.00|      55.00000         605.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0151 808-75325                 5.000  EACH|     100.00000        500.00|     100.00000        500.00|      78.00000         390.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0152 808-75998               168.000  EACH|      18.50000       3108.00|      18.50000       3108.00|      22.50000        3780.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0153 808-92027               314.000  m   |       3.85000       1208.90|       3.85000       1208.90|       2.55000         800.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0154 808-96016               122.000  m   |       5.75000        701.50|       5.75000        701.50|       4.52000         551.44 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
0155 105-06904                 1.000  EACH|      50.00000         50.00|     128.50000        128.50|     100.00000         100.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0156 105-06906                15.000  MOS |     220.00000       3300.00|     111.00000       1665.00|     250.00000        3750.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0157 105-06905                 4.000  EACH|      50.00000        200.00|     168.50000        674.00|     100.00000         400.00 
  PHONE(INSPECTOR)                        |                            |                            | 
0158 501-06727                        LUMP|    2500.00000       2500.00|    1100.00000       1100.00|    3600.00000        3600.00 
  CORING, PCCP                            |                            |                            | 
0159 501-06266                        LUMP|    2600.00000       2600.00|       1.00000          1.00|       1.00000           1.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0160 108-01614                        LUMP|    7300.00000       7300.00|    7300.00000       7300.00|    7300.00000        7300.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0161 210-08160                        LUMP|    3000.00000       3000.00|    5000.00000       5000.00|    7500.00000        7500.00 
  ALL TERRAIN VEHICLE                     |                            |                            | 
0163 501-06323             49660.000  m2  |      32.00000    1589120.00|      26.75000    1328405.00|      32.15000     1596569.00 
  QC/QA-PCCP, 300 mm                      |                            |                            | 
0164 621-02363            112500.000  m2  |       0.27000      30375.00|       0.27000      30375.00|       0.30000       33750.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0165 621-04258               213.000  kg  |      34.25000       7295.25|      34.25000       7295.25|      34.25000        7295.25 
  SEED MIXTURE , TEMPORARY                |                            |                            | 
  WETLAND/PERMANENT UPLAND                |                            |                            | 
0166 621-02318                 0.500  kg  |     596.00000        298.00|     596.00000        298.00|     596.00000         298.00 
  SEED MIXTURE, PRAIRIE GRASS             |                            |                            | 
0167 202-03000                        LUMP|     100.00000        100.00|       1.00000          1.00|       1.00000           1.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
     SECTION TOTALS                       |             $  5,746,353.29|             $  6,162,782.63|                $  6,427,570.78 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  5,746,353.29|             $  6,162,782.63|                $  6,427,570.78 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGN INSTALLATION, NEW                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|  176220.91000     176220.91|  180000.00000     180000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |    1954.70000      35184.60|    2200.00000      39600.00| 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  345050.03000     345050.03|  385000.00000     385000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|  110000.00000     110000.00|  216000.00000     216000.00| 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 201-52370                        LUMP|  138020.01000     138020.01|  231000.00000     231000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-03000                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0007 202-03000                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 28                                  |                            |                            | 
0008 203-02000             83853.000  m3  |       6.74000     565169.22|      11.00000     922383.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070             30791.000  m3  |       5.50000     169350.50|       8.00000     246328.00| 
  BORROW                                  |                            |                            | 
0010 205-06931               192.000  Mg  |      16.00000       3072.00|      20.00000       3840.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               796.000  m   |       4.28000       3406.88|       4.20000       3343.20| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51230               500.000  m3  |     100.00000      50000.00|      19.00000       9500.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 207-07498             22900.000  m2  |       3.47000      79463.00|       3.00000      68700.00| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 207-07503              1095.000  m2  |       7.60000       8322.00|       6.00000       6570.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0015 211-07454             15081.000  m3  |       0.01000        150.81|       3.00000      45243.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 301-07448                31.000  Mg  |      41.13000       1275.03|      20.00000        620.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0017 302-06464             13060.000  m3  |      28.00000     365680.00|      30.00000     391800.00| 
  SUBBASE FOR PCCP                        |                            |                            | 
0018 304-07493              1186.000  Mg  |      38.76000      45969.36|      38.00000      45068.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0019 306-08036              4990.000  m2  |       2.04000      10179.60|       2.00000       9980.00| 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 402-07432                 6.000  Mg  |      71.40000        428.40|      70.00000        420.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07433              1365.000  Mg  |      47.94000      65438.10|      47.00000      64155.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07435                10.000  Mg  |      71.40000        714.00|      70.00000        700.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 402-07438              2474.000  Mg  |      41.82000     103462.68|      41.00000     101434.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0024 402-07441              5281.000  Mg  |      34.68000     183145.08|      34.00000     179554.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0025 405-05517                 0.100  Mg  |     510.00000         51.00|     500.00000         50.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                 7.400  Mg  |     510.00000       3774.00|     500.00000       3700.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 501-06266                        LUMP|    7149.96000       7149.96|    7149.96000       7149.96| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0029 503-05240              9970.000  m   |      23.53000     234594.10|      23.53000     234594.10| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0030 603-06040              2035.000  m   |      13.16000      26780.60|      14.85000      30219.75| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0031 603-06045              2110.000  m   |      33.56000      70811.60|      26.00000      54860.00| 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0032 604-07483               163.000  Mg  |      76.50000      12469.50|      75.00000      12225.00| 
  HMA FOR SIDEWALK                        |                            |                            | 
0033 604-07897                25.000  m2  |      67.32000       1683.00|      72.60000       1815.00| 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0034 604-91531              9250.000  m2  |      15.81000     146242.50|      17.05000     157712.50| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0035 605-06095              7094.000  m   |      18.87000     133863.78|      21.57000     153017.58| 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0036 605-06120               363.000  m   |      44.37000      16106.31|      47.85000      17369.55| 
  CURB, CONCRETE                          |                            |                            | 
0037 605-06121               626.000  m   |      35.19000      22028.94|      37.95000      23756.70| 
  CURB, CONCRETE, B                       |                            |                            | 
0038 605-06140                94.000  m   |      40.80000       3835.20|      44.00000       4136.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0039 605-06215               390.000  m   |     142.80000      55692.00|     149.87000      58449.30| 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0040 611-05330               304.000  m2  |      44.88000      13643.52|      48.40000      14713.60| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 611-95023                 2.000  EACH|     163.20000        326.40|     160.00000        320.00| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0042 615-06490                31.000  EACH|     112.20000       3478.20|     112.00000       3472.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0043 615-06505                 5.000  EACH|     382.50000       1912.50|     475.00000       2375.00| 
  MONUMENT, B                             |                            |                            | 
0044 615-06510                 8.000  EACH|     255.00000       2040.00|     440.00000       3520.00| 
  MONUMENT, C                             |                            |                            | 
0045 615-06515                 2.000  EACH|     142.80000        285.60|     125.00000        250.00| 
  MONUMENT, D                             |                            |                            | 
0046 615-06527                 2.000  EACH|     255.00000        510.00|     440.00000        880.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0047 616-02320              3810.000  m2  |       1.65000       6286.50|       1.87000       7124.70| 
  GEOTEXTILES                             |                            |                            | 
0048 616-05689                58.000  Mg  |      38.00000       2204.00|      71.00000       4118.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0049 616-06405              8470.000  Mg  |      26.00000     220220.00|      30.00000     254100.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 621-01004                 1.000  EACH|     663.00000        663.00|     650.00000        650.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02356               106.000  kg  |      42.69000       4525.14|      41.85000       4436.10| 
  SEEDING, WETLAND                        |                            |                            | 
0052 621-06545                12.600  Mg  |     461.04000       5809.10|     452.00000       5695.20| 
  FERTILIZER                              |                            |                            | 
0053 621-06554              1860.000  kg  |       7.65000      14229.00|       7.50000      13950.00| 
  SEED MIXTURE, U                         |                            |                            | 
0054 621-06565                50.600  Mg  |     491.64000      24876.98|     482.00000      24389.20| 
  MULCHING MATERIAL                       |                            |                            | 
0055 622-05626                15.000  EACH|     259.08000       3886.20|     254.00000       3810.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                            |                            | 
0056 622-05640               300.000  EACH|      26.01000       7803.00|      25.50000       7650.00| 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0057 622-05648              1345.000  EACH|       7.26000       9764.70|       7.12000       9576.40| 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            | 
  mm OR UNDER                             |                            |                            | 
0058 622-05649                18.000  EACH|     224.40000       4039.20|     220.00000       3960.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            | 
  32 TO 50 mm                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 622-05650                16.000  EACH|     316.20000       5059.20|     310.00000       4960.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0060 622-91786               425.000  EACH|       6.38000       2711.50|       6.25000       2656.25| 
  SEEDLING                                |                            |                            | 
0061 714-04875                76.500  m   |    3360.00000     257040.00|    3500.00000     267750.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4270 mm x 1830 mm             |                            |                            | 
0062 715-02397                 1.000  EACH|    1600.00000       1600.00|     780.00800        780.01| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0063 715-03476                 1.000  EACH|    1200.00000       1200.00|     600.00000        600.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            | 
0064 715-05019                56.800  m   |     165.00000       9372.00|     141.00000       8008.80| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0065 715-05024               484.800  m   |     165.00000      79992.00|     150.00000      72720.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0066 715-05048              7128.000  m   |       9.10000      64864.80|       9.00000      64152.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0067 715-05052                12.000  m   |     110.00000       1320.00|      81.00000        972.00| 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            | 
0068 715-05118                 1.500  m   |     110.00000        165.00|     175.00000        262.50| 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0069 715-05149              2045.600  m   |      65.00000     132964.00|      59.00000     120690.40| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0070 715-05152               689.300  m   |      85.00000      58590.50|      76.00000      52386.80| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0071 715-05154               465.800  m   |     110.00000      51238.00|      88.00000      40990.40| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0072 715-05156               399.600  m   |     140.00000      55944.00|     118.00000      47152.80| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0073 715-05159               215.500  m   |     205.00000      44177.50|     205.00000      44177.50| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0074 715-05162                41.900  m   |     285.00000      11941.50|     280.00000      11732.00| 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            | 
0075 715-05842                 1.000  EACH|    1960.00000       1960.00|    1400.00000       1400.00| 
  CONCRETE ANCHOR, 1050 mm                |                            |                            | 
0076 715-46000                 1.000  EACH|     500.00000        500.00|     800.00000        800.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0077 715-46030                 1.000  EACH|    1080.00000       1080.00|    1200.00000       1200.00| 
  PIPE END SECTION, 750 mm                |                            |                            | 
0078 715-91361                44.000  m   |      69.00000       3036.00|      45.00000       1980.00| 
  PIPE, PVC, 150 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 715-97691                 1.000  EACH|    6000.00000       6000.00|    6200.00000       6200.00| 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0080 715-97755                 1.000  EACH|    2500.00000       2500.00|    3400.00000       3400.00| 
  GRATED BOX END SECTION, I, 3:1, 300 mm  |                            |                            | 
0081 718-06532              3420.000  m   |       3.06000      10465.20|       3.00000      10260.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0082 718-52610              1518.000  m3  |      36.00000      54648.00|      24.00000      36432.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0083 718-99153             11321.000  m2  |       1.05000      11887.05|       2.00000      22642.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0084 720-03194                 4.000  EACH|    3500.00000      14000.00|    3000.00000      12000.00| 
  MANHOLE , K10, MODIFIED                 |                            |                            | 
0085 720-45250                47.000  EACH|    1500.00000      70500.00|    1900.00000      89300.00| 
  CATCH BASIN, K10                        |                            |                            | 
0086 720-45251               143.000  EACH|    1500.00000     214500.00|    2000.00000     286000.00| 
  CATCH BASIN, K10, MODIFIED              |                            |                            | 
0087 720-45410                24.000  EACH|    1700.00000      40800.00|    2500.00000      60000.00| 
  MANHOLE, C4                             |                            |                            | 
0088 720-93411                 8.000  EACH|    2100.00000      16800.00|    2000.00000      16000.00| 
  INLET, C15, MODIFIED                    |                            |                            | 
0089 720-93501                 2.000  EACH|    6000.00000      12000.00|    6000.00000      12000.00| 
  MANHOLE, L4                             |                            |                            | 
0090 720-94208                 1.000  EACH|    3000.00000       3000.00|    2000.00000       2000.00| 
  MANHOLE, C10                            |                            |                            | 
0091 720-94612                 6.000  EACH|    3600.00000      21600.00|    3000.00000      18000.00| 
  MANHOLE, K4                             |                            |                            | 
0092 720-95422                24.000  EACH|    3200.00000      76800.00|    2500.00000      60000.00| 
  MANHOLE, J4                             |                            |                            | 
0093 720-98959                 1.000  EACH|    2800.00000       2800.00|    2000.00000       2000.00| 
  MANHOLE, A                              |                            |                            | 
0094 801-01504                 4.000  EACH|      86.70000        346.80|      85.00000        340.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0095 801-04308                10.000  EACH|      20.40000        204.00|     210.00000       2100.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0096 801-06207              4200.000  m   |       2.73000      11466.00|       2.68000      11256.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0097 801-06469               556.000  m   |       5.48000       3046.88|       5.37000       2985.72| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  200 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0098 801-06577                12.000  m   |      16.32000        195.84|      16.00000        192.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0099 801-06625                35.000  EACH|      71.40000       2499.00|      65.00000       2275.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0100 801-06640                52.000  EACH|     132.60000       6895.20|     130.00000       6760.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0101 801-06645                 3.000  EACH|      51.00000        153.00|      50.00000        150.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0102 801-06710                60.000  DAY |      13.26000        795.60|      13.00000        780.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0103 801-06735                52.000  EACH|      29.58000       1538.16|      29.00000       1508.00| 
  TUBULAR MARKER, PERMANENT               |                            |                            | 
0104 801-06775                        LUMP|   42802.69000      42802.69|   43400.00000      43400.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0105 801-07118                39.000  m   |      41.82000       1630.98|      41.00000       1599.00| 
  BARRICADE, III-A                        |                            |                            | 
0106 801-07119                13.000  m   |      45.90000        596.70|      45.00000        585.00| 
  BARRICADE, III-B                        |                            |                            | 
0107 802-05701                81.100  m   |      30.60000       2481.66|      30.00000       2433.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0108 802-07058                10.000  EACH|      91.80000        918.00|      90.00000        900.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0109 802-07059                21.000  EACH|      19.64000        412.44|      19.25000        404.25| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0110 802-76025                20.620  m2  |     156.06000       3217.96|     153.00000       3154.86| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0111 802-76035                 4.740  m2  |     132.60000        628.52|     130.00000        616.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0112 802-76045                 5.430  m2  |     163.20000        886.18|     160.00000        868.80| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0113 805-01815                 8.000  EACH|    1718.70000      13749.60|    1685.00000      13480.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0114 805-01842                55.000  EACH|     693.60000      38148.00|     680.00000      37400.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0115 805-01879                 2.000  EACH|     545.70000       1091.40|     535.00000       1070.00| 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0116 805-02152                16.000  EACH|     321.30000       5140.80|     315.00000       5040.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0117 805-02373              2075.000  m   |       3.88000       8051.00|       3.80000       7885.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0118 805-06592              3021.000  m   |      24.74000      74739.54|      24.25000      73259.25| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0119 805-78106                 1.000  EACH|    8823.00000       8823.00|    8650.00000       8650.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0120 805-78109                 2.000  EACH|    6905.40000      13810.80|    6770.00000      13540.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0121 805-78205                21.000  EACH|     535.50000      11245.50|     525.00000      11025.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78215                 8.000  EACH|     540.60000       4324.80|     530.00000       4240.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0123 805-78230                 4.000  EACH|     882.30000       3529.20|     865.00000       3460.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0124 805-78370                16.000  EACH|      76.50000       1224.00|      75.00000       1200.00| 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0125 805-78415                 2.000  EACH|    1938.00000       3876.00|    1900.00000       3800.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0126 805-78420                 6.000  EACH|     183.60000       1101.60|     180.00000       1080.00| 
  DISCONNECT HANGER                       |                            |                            | 
0127 805-78467                50.000  m   |       5.20000        260.00|       5.10000        255.00| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0128 805-78470              1584.000  m   |       0.41000        649.44|       0.40000        633.60| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0129 805-78485              2055.000  m   |       3.77000       7747.35|       3.70000       7603.50| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0130 805-78490               862.000  m   |       4.23000       3646.26|       4.15000       3577.30| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0131 805-78510              2904.000  m   |       3.37000       9786.48|       3.30000       9583.20| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0132 805-78746                12.000  m   |      32.64000        391.68|      32.00000        384.00| 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0133 805-78785                12.000  EACH|     494.70000       5936.40|     485.00000       5820.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0134 805-78795               480.000  m   |      22.75000      10920.00|      22.30000      10704.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0135 805-78925                 3.000  EACH|     606.90000       1820.70|     595.00000       1785.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0136 805-81060                 8.000  EACH|    2361.30000      18890.40|    2315.00000      18520.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0137 805-92504                36.000  EACH|     178.50000       6426.00|     175.00000       6300.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0138 808-03002               964.000  m   |       1.17000       1127.88|       1.21000       1166.44| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0139 808-03179                 6.000  EACH|     178.50000       1071.00|     183.75000       1102.50| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0140 808-03631              4121.000  m   |       1.17000       4821.57|       1.21000       4986.41| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0141 808-03632              3854.000  m   |       1.17000       4509.18|       1.21000       4663.34| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0142 808-05534               732.000  m   |       1.68000       1229.76|       1.73000       1266.36| 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0143 808-06701                28.000  m   |       1.38000         38.64|       1.42000         39.76| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0144 808-06703               756.000  m   |       1.38000       1043.28|       1.42000       1073.52| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0145 808-06705               166.000  m   |       3.93000        652.38|       4.04000        670.64| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0146 808-75043               542.000  m   |       2.96000       1604.32|       3.05000       1653.10| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0147 808-75071                 2.000  EACH|     127.50000        255.00|     131.25000        262.50| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0148 808-75245               460.000  m   |       1.38000        634.80|       1.42000        653.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0149 808-75297               106.000  m   |      11.73000       1243.38|      12.08000       1280.48| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0150 808-75320                11.000  EACH|      70.38000        774.18|      72.45000        796.95| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,494,620.65                                                  ROUTE : 331 
     CALL ORDER   : 226                     CONTRACT ID : R -26937-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1489621              |                 
                                          |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0151 808-75325                 5.000  EACH|     102.00000        510.00|     105.00000        525.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0152 808-75998               168.000  EACH|      18.87000       3170.16|      45.00000       7560.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0153 808-92027               314.000  m   |       3.93000       1234.02|       4.04000       1268.56| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0154 808-96016               122.000  m   |       5.87000        716.14|       6.04000        736.88| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
0155 105-06904                 1.000  EACH|     197.97000        197.97|     350.00000        350.00| 
  PHONE(SUPERVISOR)                       |                            |                            | 
0156 105-06906                15.000  MOS |      76.99000       1154.85|     150.00000       2250.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0157 105-06905                 4.000  EACH|     197.97000        791.88|    1200.00000       4800.00| 
  PHONE(INSPECTOR)                        |                            |                            | 
0158 501-06727                        LUMP|    3837.57000       3837.57|    3837.57000       3837.57| 
  CORING, PCCP                            |                            |                            | 
0159 501-06266                        LUMP|       0.01000          0.01|       1.00000          1.00| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0160 108-01614                        LUMP|   15180.00000      15180.00|    8000.00000       8000.00| 
  PARTNERING OVERHEAD                     |                            |                            | 
0161 210-08160                        LUMP|    9392.42000       9392.42|   22000.00000      22000.00| 
  ALL TERRAIN VEHICLE                     |                            |                            | 
0163 501-06323             49660.000  m2  |      31.84000    1581174.40|      31.84000    1581174.40| 
  QC/QA-PCCP, 300 mm                      |                            |                            | 
0164 621-02363            112500.000  m2  |       0.28000      31500.00|       0.27000      30375.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0165 621-04258               213.000  kg  |      34.94000       7442.22|      34.25000       7295.25| 
  SEED MIXTURE , TEMPORARY                |                            |                            | 
  WETLAND/PERMANENT UPLAND                |                            |                            | 
0166 621-02318                 0.500  kg  |     607.92000        303.96|     596.00000        298.00| 
  SEED MIXTURE, PRAIRIE GRASS             |                            |                            | 
0167 202-03000                        LUMP|       0.01000          0.01|       1.00000          1.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
     SECTION TOTALS                       |             $  6,901,000.53|             $  7,715,579.84| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  6,901,000.53|             $  7,715,579.84| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 27 
     CALL ORDER   : 230                     CONTRACT ID : R -27136-A                   COUNTIES : JAY             RANDOLPH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/17/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                   $  5,523,436.14     100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0191024 
                                                                                                  0194024 
                                                                                                  0194024 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $  6,838,589.76     100.0000% 
   2   36-2061280     GALLAGHER ASPHALT CORPORATION               IRREGULAR BID              $  7,687,850.56     112.4186% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,323,410.14     121.7123% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   45000.00000      45000.00|   68000.00000      68000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|     160.00000        160.00|    2000.00000       2000.00|      85.85000          85.85 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 5.000  EACH|     160.00000        800.00|    2000.00000      10000.00|     868.50000        4342.50 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-06906                18.000  MOS |     160.00000       2880.00|     150.00000       2700.00|      64.15000        1154.70 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0005 105-07039                18.000  MOS |    2500.00000      45000.00|    2200.00000      39600.00|    2075.80000       37364.40 
  FIELD OFFICE, B                         |                            |                            | 
0006 108-01614                        LUMP|    9100.00000       9100.00|   10000.00000      10000.00|    9891.30000        9891.30 
  PARTNERING OVERHEAD                     |                            |                            | 
0007 110-01001                        LUMP|  340000.00000     340000.00|  168000.00000     168000.00|  900000.00000      900000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0008 201-52370                        LUMP|   95000.00000      95000.00|   30000.00000      30000.00|  200000.00000      200000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0009 202-02240             44679.800  m2  |       0.25000      11169.95|      12.50000     558497.50|       5.00000      223399.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0010 202-02241                49.500  m   |      25.00000       1237.50|      20.00000        990.00|      35.30000        1747.35 
  GUARDRAIL, REMOVE                       |                            |                            | 
0011 202-02273                74.500  m2  |      38.00000       2831.00|      18.00000       1341.00|      11.20000         834.40 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0012 202-02278               569.800  m   |       5.00000       2849.00|      16.50000       9401.70|       9.00000        5128.20 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0013 202-02279               591.600  m   |       8.00000       4732.80|      16.50000       9761.40|       8.00000        4732.80 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-78515                        LUMP|    5500.00000       5500.00|    5600.00000       5600.00|    5978.25000        5978.25 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0015 203-02000             17405.000  m3  |      20.00000     348100.00|      23.90000     415979.50|      15.00000      261075.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070             10482.000  m3  |       8.00000      83856.00|      23.40000     245278.80|      11.35000      118970.70 
  BORROW                                  |                            |                            | 
0017 205-06933                23.000  EACH|      60.00000       1380.00|      60.00000       1380.00|      65.20000        1499.60 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0018 205-06937              2191.600  m   |       5.35000      11725.06|       5.50000      12053.80|       5.80000       12711.28 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 207-07498             53378.700  m2  |       0.10000       5337.87|       3.50000     186825.45|       3.40000      181487.58 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0020 211-07454              8664.000  m3  |      18.50000     160284.00|      18.90000     163749.60|      20.10000      174146.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 303-01180              5256.500  Mg  |      20.00000     105130.00|      24.00000     126156.00|      12.00000       63078.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0022 304-07491                48.600  Mg  |      50.00000       2430.00|      82.00000       3985.20|      83.35000        4050.81 
  HMA PATCHING, TYPE C                    |                            |                            | 
0023 306-08043              2325.900  m2  |       4.00000       9303.60|       3.75000       8722.13|       3.50000        8140.65 
  MILLING, TRANSITION                     |                            |                            | 
0024 401-07335              5196.900  Mg  |      48.00000     249451.20|      50.00000     259845.00|      54.00000      280632.60 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0025 401-07404             10419.500  Mg  |      40.00000     416780.00|      40.00000     416780.00|      39.00000      406360.50 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0026 401-07419             28548.100  Mg  |      35.00000     999183.50|      39.00000    1113375.90|      37.90000     1081972.99 
  QC/QA-HMA, 4, 76, BASE, 25.0 mm         |                            |                            | 
0027 401-07430             15540.200  Mg  |      35.00000     543907.00|      37.50000     582757.50|      39.50000      613837.90 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0028 405-05517                19.000  Mg  |     200.00000       3800.00|     400.00000       7600.00|     100.00000        1900.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0029 406-05520                60.200  Mg  |     400.00000      24080.00|     400.00000      24080.00|     164.85000        9923.97 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 601-95344                56.700  m   |     481.00000      27272.70|     490.00000      27783.00|     522.85000       29645.60 
  HANDRAIL, PEDESTRIAN                    |                            |                            | 
0031 604-06069               516.400  m2  |      90.00000      46476.00|      42.00000      21688.80|      47.70000       24632.28 
  CURB RAMP, CONCRETE                     |                            |                            | 
0032 604-91531              5481.100  m2  |      36.00000     197319.60|      32.80000     179780.08|      35.95000      197045.55 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0033 605-06120               491.800  m   |      60.00000      29508.00|      35.80000      17606.44|      51.90000       25524.42 
  CURB, CONCRETE                          |                            |                            | 
0034 605-06140              3696.700  m   |      50.00000     184835.00|      43.50000     160806.45|      57.85000      213854.10 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 605-06215               910.100  m   |     100.00000      91010.00|     105.00000      95560.50|     155.00000      141065.50 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0036 605-94811                 2.000  EACH|    2500.00000       5000.00|     320.00000        640.00|     926.85000        1853.70 
  CURB TURNOUT                            |                            |                            | 
0037 610-07488              3030.500  Mg  |      52.00000     157586.00|      62.00000     187891.00|      54.25000      164404.63 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0038 611-05330              4277.000  m2  |      42.00000     179634.00|      33.90000     144990.30|      49.60000      212139.20 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0039 615-06490               107.000  EACH|     150.00000      16050.00|     118.00000      12626.00|     125.00000       13375.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                24.000  EACH|     550.00000      13200.00|     520.00000      12480.00|     559.80000       13435.20 
  MONUMENT, B                             |                            |                            | 
0041 615-06527                 1.000  EACH|     600.00000        600.00|     500.00000        500.00|     500.00000         500.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0042 621-06567               488.500  kL  |       2.00000        977.00|       2.00000        977.00|       2.15000        1050.28 
  WATER                                   |                            |                            | 
0043 621-06575             27138.700  m2  |       3.42000      92814.35|       3.30000      89557.71|       3.70000      100413.19 
  SODDING, NURSERY                        |                            |                            | 
0044 702-51015                40.000  m3  |     630.00000      25200.00|     680.00000      27200.00|     334.15000       13366.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0045 703-06029              4358.000  kg  |       2.40000      10459.20|       1.50000       6537.00|       2.70000       11766.60 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0046 714-04802                35.800  m2  |     113.85000       4075.83|     120.00000       4296.00|     123.75000        4430.25 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0047 714-04854               391.500  m   |     921.00000     360571.50|     930.00000     364095.00|    1001.10000      391930.65 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm X 900 mm              |                            |                            | 
0048 714-26722                13.000  m   |    2809.00000      36517.00|    2850.00000      37050.00|    3053.25000       39692.25 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 2400 mm             |                            |                            | 
0049 714-44240                44.200  m3  |     894.00000      39514.80|     550.00000      24310.00|     806.30000       35638.46 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0050 715-04612                92.300  m   |     429.00000      39596.70|     435.00000      40150.50|     466.30000       43039.49 
  PIPE , PVC, 1050 mm, AWWA C905, DR25    |                            |                            | 
0051 715-04612               260.000  m   |     292.00000      75920.00|     295.00000      76700.00|     317.40000       82524.00 
  PIPE , PVC, 750 mm, AWWA C905, DR25     |                            |                            | 
0052 715-04612               147.400  m   |     373.00000      54980.20|     390.00000      57486.00|     405.45000       59763.33 
  PIPE , PVC, 900 mm, AWWA C905, DR25     |                            |                            | 
0053 715-05048              4868.000  m   |      15.00000      73020.00|      15.20000      73993.60|      16.30000       79348.40 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05053               208.500  m   |      33.00000       6880.50|      35.00000       7297.50|      35.85000        7474.73 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0055 715-05149               504.500  m   |      96.00000      48432.00|      98.00000      49441.00|     104.35000       52644.58 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0056 715-05151               208.900  m   |     103.00000      21516.70|     103.00000      21516.70|     111.95000       23386.36 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0057 715-05152                95.300  m   |     104.00000       9911.20|     105.00000      10006.50|     113.05000       10773.67 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0058 715-05154               264.500  m   |     133.00000      35178.50|     135.00000      35707.50|     144.55000       38233.48 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05156               342.000  m   |     156.00000      53352.00|     160.00000      54720.00|     169.55000       57986.10 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0060 715-05159                29.800  m   |     334.00000       9953.20|     340.00000      10132.00|     363.05000       10818.89 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0061 715-05361                25.800  m   |     187.00000       4824.60|     195.00000       5031.00|     203.25000        5243.85 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                            |                            | 
  m2                                      |                            |                            | 
0062 715-05914               280.900  m   |     156.00000      43820.40|     160.00000      44944.00|     169.55000       47626.60 
  PIPE, PVC, 450 mm                       |                            |                            | 
0063 715-06533              1053.300  m   |     236.00000     248578.80|     239.00000     251738.70|     256.50000      270171.45 
  PIPE, PVC, 600 mm                       |                            |                            | 
0064 715-46000                 2.000  EACH|     278.00000        556.00|     300.00000        600.00|     302.20000         604.40 
  PIPE END SECTION, 300 mm                |                            |                            | 
0065 715-96960               123.200  m   |     150.00000      18480.00|     155.00000      19096.00|     163.05000       20087.76 
  PIPE, PVC, 375 mm                       |                            |                            | 
0066 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       2.15000        2150.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0067 718-52610              1066.900  m3  |      25.00000      26672.50|      26.00000      27739.40|      27.15000       28966.34 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0068 718-99153             15594.300  m2  |       0.60000       9356.58|       0.60000       9356.58|       0.65000       10136.30 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0069 720-03194                 1.000  EACH|    3901.00000       3901.00|    4000.00000       4000.00|    4240.20000        4240.20 
  MANHOLE , D15                           |                            |                            | 
0070 720-44000                13.000  EACH|     250.00000       3250.00|     260.00000       3380.00|     273.90000        3560.70 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0071 720-45030                 4.000  EACH|    1186.00000       4744.00|    1200.00000       4800.00|    1289.15000        5156.60 
  INLET, E7                               |                            |                            | 
0072 720-45045                 3.000  EACH|    1192.00000       3576.00|    1220.00000       3660.00|    1295.65000        3886.95 
  INLET, J10                              |                            |                            | 
0073 720-45055                 2.000  EACH|    1192.00000       2384.00|    1220.00000       2440.00|    1295.65000        2591.30 
  INLET, M10                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 720-45075                 2.000  EACH|    1383.00000       2766.00|    1400.00000       2800.00|    1503.25000        3006.50 
  INLET, R13                              |                            |                            | 
0075 720-45250                 1.000  EACH|    1613.00000       1613.00|    1650.00000       1650.00|    1753.25000        1753.25 
  CATCH BASIN, K10                        |                            |                            | 
0076 720-45265                 2.000  EACH|     869.00000       1738.00|     890.00000       1780.00|     944.55000        1889.10 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0077 720-45270                17.000  EACH|     884.00000      15028.00|     900.00000      15300.00|     960.85000       16334.45 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0078 720-45410                36.000  EACH|    1714.00000      61704.00|    1750.00000      63000.00|    1863.05000       67069.80 
  MANHOLE, C4                             |                            |                            | 
0079 720-45415                 6.000  EACH|    3412.00000      20472.00|    3450.00000      20700.00|    3708.70000       22252.20 
  MANHOLE, D4                             |                            |                            | 
0080 720-45605                 2.100  m   |     446.00000        936.60|     450.00000        945.00|     484.80000        1018.08 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0081 720-90984                 1.000  EACH|    1904.00000       1904.00|    1950.00000       1950.00|    2069.55000        2069.55 
  MANHOLE, C2                             |                            |                            | 
0082 720-92393                 4.000  EACH|    5663.00000      22652.00|    5750.00000      23000.00|    6155.45000       24621.80 
  MANHOLE, 4, MODIFIED                    |                            |                            | 
0083 720-93501                 1.000  EACH|    6364.00000       6364.00|    6450.00000       6450.00|    6917.40000        6917.40 
  MANHOLE, L4                             |                            |                            | 
0084 720-95422                 7.000  EACH|    2319.00000      16233.00|    2350.00000      16450.00|    2520.65000       17644.55 
  MANHOLE, J4                             |                            |                            | 
0085 720-98174                 1.000  EACH|    2169.00000       2169.00|    2200.00000       2200.00|    2357.60000        2357.60 
  INLET, B15                              |                            |                            | 
0086 720-98687                 5.000  EACH|    1851.00000       9255.00|    1890.00000       9450.00|    2011.95000       10059.75 
  CATCH BASIN, M10                        |                            |                            | 
0087 720-99416                65.000  EACH|    2428.00000     157820.00|    2500.00000     162500.00|    2639.15000      171544.75 
  CATCH BASIN, B15                        |                            |                            | 
0088 720-99417                 3.000  EACH|    2394.00000       7182.00|    2500.00000       7500.00|    2602.15000        7806.45 
  CATCH BASIN, C15                        |                            |                            | 
0089 731-93946                35.800  m2  |     213.60000       7646.88|     230.00000       8234.00|     236.50000        8466.70 
  WALL ERECTION , MODULAR BLOCK WALL      |                            |                            | 
0090 731-93947                43.500  m   |      40.00000       1740.00|      50.00000       2175.00|      34.25000        1489.88 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0091 801-01504                35.000  EACH|      38.00000       1330.00|      40.00000       1400.00|      41.30000        1445.50 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0092 801-01505                35.000  EACH|      38.00000       1330.00|      40.00000       1400.00|      41.30000        1445.50 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0093 801-06203             10619.700  m   |       0.42000       4460.27|       0.42000       4460.27|       0.45000        4778.87 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0094 801-06207             20646.100  m   |       2.40000      49550.64|       1.50000      30969.15|       2.60000       53679.86 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0095 801-06211                75.000  EACH|      45.00000       3375.00|      40.00000       3000.00|      48.90000        3667.50 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0096 801-06212                64.000  EACH|      45.00000       2880.00|      40.00000       2560.00|      48.90000        3129.60 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0097 801-06640                18.000  EACH|     140.00000       2520.00|     140.00000       2520.00|     152.15000        2738.70 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06645                 9.000  EACH|      50.00000        450.00|      50.00000        450.00|      54.35000         489.15 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0099 801-06710               840.000  DAY |      12.00000      10080.00|      15.00000      12600.00|      13.05000       10962.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0100 801-06775                        LUMP|   60000.00000      60000.00|   41000.00000      41000.00|  105500.00000      105500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0101 801-07119                72.000  m   |      24.60000       1771.20|      26.00000       1872.00|      26.75000        1926.00 
  BARRICADE, III-B                        |                            |                            | 
0102 801-94295                48.000  EACH|      95.00000       4560.00|      96.00000       4608.00|     103.25000        4956.00 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0103 802-05701                79.700  m   |      45.92000       3659.82|      48.00000       3825.60|      49.90000        3977.03 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0104 802-07135                12.000  EACH|    1895.00000      22740.00|    1950.00000      23400.00|    2059.80000       24717.60 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0105 802-76025                 8.550  m2  |     107.64000        920.32|     110.00000        940.50|     117.00000        1000.35 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0106 802-76035                44.350  m2  |     118.40000       5251.04|     120.00000       5322.00|     128.70000        5707.85 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0107 803-76125                 6.000  EACH|    6400.00000      38400.00|    6500.00000      39000.00|    6956.50000       41739.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0108 805-01815                12.000  EACH|    1900.00000      22800.00|    1950.00000      23400.00|    2065.20000       24782.40 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0109 805-01842                51.000  EACH|     530.00000      27030.00|     550.00000      28050.00|     576.10000       29381.10 
  HANDHOLE, SIGNAL                        |                            |                            | 
0110 805-01879                 3.000  EACH|     400.00000       1200.00|     420.00000       1260.00|     434.80000        1304.40 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0111 805-02152                20.000  EACH|     445.00000       8900.00|     460.00000       9200.00|     483.70000        9674.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 240 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 805-02328              2423.600  m   |       0.49000       1187.56|       0.55000       1332.98|       0.55000        1332.98 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0113 805-02373              2011.600  m   |       8.36000      16816.98|       8.50000      17098.60|       9.10000       18305.56 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0114 805-06592              2766.300  m   |      33.62000      93003.01|      34.00000      94054.20|      36.55000      101108.27 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0115 805-06834                 3.000  EACH|   10200.00000      30600.00|   10500.00000      31500.00|   11086.95000       33260.85 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0116 805-78205                24.000  EACH|     760.00000      18240.00|     760.00000      18240.00|     826.10000       19826.40 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0117 805-78215                 8.000  EACH|     770.00000       6160.00|     800.00000       6400.00|     836.95000        6695.60 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0118 805-78415                12.000  EACH|    1300.00000      15600.00|    1300.00000      15600.00|    1413.05000       16956.60 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0119 805-78420                12.000  EACH|     325.00000       3900.00|     325.00000       3900.00|     353.25000        4239.00 
  DISCONNECT HANGER                       |                            |                            | 
0120 805-78467                50.000  m   |       3.28000        164.00|       3.40000        170.00|       3.55000         177.50 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0121 805-78470              2900.000  m   |       0.39000       1131.00|       0.40000       1160.00|       0.40000        1160.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0122 805-78480              1434.500  m   |       1.48000       2123.06|       1.50000       2151.75|       1.60000        2295.20 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0123 805-78485              2269.800  m   |       2.13000       4834.67|       2.15000       4880.07|       2.30000        5220.54 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0124 805-78490               618.200  m   |       2.30000       1421.86|       2.30000       1421.86|       2.50000        1545.50 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0125 805-78510              3672.200  m   |       2.36000       8666.39|       2.36000       8666.39|       2.55000        9364.11 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0126 805-78746               532.000  m   |      44.87000      23870.84|      48.00000      25536.00|      48.75000       25935.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0127 805-78785                15.000  EACH|     405.00000       6075.00|     420.00000       6300.00|     440.20000        6603.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0128 805-78795               711.000  m   |      29.03000      20640.33|      29.50000      20974.50|      31.55000       22432.05 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0129 805-78925                 3.000  EACH|     685.00000       2055.00|     700.00000       2100.00|     744.55000        2233.65 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0131 805-81060                12.000  EACH|    3375.00000      40500.00|    3395.00000      40740.00|    3668.50000       44022.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0132 805-92504                52.000  EACH|     270.00000      14040.00|     280.00000      14560.00|     293.50000       15262.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0133 808-06701              1059.900  m   |       0.95000       1006.91|       0.95000       1006.91|       1.05000        1112.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0134 808-06703              1896.300  m   |       0.95000       1801.49|       0.95000       1801.49|       1.05000        1991.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0135 808-06705                82.800  m   |       3.50000        289.80|       3.50000        289.80|       3.80000         314.64 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0136 808-06716               167.000  m   |       3.15000        526.05|       3.15000        526.05|       3.40000         567.80 
  LINE, REMOVE                            |                            |                            | 
0137 808-75043               779.300  m   |       2.60000       2026.18|       2.60000       2026.18|       2.85000        2221.01 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0138 808-75215                36.400  m   |       5.00000        182.00|       5.00000        182.00|       5.45000         198.38 
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            | 
  mm                                      |                            |                            | 
0139 808-75240               394.400  m   |       0.95000        374.68|       0.95000        374.68|       1.05000         414.12 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-75245              3914.000  m   |       0.95000       3718.30|       0.95000       3718.30|       1.05000        4109.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0141 808-75297               252.100  m   |       9.65000       2432.77|       9.65000       2432.77|      10.50000        2647.05 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0142 808-75320                45.000  EACH|      45.00000       2025.00|      45.00000       2025.00|      48.90000        2200.50 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0143 808-75325                33.000  EACH|      64.50000       2128.50|      64.50000       2128.50|      70.10000        2313.30 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0144 808-75998               330.000  EACH|      25.40000       8382.00|      22.00000       7260.00|      23.90000        7887.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0145 808-95933              1424.400  m   |       2.35000       3347.34|       2.35000       3347.34|       2.55000        3632.22 
  CURB PAINTING, YELLOW                   |                            |                            | 
0146 808-98796                14.100  m   |      14.25000        200.93|      14.25000        200.93|      15.50000         218.55 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0147 303-08210              1100.000  Mg  |      21.13000      23243.00|      22.00000      24200.00|      15.00000       16500.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                            |                            | 
  FOR DRIVEWAYS                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,577,279.90                                                  ROUTE : US 41 
     CALL ORDER   : 240                     CONTRACT ID : R -27159-A                   COUNTIES : LAKE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 36-2061280              |(3) 35-0918397     
                                          |WALSH & KELLY               |GALLAGHER ASPHALT CORPORATIO|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0148 805-05582                 2.000  EACH|    1350.00000       2700.00|    1450.00000       2900.00|    1467.40000        2934.80 
  FIBER OPTIC TERMINATION                 |                            |                            | 
0149 805-06834                 1.000  EACH|   10200.00000      10200.00|   10500.00000      10500.00|   11086.95000       11086.95 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0151 805-02328              2100.000  m   |       0.49000       1029.00|       0.50000       1050.00|       0.55000        1155.00 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
     SECTION TOTALS                       |             $  6,838,589.76|             $  7,687,850.56|                $  8,323,410.14 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  6,838,589.76|             $  7,687,850.56|                $  8,323,410.14 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,786,890.91                                                  ROUTE : US 36 
     CALL ORDER   : 250                     CONTRACT ID : R -27202-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/28/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0437006 
                                                                                                  0437006 
                                                                                                  0437006 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,978,209.96     100.0000% 
   2   99-9996015     E & B PAVING/GRADEX J/V                                                $  8,008,732.93     100.3825% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,657,146.00     108.5098% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 99-9996015              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING/GRADEX J/V     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, NEW                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|  165783.05000     165783.05|  185000.00000     185000.00|  140000.00000      140000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    3742.83000      67370.94|    2000.00000      36000.00|    2600.00000       46800.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  398152.00000     398152.00|  375600.00000     375600.00|  190000.00000      190000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  120390.48000     120390.48|  175000.00000     175000.00|  111510.49000      111510.49 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01845                50.000  m   |       7.98000        399.00|       7.80000        390.00|       8.40000         420.00 
  CONDUIT, REMOVE                         |                            |                            | 
0006 202-02240             24840.000  m2  |      10.12000     251380.80|       7.00000     173880.00|       7.70000      191268.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               116.000  m   |      14.22000       1649.52|      59.00000       6844.00|      15.00000        1740.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02271                 6.000  EACH|     549.49000       3296.94|     720.00000       4320.00|     270.00000        1620.00 
  HEADWALL, REMOVE                        |                            |                            | 
0009 202-52710              1703.000  m2  |       6.72000      11444.16|       5.75000       9792.25|       8.30000       14134.90 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-74035                93.000  EACH|      46.05000       4282.65|      45.00000       4185.00|      48.00000        4464.00 
  SIGN, REMOVE                            |                            |                            | 
0011 202-78515                        LUMP|     910.64000        910.64|     890.00000        890.00|     960.00000         960.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-86946                 8.000  EACH|     187.25000       1498.00|     183.00000       1464.00|     200.00000        1600.00 
  HANDHOLE, REMOVE                        |                            |                            | 
0013 202-90277                 6.000  EACH|     172.92000       1037.52|     169.00000       1014.00|     180.00000        1080.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 250 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,786,890.91                                                  ROUTE : US 36 
     CALL ORDER   : 250                     CONTRACT ID : R -27202-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 99-9996015              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING/GRADEX J/V     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-91385                 6.000  EACH|     380.61000       2283.66|     530.00000       3180.00|     730.00000        4380.00 
  INLET, REMOVE                           |                            |                            | 
0015 202-93047                 4.000  EACH|     575.72000       2302.88|     650.00000       2600.00|     700.00000        2800.00 
  MANHOLE, REMOVE                         |                            |                            | 
0016 202-93995                 4.000  EACH|     451.23000       1804.92|     441.00000       1764.00|     470.00000        1880.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            | 
0017 202-93999                 4.000  EACH|     240.45000        961.80|     235.00000        940.00|     250.00000        1000.00 
  SIGNAL POLE, REMOVE                     |                            |                            | 
0018 202-96133              1333.000  m   |      38.25000      50987.25|      53.00000      70649.00|      25.00000       33325.00 
  PIPE, REMOVE                            |                            |                            | 
0019 202-96151                        LUMP|    1012.46000       1012.46|     271.00000        271.00|     290.00000         290.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0020 202-98488                25.000  EACH|     144.33000       3608.25|     150.00000       3750.00|     140.00000        3500.00 
  PIPE END SECTION, REMOVE                |                            |                            | 
0021 203-02000             50742.000  m3  |       1.00000      50742.00|      11.27000     571862.34|      19.00000      964098.00 
  EXCAVATION, COMMON                      |                            |                            | 
0022 205-06931                27.000  Mg  |      48.60000       1312.20|      30.00000        810.00|      44.00000        1188.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0023 205-06932               372.000  m   |      26.91000      10010.52|      19.00000       7068.00|      28.00000       10416.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 205-06933                31.000  EACH|      71.62000       2220.22|      52.00000       1612.00|      75.00000        2325.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0025 205-06937              3329.000  m   |       4.35000      14481.15|       4.30000      14314.70|       4.60000       15313.40 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 207-07498             81055.000  m2  |       4.40000     356642.00|       3.99000     323409.45|       4.50000      364747.50 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0027 211-07454             28443.000  m3  |      17.38000     494339.34|      20.50000     583081.50|      20.00000      568860.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 301-07448              2652.000  Mg  |      20.56000      54525.12|      16.00000      42432.00|      18.00000       47736.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0029 303-07449                74.000  Mg  |      29.50000       2183.00|      25.00000       1850.00|      40.00000        2960.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0030 304-07493              2600.000  Mg  |      43.88000     114088.00|      44.00000     114400.00|      49.00000      127400.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0031 401-06264                        LUMP|    4477.35000       4477.35|    5200.00000       5200.00|    7100.00000        7100.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0032 401-07335              5965.000  Mg  |      51.39000     306541.35|      52.00000     310180.00|      53.00000      316145.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0033 401-07404              9941.000  Mg  |      34.11000     339087.51|      32.00000     318112.00|      39.00000      387699.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0034 401-07409             32466.000  Mg  |      31.42000    1020081.72|      29.00000     941514.00|      34.00000     1103844.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
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0035 401-07429             12906.000  Mg  |      34.63000     446934.78|      34.00000     438804.00|      40.00000      516240.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0036 402-07433               720.000  Mg  |      50.15000      36108.00|      65.00000      46800.00|      50.00000       36000.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0037 402-07438              1199.000  Mg  |      39.48000      47336.52|      42.00000      50358.00|      45.00000       53955.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0038 402-07441              4928.000  Mg  |      27.28000     134435.84|      35.00000     172480.00|      37.00000      182336.00 
  HMA BASE, TYPE B                        |                            |                            | 
0039 405-05517                 1.000  Mg  |     284.46000        284.46|     750.00000        750.00|     590.00000         590.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0040 406-05520                79.000  Mg  |     204.80000      16179.20|     250.00000      19750.00|     190.00000       15010.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0041 601-05999                 2.000  EACH|      42.97000         85.94|      42.00000         84.00|      45.00000          90.00 
  CURVED TERMINAL END                     |                            |                            | 
0042 601-06854                 1.000  EACH|    1892.91000       1892.91|    2120.00000       2120.00|    2000.00000        2000.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0043 601-94689                 2.000  EACH|    2071.97000       4143.94|    2544.00000       5088.00|    2200.00000        4400.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105               302.895  m   |      40.92000      12394.46|      48.75000      14766.13|      43.00000       13024.49 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 604-06069               250.000  m2  |      96.75000      24187.50|     120.00000      30000.00|      65.00000       16250.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0046 604-07483               344.000  Mg  |      41.36000      14227.84|      85.00000      29240.00|      47.00000       16168.00 
  HMA FOR SIDEWALK                        |                            |                            | 
0047 604-44251                 3.600  m3  |    1266.18000       4558.25|     675.00000       2430.00|    1600.00000        5760.00 
  STEPS, CONCRETE                         |                            |                            | 
0048 604-91531              5851.000  m2  |      31.76000     185827.76|      24.00000     140424.00|      33.00000      193083.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0049 605-06120               370.000  m   |      55.25000      20442.50|      54.00000      19980.00|      46.00000       17020.00 
  CURB, CONCRETE                          |                            |                            | 
0050 605-06145              7885.000  m   |      43.36000     341893.60|      39.00000     307515.00|      39.00000      307515.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0051 605-06215               162.000  m   |     157.95000      25587.90|     113.25000      18346.50|     120.00000       19440.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0052 605-94811                12.000  EACH|     538.87000       6466.44|     153.75000       1845.00|    1200.00000       14400.00 
  CURB TURNOUT                            |                            |                            | 
0053 610-07486               841.000  Mg  |      68.45000      57566.45|      75.00000      63075.00|      68.00000       57188.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0054 611-06497                16.000  EACH|     168.83000       2701.28|     138.00000       2208.00|     180.00000        2880.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0055 611-06498                 2.000  EACH|     209.76000        419.52|     180.00000        360.00|     220.00000         440.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
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0056 615-06490                87.000  EACH|     109.48000       9524.76|     117.00000      10179.00|     120.00000       10440.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0057 615-06505                22.000  EACH|     429.74000       9454.28|     371.00000       8162.00|     450.00000        9900.00 
  MONUMENT, B                             |                            |                            | 
0058 615-06510                 4.000  EACH|     363.23000       1452.92|     292.00000       1168.00|     380.00000        1520.00 
  MONUMENT, C                             |                            |                            | 
0059 615-06527                 1.000  EACH|     368.35000        368.35|     292.00000        292.00|     390.00000         390.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0060 615-06530                 1.000  EACH|     511.60000        511.60|     583.00000        583.00|     540.00000         540.00 
  POST, BENCHMARK                         |                            |                            | 
0061 616-02320               175.000  m2  |       2.95000        516.25|       2.70000        472.50|       3.70000         647.50 
  GEOTEXTILES                             |                            |                            | 
0062 616-03472               103.000  Mg  |      27.72000       2855.16|      27.00000       2781.00|      39.00000        4017.00 
  RIPRAP, REVETMENT 450 mm                |                            |                            | 
0063 621-01004                 6.000  EACH|     306.96000       1841.76|     635.00000       3810.00|     320.00000        1920.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0064 621-06545                 6.900  Mg  |     378.58000       2612.20|     678.00000       4678.20|     400.00000        2760.00 
  FERTILIZER                              |                            |                            | 
0065 621-06548                42.000  kg  |      70.60000       2965.20|      58.00000       2436.00|      74.00000        3108.00 
  SEED MIXTURE, CV                        |                            |                            | 
0066 621-06554              1447.000  kg  |       5.60000       8103.20|       8.22000      11894.34|       5.90000        8537.30 
  SEED MIXTURE, U                         |                            |                            | 
0067 621-06565                34.000  Mg  |     516.71000      17568.14|     517.00000      17578.00|     540.00000       18360.00 
  MULCHING MATERIAL                       |                            |                            | 
0068 621-06567               178.000  kL  |       0.56000         99.68|       2.65000        471.70|       0.59000         105.02 
  WATER                                   |                            |                            | 
0069 621-06574               241.000  m2  |       2.99000        720.59|       3.90000        939.90|       3.20000         771.20 
  SODDING                                 |                            |                            | 
0070 621-06575              9625.000  m2  |       2.99000      28778.75|       3.90000      37537.50|       3.20000       30800.00 
  SODDING, NURSERY                        |                            |                            | 
0071 622-52436                 3.000  EACH|      28.65000         85.95|      26.50000         79.50|      30.00000          90.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0072 622-91786                37.000  EACH|      10.24000        378.88|      12.88000        476.56|      11.00000         407.00 
  SEEDLING                                |                            |                            | 
0073 714-26722                16.500  m   |    4278.49000      70595.09|    1950.00000      32175.00|    3500.00000       57750.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 2400 mm EXTENSION   |                            |                            | 
0074 714-44240                 2.000  m3  |    1282.04000       2564.08|    1175.00000       2350.00|    4100.00000        8200.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0075 715-05024               921.000  m   |     230.41000     212207.61|     195.00000     179595.00|     190.00000      174990.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
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0076 715-05048              5701.000  m   |       8.05000      45893.05|       9.90000      56439.90|       8.50000       48458.50 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0077 715-05123                14.000  m   |     201.14000       2815.96|     154.00000       2156.00|     110.00000        1540.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0078 715-05149               492.000  m   |      93.55000      46026.60|      92.00000      45264.00|     110.00000       54120.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0079 715-05151              1915.000  m   |     119.82000     229455.30|     100.00000     191500.00|     100.00000      191500.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0080 715-05152               236.000  m   |     143.92000      33965.12|     103.00000      24308.00|      99.00000       23364.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05154               406.000  m   |     176.70000      71740.20|     134.00000      54404.00|     160.00000       64960.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0082 715-05156               453.000  m   |     247.59000     112158.27|     165.00000      74745.00|     180.00000       81540.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0083 715-05159               421.000  m   |     313.97000     132181.37|     244.00000     102724.00|     390.00000      164190.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0084 715-05161               735.000  m   |     341.53000     251024.55|     289.00000     212415.00|     360.00000      264600.00 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0085 715-05169                54.000  m   |     102.48000       5533.92|     100.00000       5400.00|      86.00000        4644.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0086 715-05171                11.000  m   |      94.23000       1036.53|     103.00000       1133.00|     110.00000        1210.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0087 715-46005                 8.000  EACH|     562.34000       4498.72|     315.00000       2520.00|     270.00000        2160.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0088 715-46010                 2.000  EACH|     594.27000       1188.54|     330.00000        660.00|     290.00000         580.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0089 715-46020                 3.000  EACH|     669.32000       2007.96|     715.00000       2145.00|     330.00000         990.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0090 718-52610              1584.000  m3  |      30.09000      47662.56|      35.00000      55440.00|      32.00000       50688.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0091 718-99153             11158.000  m2  |       1.76000      19638.08|       1.00000      11158.00|       1.90000       21200.20 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0092 720-44000                11.000  EACH|     708.37000       7792.07|     575.00000       6325.00|     390.00000        4290.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0093 720-44296                 1.000  EACH|    1061.10000       1061.10|     450.00000        450.00|     480.00000         480.00 
  CAP INLET                               |                            |                            | 
0094 720-45030                34.000  EACH|    1395.43000      47444.62|    1200.00000      40800.00|    1300.00000       44200.00 
  INLET, E7                               |                            |                            | 
0095 720-45080                 1.000  EACH|    1755.78000       1755.78|    1800.00000       1800.00|    1700.00000        1700.00 
  INLET, S14                              |                            |                            | 
0096 720-45085                65.000  EACH|    1779.62000     115675.30|    2000.00000     130000.00|    1800.00000      117000.00 
  INLET, T14                              |                            |                            | 
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0097 720-45180                69.000  EACH|    1682.42000     116086.98|    2100.00000     144900.00|    1800.00000      124200.00 
  INLET, S14, MODIFIED                    |                            |                            | 
0098 720-45410                19.000  EACH|    2310.58000      43901.02|    1600.00000      30400.00|    2600.00000       49400.00 
  MANHOLE, C4                             |                            |                            | 
0099 720-45415                46.000  EACH|    6978.84000     321026.64|    3000.00000     138000.00|    4600.00000      211600.00 
  MANHOLE, D4                             |                            |                            | 
0100 720-45416                19.000  EACH|   12255.34000     232851.46|    3800.00000      72200.00|    5400.00000      102600.00 
  MANHOLE, E4                             |                            |                            | 
0101 720-99073                46.000  EACH|    1693.98000      77923.08|    2100.00000      96600.00|    1800.00000       82800.00 
  INLET, T14, MODIFIED                    |                            |                            | 
0102 721-43035                 1.000  EACH|    2046.63000       2046.63|    5700.00000       5700.00|    3800.00000        3800.00 
  AUTOMATIC DRAINAGE GATE, 900 mm         |                            |                            | 
0103 721-43045                 1.000  EACH|    4734.95000       4734.95|    7300.00000       7300.00|    4800.00000        4800.00 
  AUTOMATIC DRAINAGE GATE, 1200 mm        |                            |                            | 
0104 801-04308                 4.000  EACH|     608.80000       2435.20|    1000.00000       4000.00|    1100.00000        4400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0105 801-06207             16106.000  m   |       3.12000      50250.72|       3.00000      48318.00|       3.20000       51539.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0106 801-06218                24.000  m   |      24.55000        589.20|      30.00000        720.00|      32.00000         768.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0107 801-06640                26.000  EACH|     258.87000       6730.62|     300.00000       7800.00|     320.00000        8320.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0108 801-06645                 5.000  EACH|      60.37000        301.85|     200.00000       1000.00|     220.00000        1100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0109 801-06775                        LUMP|   51719.80000      51719.80|  189158.77000     189158.77|   86000.00000       86000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0110 801-07119               195.000  m   |       8.70000       1696.50|      10.00000       1950.00|      11.00000        2145.00 
  BARRICADE, III-B                        |                            |                            | 
0111 801-92448              1200.000  DAY |       3.84000       4608.00|       3.75000       4500.00|      16.00000       19200.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0112 802-01946                21.600  m   |      81.86000       1768.18|      80.00000       1728.00|      86.00000        1857.60 
  SIGN POST, WOOD, 150 mm X 200 mm        |                            |                            | 
0113 802-03776                20.400  m   |      90.04000       1836.82|      88.00000       1795.20|      86.00000        1754.40 
  SIGN POST, WOOD, 150 mm X 150 mm        |                            |                            | 
0114 802-05701               196.600  m   |      44.00000       8650.40|      43.00000       8453.80|      46.00000        9043.60 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0115 802-05702                 8.400  m   |      38.88000        326.59|      38.00000        319.20|      41.00000         344.40 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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0116 802-76025                19.027  m2  |     144.29000       2745.41|     141.00000       2682.81|     150.00000        2854.05 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0117 802-76035                35.690  m2  |     145.29000       5185.40|     142.00000       5067.98|     150.00000        5353.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0118 802-76045                 6.030  m2  |     190.31000       1147.57|     186.00000       1121.58|     200.00000        1206.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0119 804-06771                38.000  EACH|      22.77000        865.26|      75.00000       2850.00|      24.00000         912.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0121 805-01815                 8.000  EACH|    1770.13000      14161.04|    1730.00000      13840.00|    1900.00000       15200.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0122 805-01842                29.000  EACH|     839.02000      24331.58|     820.00000      23780.00|     880.00000       25520.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0123 805-01879                 2.000  EACH|     340.73000        681.46|     333.00000        666.00|     360.00000         720.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0124 805-06592              1243.000  m   |      44.00000      54692.00|      43.00000      53449.00|      46.00000       57178.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0125 805-78100                 2.000  EACH|    9924.98000      19849.96|    9700.00000      19400.00|   10000.00000       20000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0126 805-78205                17.000  EACH|     654.84000      11132.28|     640.00000      10880.00|     690.00000       11730.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0127 805-78215                 7.000  EACH|     665.08000       4655.56|     650.00000       4550.00|     700.00000        4900.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0128 805-78230                 1.000  EACH|    1064.12000       1064.12|    1040.00000       1040.00|    1100.00000        1100.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0129 805-78415                 7.000  EACH|    1452.93000      10170.51|    1420.00000       9940.00|    1500.00000       10500.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0130 805-78420                 9.000  EACH|     248.63000       2237.67|     243.00000       2187.00|     260.00000        2340.00 
  DISCONNECT HANGER                       |                            |                            | 
0131 805-78467                29.000  m   |       6.55000        189.95|       6.40000        185.60|       7.00000         203.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0132 805-78485               375.000  m   |       6.14000       2302.50|       6.00000       2250.00|       6.50000        2437.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0133 805-78490               493.000  m   |       6.04000       2977.72|       5.90000       2908.70|       6.30000        3105.90 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 250 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,786,890.91                                                  ROUTE : US 36 
     CALL ORDER   : 250                     CONTRACT ID : R -27202-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 99-9996015              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING/GRADEX J/V     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0134 805-78510              1968.000  m   |       3.63000       7143.84|       3.54000       6966.72|       3.80000        7478.40 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0135 805-78746               420.000  m   |      29.68000      12465.60|      29.00000      12180.00|      31.00000       13020.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0136 805-78790                 6.000  EACH|     378.58000       2271.48|     370.00000       2220.00|     400.00000        2400.00 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            | 
0137 805-78925                 2.000  EACH|    1053.89000       2107.78|    1030.00000       2060.00|    1100.00000        2200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0138 805-81032                 4.000  EACH|    2343.12000       9372.48|    2290.00000       9160.00|    2500.00000       10000.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0139 805-81060                 4.000  EACH|    2762.62000      11050.48|    2700.00000      10800.00|    2900.00000       11600.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0140 808-04298                 2.000  EACH|     247.61000        495.22|     400.00000        800.00|     430.00000         860.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (R X R)             |                            |                            | 
0141 808-06701              2182.000  m   |       1.32000       2880.24|       0.79000       1723.78|       0.85000        1854.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0142 808-06703               627.000  m   |       1.03000        645.81|       0.79000        495.33|       0.85000         532.95 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0143 808-06705               117.000  m   |       2.02000        236.34|       3.30000        386.10|       3.60000         421.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0144 808-06713               932.000  m   |       0.50000        466.00|       1.00000        932.00|       1.10000        1025.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0145 808-06716              2000.000  m   |       1.06000       2120.00|       1.30000       2600.00|       1.40000        2800.00 
  LINE, REMOVE                            |                            |                            | 
0146 808-75240              1277.000  m   |       1.28000       1634.56|       0.79000       1008.83|       0.85000        1085.45 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0147 808-75245              9284.000  m   |       0.90000       8355.60|       0.79000       7334.36|       0.85000        7891.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0148 808-75260               181.000  m   |       4.63000        838.03|       5.00000        905.00|       5.40000         977.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0149 808-75297                70.200  m   |      10.08000        707.62|      10.00000        702.00|      11.00000         772.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0150 808-75300               230.500  m   |       2.87000        661.54|       2.70000        622.35|       2.90000         668.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 250 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,786,890.91                                                  ROUTE : US 36 
     CALL ORDER   : 250                     CONTRACT ID : R -27202-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 99-9996015              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING/GRADEX J/V     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0151 808-75320                58.000  EACH|      55.77000       3234.66|      40.00000       2320.00|      43.00000        2494.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0152 808-75325                38.000  EACH|      29.16000       1108.08|      45.00000       1710.00|      48.00000        1824.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0153 808-75998               863.000  EACH|      18.36000      15844.68|      17.95000      15490.85|      19.00000       16397.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0154 203-02020               675.000  m3  |      11.81000       7971.75|      11.00000       7425.00|      22.00000       14850.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
     SECTION TOTALS                       |             $  7,978,209.96|             $  8,008,732.93|                $  8,657,146.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  7,978,209.96|             $  8,008,732.93|                $  8,657,146.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/03/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949040 
                                                                                                  9949094 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $  3,279,833.70     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  3,529,417.07     107.6096% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,546,131.60     108.1192% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,595,154.98     109.6139% 
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   50769.12000      50769.12|   47500.00000       47500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|    1749.60000      15746.40|    1440.00000       12960.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  163975.00000     163975.00|  151946.66000     151946.66|  177000.00000      177000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   77500.00000      77500.00|   33000.00000      33000.00|   70000.00000       70000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                22.800  SYS |       7.00000        159.60|       7.00000        159.60|     100.00000        2280.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 203-02000             41395.000  CYS |       7.70000     318741.50|       5.70000     235951.50|       6.00000      248370.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06931               327.300  TON |      25.00000       8182.50|      25.00000       8182.50|      24.00000        7855.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06937              1284.000  LFT |       1.35000       1733.40|       1.38000       1771.92|       1.50000        1926.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 207-07498             53214.000  SYS |       3.30000     175606.20|       3.61000     192102.54|       2.75000      146338.50 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0010 210-08031                 2.000  EACH|     350.00000        700.00|     348.00000        696.00|     700.00000        1400.00 
  SEDIMENT MARKER                         |                            |                            | 
0011 211-07454              1076.000  CYS |      12.30000      13234.80|      18.00000      19368.00|      18.00000       19368.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 214-05861              1873.000  CYS |       3.80000       7117.40|       3.80000       7117.40|       4.00000        7492.00 
  EXCAVATION FOR DETENTION POND           |                            |                            | 
0013 301-07448              6465.000  TON |      14.95000      96651.75|      13.78000      89087.70|      14.00000       90510.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 302-06464             10707.400  CYS |      25.35000     271432.59|      24.23000     259440.30|      25.00000      267685.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0015 401-07320               928.000  TON |      40.00000      37120.00|      38.50000      35728.00|      43.00000       39904.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07389              1690.400  TON |      34.00000      57473.60|      37.60000      63559.04|      37.00000       62544.80 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 401-07406              1144.500  TON |      34.00000      38913.00|      37.80000      43262.10|      37.00000       42346.50 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0018 402-07434                75.000  TON |      50.00000       3750.00|      65.00000       4875.00|      54.00000        4050.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0019 402-07439               122.000  TON |      40.00000       4880.00|      55.00000       6710.00|      43.00000        5246.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0020 405-05517                17.200  TON |     438.00000       7533.60|     375.00000       6450.00|      95.00000        1634.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05520                 5.000  TON |     175.00000        875.00|     200.00000       1000.00|     190.00000         950.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 501-06266                        LUMP|       0.01000          0.01|    5415.55000       5415.55|    4980.00000        4980.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0024 501-06323             33645.000  SYS |      25.85000     869723.25|      33.34000    1121724.30|      29.50000      992527.50 
  QC/QA-PCCP, 12 IN.                      |                            |                            | 
0025 501-06326              2491.000  SYS |      27.60000      68751.60|      41.50000     103376.50|      42.50000      105867.50 
  QC/QA-PCCP, 15 IN.                      |                            |                            | 
0026 503-05240             19249.000  LFT |       5.25000     101057.25|       7.22000     138977.78|       7.40000      142442.60 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0027 601-02103               200.000  LFT |      16.50000       3300.00|      17.34000       3468.00|      18.00000        3600.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0028 601-05586                 1.000  EACH|    1825.00000       1825.00|    1632.00000       1632.00|    1960.00000        1960.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0029 601-94689                 3.000  EACH|    1950.00000       5850.00|    2244.00000       6732.00|    2100.00000        6300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-99105               718.750  LFT |      12.35000       8876.56|      14.28000      10263.75|      13.00000        9343.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 603-06040              8139.000  LFT |       3.85000      31335.15|       4.08000      33207.12|       3.85000       31335.15 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0032 605-06090              4568.000  LFT |       5.75000      26266.00|       9.18000      41934.24|       8.00000       36544.00 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0033 605-06120               970.000  LFT |      12.25000      11882.50|      19.44000      18856.80|       9.50000        9215.00 
  CURB, CONCRETE                          |                            |                            | 
0034 605-06255               347.000  SYS |      55.20000      19154.40|      53.94000      18717.18|      86.00000       29842.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 610-07486                16.900  TON |      50.00000        845.00|     100.00000       1690.00|      50.00000         845.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0036 615-06505                 4.000  EACH|     470.00000       1880.00|     357.00000       1428.00|     470.00000        1880.00 
  MONUMENT, B                             |                            |                            | 
0037 615-06510                 4.000  EACH|     415.00000       1660.00|     255.00000       1020.00|     415.00000        1660.00 
  MONUMENT, C                             |                            |                            | 
0038 615-06515                 5.000  EACH|      75.00000        375.00|     127.50000        637.50|     105.00000         525.00 
  MONUMENT, D                             |                            |                            | 
0039 616-02320              2645.000  SYS |       2.00000       5290.00|       2.00000       5290.00|       3.00000        7935.00 
  GEOTEXTILES                             |                            |                            | 
0040 616-05688               489.200  TON |      37.00000      18100.40|      37.00000      18100.40|      29.00000       14186.80 
  RIPRAP, CLASS 1                         |                            |                            | 
0041 616-06405              1654.000  TON |      25.00000      41350.00|      25.00000      41350.00|      26.00000       43004.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0042 616-06451                10.900  TON |      42.00000        457.80|      42.00000        457.80|      29.00000         316.10 
  RIPRAP, UNIFORM                         |                            |                            | 
0043 621-01004                 4.000  EACH|     220.00000        880.00|     224.40000        897.60|     240.00000         960.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06545                 6.700  TON |     315.00000       2110.50|     321.30000       2152.71|     340.00000        2278.00 
  FERTILIZER                              |                            |                            | 
0045 621-06553              2640.000  LBS |       2.14000       5649.60|       2.18000       5755.20|       2.30000        6072.00 
  SEED MIXTURE, R                         |                            |                            | 
0046 621-06557               388.000  LBS |       0.78000        302.64|       0.80000        310.40|       0.80000         310.40 
  SEED MIXTURE, T                         |                            |                            | 
0047 621-06560              3054.000  SYS |       0.50000       1527.00|       0.51000       1557.54|       0.50000        1527.00 
  MULCHED SEEDING, U                      |                            |                            | 
0048 621-06565                41.000  TON |     350.00000      14350.00|     357.00000      14637.00|     380.00000       15580.00 
  MULCHING MATERIAL                       |                            |                            | 
0049 621-06574              7966.000  SYS |       3.45000      27482.70|       2.50000      19915.00|       2.85000       22703.10 
  SODDING                                 |                            |                            | 
0050 702-90915                 7.800  CYS |     300.00000       2340.00|     300.00000       2340.00|     410.00000        3198.00 
  CONCRETE, A                             |                            |                            | 
0051 702-94656                 0.600  CYS |    1500.00000        900.00|     400.00000        240.00|    1550.00000         930.00 
  CONCRETE, B                             |                            |                            | 
0052 714-26702               311.000  LFT |     275.00000      85525.00|     362.00000     112582.00|     340.00000      105740.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            | 
0053 715-05019               645.000  LFT |      50.20000      32379.00|      73.00000      47085.00|      71.00000       45795.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0054 715-05048             15265.000  LFT |       2.50000      38162.50|       1.50000      22897.50|       3.20000       48848.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 715-05053              2402.000  LFT |      10.00000      24020.00|       8.00000      19216.00|      17.00000       40834.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0056 715-05125                96.000  LFT |      63.00000       6048.00|      63.00000       6048.00|      62.00000        5952.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0057 715-05149               438.000  LFT |      18.00000       7884.00|      31.00000      13578.00|      30.00000       13140.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0058 715-05152                70.000  LFT |      23.15000       1620.50|      37.00000       2590.00|      38.00000        2660.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0059 715-46000                 1.000  EACH|     250.00000        250.00|     200.00000        200.00|     370.00000         370.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0060 715-46005                 1.000  EACH|     300.00000        300.00|     230.00000        230.00|     400.00000         400.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0061 715-46010                 1.000  EACH|     375.00000        375.00|     250.00000        250.00|     480.00000         480.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0062 715-46030                 2.000  EACH|     570.00000       1140.00|     569.00000       1138.00|     660.00000        1320.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0063 715-46040                 8.000  EACH|    1200.00000       9600.00|     630.00000       5040.00|     770.00000        6160.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0064 718-06528                30.000  EACH|     550.00000      16500.00|     550.00000      16500.00|     540.00000       16200.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0065 718-06529                 2.000  EACH|     750.00000       1500.00|     425.00000        850.00|     480.00000         960.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0066 718-52610              1250.600  CYS |      21.45000      26825.37|      29.00000      36267.40|      28.00000       35016.80 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153             14436.500  SYS |       0.50000       7218.25|       0.80000      11549.20|       2.00000       28873.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-45335                 1.000  EACH|    1900.00000       1900.00|    1900.00000       1900.00|    4840.00000        4840.00 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0069 720-98174                 4.000  EACH|    1890.00000       7560.00|    1800.00000       7200.00|    2480.00000        9920.00 
  INLET, B15                              |                            |                            | 
0070 720-98555                 3.000  EACH|    1950.00000       5850.00|    1800.00000       5400.00|    2580.00000        7740.00 
  INLET, C15                              |                            |                            | 
0071 801-04308                 9.000  EACH|     322.00000       2898.00|     198.90000       1790.10|     355.00000        3195.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0072 801-06207              9126.000  LFT |       0.88000       8030.88|       1.09000       9947.34|       0.95000        8669.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0073 801-06218                91.000  LFT |       5.25000        477.75|      10.20000        928.20|       6.55000         596.05 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0074 801-06640                17.000  EACH|     112.00000       1904.00|     193.80000       3294.60|     190.00000        3230.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 801-06645                20.000  EACH|      64.00000       1280.00|     137.70000       2754.00|      44.00000         880.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06775                        LUMP|   22700.00000      22700.00|    3780.00000       3780.00|   26650.00000       26650.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07118               204.000  LFT |       9.00000       1836.00|      11.48000       2341.92|      16.00000        3264.00 
  BARRICADE, III-A                        |                            |                            | 
0078 802-05701                87.400  LFT |      12.00000       1048.80|      12.85000       1123.09|      12.00000        1048.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0079 802-05702                48.600  LFT |      10.00000        486.00|      10.81000        525.37|      10.00000         486.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76025                52.500  SFT |      16.00000        840.00|      16.52000        867.30|      16.00000         840.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0081 802-76035               233.500  SFT |      17.00000       3969.50|      17.14000       4002.19|      17.00000        3969.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0082 802-76045               115.500  SFT |      19.00000       2194.50|      18.16000       2097.48|      19.00000        2194.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0083 805-01815                12.000  EACH|    2300.00000      27600.00|    1672.80000      20073.60|    2480.00000       29760.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0084 805-01836             10086.000  LFT |       0.65000       6555.90|       1.07000      10792.02|       0.70000        7060.20 
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            | 
  SHIELDED, LEAD IN                       |                            |                            | 
0085 805-01842                31.000  EACH|     750.00000      23250.00|     816.00000      25296.00|     810.00000       25110.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0086 805-02373              3611.000  LFT |       2.30000       8305.30|       1.88000       6788.68|       2.50000        9027.50 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0087 805-06592              5074.000  LFT |       9.40000      47695.60|      11.53000      58503.22|      10.00000       50740.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0088 805-78106                 1.000  EACH|   15190.00000      15190.00|   14484.00000      14484.00|   16400.00000       16400.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0089 805-78109                 2.000  EACH|   10800.00000      21600.00|   10302.00000      20604.00|   11600.00000       23200.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0090 805-78205                20.000  EACH|     668.00000      13360.00|     622.20000      12444.00|     720.00000       14400.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 260 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0091 805-78215                14.000  EACH|     680.00000       9520.00|     622.20000       8710.80|     730.00000       10220.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0092 805-78230                 6.000  EACH|    1100.00000       6600.00|    1050.60000       6303.60|    1180.00000        7080.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0093 805-78415                12.000  EACH|    1180.00000      14160.00|    1234.20000      14810.40|    1270.00000       15240.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0094 805-78420                13.000  EACH|     180.00000       2340.00|     181.56000       2360.28|     190.00000        2470.00 
  DISCONNECT HANGER                       |                            |                            | 
0095 805-78445                 3.000  EACH|     565.00000       1695.00|     371.28000       1113.84|     610.00000        1830.00 
  SIGNAL SERVICE                          |                            |                            | 
0096 805-78465               218.000  LFT |       1.25000        272.50|       1.98000        431.64|       1.40000         305.20 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0097 805-78470               960.000  LFT |       0.30000        288.00|       0.09000         86.40|       0.30000         288.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0098 805-78485              1919.000  LFT |       1.00000       1919.00|       1.88000       3607.72|       1.10000        2110.90 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0099 805-78490               317.000  LFT |       1.05000        332.85|       1.84000        583.28|       1.10000         348.70 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0100 805-78500              3199.000  LFT |       1.25000       3998.75|       2.37000       7581.63|       1.40000        4478.60 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0101 805-78746              4074.000  LFT |      10.00000      40740.00|       8.87000      36136.38|      11.00000       44814.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0102 805-78785                 4.000  EACH|     736.00000       2944.00|     795.60000       3182.40|     790.00000        3160.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0103 805-78795               415.000  LFT |       6.50000       2697.50|       7.24000       3004.60|       7.00000        2905.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0104 805-78925                 3.000  EACH|     930.00000       2790.00|    1050.60000       3151.80|    1000.00000        3000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0105 805-81032                 3.000  EACH|    2565.00000       7695.00|    2335.80000       7007.40|    2760.00000        8280.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0106 805-81060                 9.000  EACH|    3060.00000      27540.00|    2754.00000      24786.00|    3290.00000       29610.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0107 808-03178                24.000  EACH|     100.00000       2400.00|     102.00000       2448.00|     135.00000        3240.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0108 808-03179                 6.000  EACH|     100.00000        600.00|     153.00000        918.00|     158.00000         948.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0109 808-04767               169.000  LFT |       2.00000        338.00|       2.04000        344.76|       4.50000         760.50 
  LINE , PAINT, DOTTED, WHITE, 4 IN., 2   |                            |                            | 
  FT. LINE, 4 FT. GAP                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0175870              |(2) 35-1139301              |(3) 35-0999231     
                                          |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0110 808-04767               152.000  LFT |       2.00000        304.00|       2.04000        310.08|       4.50000         684.00 
  LINE , PAINT, DOTTED, YELLOW, 4 IN., 2  |                            |                            | 
  FT. LINE, 4 FT. GAP                     |                            |                            | 
0111 808-06703              1611.000  LFT |       0.50000        805.50|       0.51000        821.61|       0.40000         644.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0112 808-75051             12738.000  LFT |       0.75000       9553.50|       1.12000      14266.56|       1.30000       16559.40 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0113 808-75053               995.000  LFT |       1.50000       1492.50|       3.26000       3243.70|       3.10000        3084.50 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0114 808-75054              6992.000  LFT |       0.75000       5244.00|       1.12000       7831.04|       1.30000        9089.60 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0115 808-75059              1995.000  LFT |       0.75000       1496.25|       1.12000       2234.40|       1.40000        2793.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  4 IN.                                   |                            |                            | 
0116 808-75067               394.000  LFT |       4.60000       1812.40|      10.20000       4018.80|       8.10000        3191.40 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0117 808-75245               687.000  LFT |       0.50000        343.50|       0.51000        350.37|       0.35000         240.45 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0118 808-75297                80.000  LFT |       4.00000        320.00|       5.10000        408.00|       3.95000         316.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0119 808-75320                 6.000  EACH|      75.00000        450.00|      61.20000        367.20|      53.00000         318.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0120 808-75325                 2.000  EACH|      85.00000        170.00|      81.60000        163.20|      59.00000         118.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0121 808-75998               192.000  EACH|      27.90000       5356.80|      28.46000       5464.32|      28.00000        5376.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0122 808-91662               275.000  LFT |       2.30000        632.50|       5.10000       1402.50|       5.20000        1430.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
     SECTION TOTALS                       |             $  3,279,833.70|             $  3,529,417.07|                $  3,546,131.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,279,833.70|             $  3,529,417.07|                $  3,546,131.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   55638.30000      55638.30|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2669.68000      24027.12|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  179416.00000     179416.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   58510.64000      58510.64|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                22.800  SYS |     101.06000       2304.17|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 203-02000             41395.000  CYS |       6.38000     264100.10|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06931               327.300  TON |      23.40000       7658.82|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06937              1284.000  LFT |       1.44000       1848.96|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 207-07498             53214.000  SYS |       3.30000     175606.20|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0010 210-08031                 2.000  EACH|     707.45000       1414.90|                            | 
  SEDIMENT MARKER                         |                            |                            | 
0011 211-07454              1076.000  CYS |      18.09000      19464.84|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 214-05861              1873.000  CYS |       4.26000       7978.98|                            | 
  EXCAVATION FOR DETENTION POND           |                            |                            | 
0013 301-07448              6465.000  TON |      14.24000      92061.60|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 302-06464             10707.400  CYS |      40.62000     434934.59|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0015 401-07320               928.000  TON |      45.29000      42029.12|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07389              1690.400  TON |      34.76000      58758.30|                            | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 401-07406              1144.500  TON |      36.53000      41808.59|                            | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0018 402-07434                75.000  TON |      54.42000       4081.50|                            | 
  HMA SURFACE, TYPE C                     |                            |                            | 
0019 402-07439               122.000  TON |      32.97000       4022.34|                            | 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0020 405-05517                17.200  TON |     350.04000       6020.69|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 406-05520                 5.000  TON |     181.28000        906.40|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 501-06266                        LUMP|    2855.40000       2855.40|                            | 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0024 501-06323             33645.000  SYS |      26.55000     893274.75|                            | 
  QC/QA-PCCP, 12 IN.                      |                            |                            | 
0025 501-06326              2491.000  SYS |      36.74000      91519.34|                            | 
  QC/QA-PCCP, 15 IN.                      |                            |                            | 
0026 503-05240             19249.000  LFT |       6.48000     124733.52|                            | 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0027 601-02103               200.000  LFT |      17.55000       3510.00|                            | 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0028 601-05586                 1.000  EACH|    1941.49000       1941.49|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0029 601-94689                 3.000  EACH|    2074.47000       6223.41|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-99105               718.750  LFT |      13.14000       9444.38|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 603-06040              8139.000  LFT |       4.10000      33369.90|                            | 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0032 605-06090              4568.000  LFT |       6.79000      31016.72|                            | 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0033 605-06120               970.000  LFT |      11.66000      11310.20|                            | 
  CURB, CONCRETE                          |                            |                            | 
0034 605-06255               347.000  SYS |      46.99000      16305.53|                            | 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0035 610-07486                16.900  TON |      53.77000        908.71|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0036 615-06505                 4.000  EACH|     500.00000       2000.00|                            | 
  MONUMENT, B                             |                            |                            | 
0037 615-06510                 4.000  EACH|     441.49000       1765.96|                            | 
  MONUMENT, C                             |                            |                            | 
0038 615-06515                 5.000  EACH|     111.79000        558.95|                            | 
  MONUMENT, D                             |                            |                            | 
0039 616-02320              2645.000  SYS |       1.49000       3941.05|                            | 
  GEOTEXTILES                             |                            |                            | 
0040 616-05688               489.200  TON |      28.19000      13790.55|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0041 616-06405              1654.000  TON |      25.53000      42226.62|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 260 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 616-06451                10.900  TON |      28.72000        313.05|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0043 621-01004                 4.000  EACH|     234.04000        936.16|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06545                 6.700  TON |     335.11000       2245.24|                            | 
  FERTILIZER                              |                            |                            | 
0045 621-06553              2640.000  LBS |       2.28000       6019.20|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0046 621-06557               388.000  LBS |       0.83000        322.04|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0047 621-06560              3054.000  SYS |       0.53000       1618.62|                            | 
  MULCHED SEEDING, U                      |                            |                            | 
0048 621-06565                41.000  TON |     372.34000      15265.94|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0049 621-06574              7966.000  SYS |       3.14000      25013.24|                            | 
  SODDING                                 |                            |                            | 
0050 702-90915                 7.800  CYS |     654.93000       5108.45|                            | 
  CONCRETE, A                             |                            |                            | 
0051 702-94656                 0.600  CYS |     585.60000        351.36|                            | 
  CONCRETE, B                             |                            |                            | 
0052 714-26702               311.000  LFT |     335.11000     104219.21|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            | 
0053 715-05019               645.000  LFT |      70.21000      45285.45|                            | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0054 715-05048             15265.000  LFT |       3.19000      48695.35|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0055 715-05053              2402.000  LFT |      17.02000      40882.04|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0056 715-05125                96.000  LFT |      61.70000       5923.20|                            | 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0057 715-05149               438.000  LFT |      29.79000      13048.02|                            | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0058 715-05152                70.000  LFT |      37.23000       2606.10|                            | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0059 715-46000                 1.000  EACH|     361.70000        361.70|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0060 715-46005                 1.000  EACH|     393.62000        393.62|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0061 715-46010                 1.000  EACH|     473.40000        473.40|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 260 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 715-46030                 2.000  EACH|     654.26000       1308.52|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0063 715-46040                 8.000  EACH|     760.64000       6085.12|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0064 718-06528                30.000  EACH|    1063.83000      31914.90|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0065 718-06529                 2.000  EACH|    1000.00000       2000.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0066 718-52610              1250.600  CYS |      27.66000      34591.60|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153             14436.500  SYS |       0.80000      11549.20|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-45335                 1.000  EACH|    4787.23000       4787.23|                            | 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0069 720-98174                 4.000  EACH|    2446.81000       9787.24|                            | 
  INLET, B15                              |                            |                            | 
0070 720-98555                 3.000  EACH|    2553.19000       7659.57|                            | 
  INLET, C15                              |                            |                            | 
0071 801-04308                 9.000  EACH|     207.45000       1867.05|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0072 801-06207              9126.000  LFT |       1.14000      10403.64|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0073 801-06218                91.000  LFT |      10.64000        968.24|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0074 801-06640                17.000  EACH|     202.13000       3436.21|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0075 801-06645                20.000  EACH|     143.62000       2872.40|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06775                        LUMP|   11157.47000      11157.47|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07118               204.000  LFT |      11.97000       2441.88|                            | 
  BARRICADE, III-A                        |                            |                            | 
0078 802-05701                87.400  LFT |      13.40000       1171.16|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0079 802-05702                48.600  LFT |      11.28000        548.21|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76025                52.500  SFT |      17.23000        904.58|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 260 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0081 802-76035               233.500  SFT |      17.87000       4172.65|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0082 802-76045               115.500  SFT |      18.94000       2187.57|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0083 805-01815                12.000  EACH|    1744.68000      20936.16|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0084 805-01836             10086.000  LFT |       1.12000      11296.32|                            | 
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            | 
  SHIELDED, LEAD IN                       |                            |                            | 
0085 805-01842                31.000  EACH|     851.06000      26382.86|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0086 805-02373              3611.000  LFT |       1.96000       7077.56|                            | 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0087 805-06592              5074.000  LFT |      12.02000      60989.48|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0088 805-78106                 1.000  EACH|   15106.38000      15106.38|                            | 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0089 805-78109                 2.000  EACH|   10744.68000      21489.36|                            | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0090 805-78205                20.000  EACH|     648.94000      12978.80|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0091 805-78215                14.000  EACH|     648.94000       9085.16|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0092 805-78230                 6.000  EACH|    1095.75000       6574.50|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0093 805-78415                12.000  EACH|    1287.23000      15446.76|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0094 805-78420                13.000  EACH|     189.36000       2461.68|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0095 805-78445                 3.000  EACH|     387.23000       1161.69|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0096 805-78465               218.000  LFT |       2.06000        449.08|                            | 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 805-78470               960.000  LFT |       0.10000         96.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0098 805-78485              1919.000  LFT |       1.96000       3761.24|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0099 805-78490               317.000  LFT |       1.91000        605.47|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0100 805-78500              3199.000  LFT |       2.47000       7901.53|                            | 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0101 805-78746              4074.000  LFT |       9.26000      37725.24|                            | 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0102 805-78785                 4.000  EACH|     829.79000       3319.16|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0103 805-78795               415.000  LFT |       7.55000       3133.25|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0104 805-78925                 3.000  EACH|    1095.74000       3287.22|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0105 805-81032                 3.000  EACH|    2436.17000       7308.51|                            | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0106 805-81060                 9.000  EACH|    2872.34000      25851.06|                            | 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0107 808-03178                24.000  EACH|     106.38000       2553.12|                            | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0108 808-03179                 6.000  EACH|     159.58000        957.48|                            | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0109 808-04767               169.000  LFT |       2.13000        359.97|                            | 
  LINE , PAINT, DOTTED, WHITE, 4 IN., 2   |                            |                            | 
  FT. LINE, 4 FT. GAP                     |                            |                            | 
0110 808-04767               152.000  LFT |       2.13000        323.76|                            | 
  LINE , PAINT, DOTTED, YELLOW, 4 IN., 2  |                            |                            | 
  FT. LINE, 4 FT. GAP                     |                            |                            | 
0111 808-06703              1611.000  LFT |       0.53000        853.83|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0112 808-75051             12738.000  LFT |       1.17000      14903.46|                            | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0113 808-75053               995.000  LFT |       3.40000       3383.00|                            | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0114 808-75054              6992.000  LFT |       1.17000       8180.64|                            | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 260 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,545,220.06                                                  ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -27214-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0115 808-75059              1995.000  LFT |       1.17000       2334.15|                            | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  4 IN.                                   |                            |                            | 
0116 808-75067               394.000  LFT |      10.64000       4192.16|                            | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0117 808-75245               687.000  LFT |       0.53000        364.11|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0118 808-75297                80.000  LFT |       5.32000        425.60|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0119 808-75320                 6.000  EACH|      63.83000        382.98|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0120 808-75325                 2.000  EACH|      85.11000        170.22|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0121 808-75998               192.000  EACH|      29.68000       5698.56|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0122 808-91662               275.000  LFT |       5.32000       1463.00|                            | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
     SECTION TOTALS                       |             $  3,595,154.98|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,595,154.98|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 136 
     CALL ORDER   : 280                     CONTRACT ID : R -27273-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1111003     WHITE CONSTRUCTION, INC.                                               $  1,785,135.58     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,797,890.79     100.7145% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,178,806.15     122.0526% 
   4   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,216,887.16     124.1859% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 3 
     CALL ORDER   : 290                     CONTRACT ID : R -27353-B                   COUNTIES : RUSH 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/25/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1568035     HOLMAN EXCAVATING                                                      $    268,608.73     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    304,944.29     113.5273% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    305,245.78     113.6395% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 296 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 296                     CONTRACT ID : R -27403-B                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/04/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    484,905.28     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    528,081.72     108.9040% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    574,140.13     118.4025% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 300 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -27439-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6753602 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    267,304.15     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    328,626.00     122.9408% 
==================================================================================================================================== 
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                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,966,145.68                                                  ROUTE : 122n STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -27472-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/19/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IN48032 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,097,077.06     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  4,124,256.28     100.6633% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  4,271,900.71     104.2670% 
   4   35-1139301     E & B PAVING, INC.                                                     $  4,659,064.05     113.7167% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,849,700.00     118.3697% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-0999231     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTION                       
                                          |                            |                            | 
0001 105-06845                        LUMP|   70000.00000      70000.00|   75000.00000      75000.00|   62600.00000       62600.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |    2100.00000      37800.00|    1000.00000      18000.00|    1200.00000       21600.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  150000.00000     150000.00|  200000.00000     200000.00|  211000.00000      211000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  100000.00000     100000.00|  190000.00000     190000.00|  338000.00000      338000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278             14000.000  LFT |       1.00000      14000.00|       2.50000      35000.00|       5.00000       70000.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 203-02000             24528.000  CYS |      20.00000     490560.00|      11.25000     275940.00|      13.00000      318864.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06931                 1.000  TON |     700.00000        700.00|     135.00000        135.00|     310.00000         310.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06933                 4.000  EACH|      61.20000        244.80|      88.00000        352.00|      87.00000         348.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06937              4175.000  LFT |       1.26000       5260.50|       1.40000       5845.00|       1.60000        6680.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07498             39389.800  SYS |       4.16000     163861.57|       3.25000     128016.85|       3.00000      118169.40 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0011 211-07454              6658.000  CYS |      15.00000      99870.00|      22.00000     146476.00|      23.00000      153134.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 301-07448              1822.000  TON |      17.84000      32504.48|      19.00000      34618.00|      22.00000       40084.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0013 304-07490               276.000  TON |      79.25000      21873.00|      60.00000      16560.00|      80.00000       22080.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,966,145.68                                                  ROUTE : 122n STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -27472-A                   COUNTIES : HAMILTON 
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==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-0999231     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 306-08034              4041.000  SYS |       2.08000       8405.28|       2.70000      10910.70|       1.75000        7071.75 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0015 401-07321              3710.000  TON |      42.25000     156747.50|      40.00000     148400.00|      40.00000      148400.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07390              5613.000  TON |      32.25000     181019.25|      33.00000     185229.00|      34.00000      190842.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 401-07407             15950.000  TON |      32.25000     514387.50|      33.00000     526350.00|      33.00000      526350.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0019 402-07432               339.000  TON |      42.25000      14322.75|      55.00000      18645.00|      54.70000       18543.30 
  HMA SURFACE, TYPE A                     |                            |                            | 
0020 402-07435               726.000  TON |      32.25000      23413.50|      45.00000      32670.00|      49.65000       36045.90 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 402-07440               285.000  TON |      34.25000       9761.25|      49.00000      13965.00|      49.00000       13965.00 
  HMA BASE. TYPE A                        |                            |                            | 
0022 405-05517                 8.000  TON |     400.00000       3200.00|     400.00000       3200.00|     185.00000        1480.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                55.400  TON |     175.00000       9695.00|     110.00000       6094.00|     175.00000        9695.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-95434               636.000  LFT |      88.74000      56438.64|      96.00000      61056.00|      95.00000       60420.00 
  HANDRAIL, STEEL PIPE, 1.5 IN.           |                            |                            | 
0025 604-07894                70.000  SYS |     153.41000      10738.70|     130.00000       9100.00|     120.00000        8400.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0026 604-07896                11.000  SYS |     144.17000       1585.87|     120.00000       1320.00|     110.00000        1210.00 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0027 604-07901               114.000  SYS |     147.67000      16834.38|     140.00000      15960.00|     130.00000       14820.00 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0028 604-07902                23.000  SYS |     179.90000       4137.70|     140.00000       3220.00|     130.00000        2990.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0029 604-91531              4754.000  SYS |      30.31000     144093.74|      25.00000     118850.00|      22.00000      104588.00 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0030 605-06120              6294.000  LFT |      11.89000      74835.66|      13.00000      81822.00|      12.00000       75528.00 
  CURB, CONCRETE                          |                            |                            | 
0031 605-06155             13933.000  LFT |       8.97000     124979.01|       9.50000     132363.50|       9.00000      125397.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0032 605-06275              1165.000  SYS |      67.19000      78276.35|      90.00000     104850.00|      95.00000      110675.00 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0033 610-07486               332.000  TON |      89.25000      29631.00|      50.00000      16600.00|      75.00000       24900.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0034 611-05330              1230.500  SYS |      26.05000      32054.53|      37.00000      45528.50|      35.00000       43067.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
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==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-0999231     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 615-06505                24.000  EACH|     453.90000      10893.60|     500.00000      12000.00|     450.00000       10800.00 
  MONUMENT, B                             |                            |                            | 
0036 615-06510                 1.000  EACH|     367.20000        367.20|     400.00000        400.00|     360.00000         360.00 
  MONUMENT, C                             |                            |                            | 
0037 616-06405                 5.300  TON |     142.89000        757.32|      41.00000        217.30|     110.00000         583.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 2.000  EACH|     408.00000        816.00|     440.00000        880.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.600  TON |     801.72000        481.03|     870.00000        522.00|     335.00000         201.00 
  FERTILIZER                              |                            |                            | 
0040 621-06554               225.000  LBS |       4.85000       1091.25|       5.00000       1125.00|       3.10000         697.50 
  SEED MIXTURE, U                         |                            |                            | 
0041 621-06565                 3.000  TON |     610.98000       1832.94|     660.00000       1980.00|     580.00000        1740.00 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06575              7268.000  SYS |       2.81000      20423.08|       3.00000      21804.00|       2.60000       18896.80 
  SODDING, NURSERY                        |                            |                            | 
0043 704-04850               599.000  SYS |      47.80000      28632.20|     100.00000      59900.00|      65.00000       38935.00 
  CONCRETE , PATTERNED                    |                            |                            | 
0044 715-05024               657.000  LFT |      56.18000      36910.26|      50.00000      32850.00|      41.00000       26937.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            | 
0045 715-05048             13734.000  LFT |       2.63000      36120.42|       3.00000      41202.00|       3.00000       41202.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0046 715-05149              4531.000  LFT |      33.65000     152468.15|      19.00000      86089.00|      21.00000       95151.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0047 715-05151               524.000  LFT |      38.64000      20247.36|      22.00000      11528.00|      23.00000       12052.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05152               700.000  LFT |      40.13000      28091.00|      25.00000      17500.00|      31.00000       21700.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0049 715-05154               638.000  LFT |      44.65000      28486.70|      32.00000      20416.00|      32.00000       20416.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0050 715-05159                88.000  LFT |      71.91000       6328.08|      62.00000       5456.00|      90.00000        7920.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                            |                            | 
0051 715-05161               132.000  LFT |      78.29000      10334.28|      72.00000       9504.00|      90.00000       11880.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            | 
0052 715-05162               130.000  LFT |      94.17000      12242.10|      88.00000      11440.00|      90.00000       11700.00 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            | 
0053 715-46010                 1.000  EACH|     644.29000        644.29|     225.00000        225.00|     840.00000         840.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0054 715-46020                 1.000  EACH|     714.06000        714.06|     285.00000        285.00|     950.00000         950.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,966,145.68                                                  ROUTE : 122n STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -27472-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-0999231     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 718-06532              3280.000  LFT |       1.02000       3345.60|       1.20000       3936.00|       1.00000        3280.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0056 718-52610              1096.000  CYS |      28.46000      31192.16|      35.00000      38360.00|      25.00000       27400.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0057 718-99153              9592.000  SYS |       1.68000      16114.56|       2.00000      19184.00|       1.00000        9592.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0058 720-44000                30.000  EACH|     541.69000      16250.70|     430.00000      12900.00|     250.00000        7500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0059 720-45030                 2.000  EACH|     790.28000       1580.56|    1200.00000       2400.00|     750.00000        1500.00 
  INLET, E7                               |                            |                            | 
0060 720-45045                30.000  EACH|    1090.26000      32707.80|    1300.00000      39000.00|     950.00000       28500.00 
  INLET, J10                              |                            |                            | 
0061 720-45055                35.000  EACH|    1102.44000      38585.40|    1300.00000      45500.00|     950.00000       33250.00 
  INLET, M10                              |                            |                            | 
0062 720-45410                14.000  EACH|    1278.41000      17897.74|    1400.00000      19600.00|    1400.00000       19600.00 
  MANHOLE, C4                             |                            |                            | 
0063 720-91973                 6.000  EACH|    1795.10000      10770.60|    2200.00000      13200.00|    2200.00000       13200.00 
  MANHOLE, H4                             |                            |                            | 
0064 720-93501                 2.000  EACH|    4380.77000       8761.54|    5600.00000      11200.00|    4000.00000        8000.00 
  MANHOLE, L4                             |                            |                            | 
0065 720-94612                 3.000  EACH|    2094.12000       6282.36|    2700.00000       8100.00|    4800.00000       14400.00 
  MANHOLE, K4                             |                            |                            | 
0066 720-98174                 8.000  EACH|    1735.07000      13880.56|    1850.00000      14800.00|    1550.00000       12400.00 
  INLET, B15                              |                            |                            | 
0067 720-98555                12.000  EACH|    1522.11000      18265.32|    1900.00000      22800.00|    1550.00000       18600.00 
  INLET, C15                              |                            |                            | 
0068 731-93945              5461.000  SFT |      11.76000      64221.36|      18.00000      98298.00|      18.00000       98298.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0069 731-93946              5461.000  SFT |      13.97000      76290.17|      15.00000      81915.00|       8.00000       43688.00 
  WALL ERECTION                           |                            |                            | 
0070 731-93947               638.000  LFT |      17.55000      11196.90|      17.00000      10846.00|      45.00000       28710.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0071 801-03291                29.000  EACH|      30.60000        887.40|      33.00000        957.00|      33.00000         957.00 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0072 801-06203             35448.000  LFT |       0.16000       5671.68|       0.20000       7089.60|       0.16000        5671.68 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0073 801-06207               530.000  LFT |       5.10000       2703.00|       5.60000       2968.00|       8.00000        4240.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0074 801-06640                34.000  EACH|      91.80000       3121.20|     100.00000       3400.00|     100.00000        3400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 801-06645                29.000  EACH|      30.60000        887.40|      33.00000        957.00|      30.00000         870.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06775                        LUMP|   40000.00000      40000.00|   40000.00000      40000.00|   97500.00000       97500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07118                20.000  LFT |      81.60000       1632.00|      88.00000       1760.00|     200.00000        4000.00 
  BARRICADE, III-A                        |                            |                            | 
0078 801-07119                18.000  LFT |      81.60000       1468.80|      88.00000       1584.00|     200.00000        3600.00 
  BARRICADE, III-B                        |                            |                            | 
0079 802-05701               162.000  LFT |      11.22000       1817.64|      12.00000       1944.00|      11.00000        1782.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76025                58.000  SFT |      16.32000        946.56|      18.00000       1044.00|      16.00000         928.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0081 802-76035                27.000  SFT |      17.34000        468.18|      19.00000        513.00|      17.00000         459.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0082 805-01815                 8.000  EACH|    1764.60000      14116.80|    2000.00000      16000.00|    1730.00000       13840.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0083 805-01842                19.000  EACH|     668.10000      12693.90|     725.00000      13775.00|     655.00000       12445.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0084 805-01879                 2.000  EACH|     499.80000        999.60|     550.00000       1100.00|     490.00000         980.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0085 805-02152                16.000  EACH|     359.04000       5744.64|     400.00000       6400.00|     352.00000        5632.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            | 
0086 805-02373              4491.000  LFT |       1.94000       8712.54|       2.00000       8982.00|       1.90000        8532.90 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0087 805-02658              1725.000  LFT |       1.22000       2104.50|       1.30000       2242.50|       1.20000        2070.00 
  CABLE, COAXIAL                          |                            |                            | 
0088 805-04757                 2.000  EACH|   12444.00000      24888.00|   13500.00000      27000.00|   12200.00000       24400.00 
  SIGNAL COMBINATION STRUCTURE, 30 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
0089 805-04757                 5.000  EACH|   13260.00000      66300.00|   14500.00000      72500.00|   13000.00000       65000.00 
  SIGNAL COMBINATION STRUCTURE, 40 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
0090 805-04757                 1.000  EACH|   15504.00000      15504.00|   16800.00000      16800.00|   15200.00000       15200.00 
  SIGNAL COMBINATION STRUCTURE, 45 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
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0091 805-04782                 2.000  EACH|   29478.00000      58956.00|   32000.00000      64000.00|   28900.00000       57800.00 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0092 805-06592              4021.000  LFT |       9.49000      38159.29|      10.00000      40210.00|       9.30000       37395.30 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0093 805-78100                 2.000  EACH|   10812.00000      21624.00|   11800.00000      23600.00|   10600.00000       21200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0094 805-78205                16.000  EACH|     459.00000       7344.00|     500.00000       8000.00|     450.00000        7200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0095 805-78230                 8.000  EACH|    1071.00000       8568.00|    1200.00000       9600.00|    1050.00000        8400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0096 805-78370                16.000  EACH|      97.92000       1566.72|     100.00000       1600.00|      96.00000        1536.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0097 805-78467               136.000  LFT |       1.22000        165.92|       1.30000        176.80|       1.20000         163.20 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0098 805-78480              2830.000  LFT |       0.77000       2179.10|       1.00000       2830.00|       0.75000        2122.50 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0099 805-78485              1870.000  LFT |       0.92000       1720.40|       1.00000       1870.00|       0.90000        1683.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0100 805-78490              1844.000  LFT |       0.97000       1788.68|       1.00000       1844.00|       0.95000        1751.80 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0101 805-78925                 2.000  EACH|     836.40000       1672.80|     900.00000       1800.00|     820.00000        1640.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0102 808-06701             11739.000  LFT |       0.01000        117.39|       0.01000        117.39|       0.01000         117.39 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0103 808-06703              1674.000  LFT |       0.35000        585.90|       0.39000        652.86|       0.34000         569.16 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0104 808-75245              2432.000  LFT |       0.35000        851.20|       0.39000        948.48|       0.34000         826.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0105 808-75290               200.000  LFT |       3.06000        612.00|       3.30000        660.00|       3.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0106 808-75297               346.000  LFT |       3.06000       1058.76|       3.30000       1141.80|       3.00000        1038.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0107 808-75300              1300.000  LFT |       1.02000       1326.00|       1.10000       1430.00|       1.00000        1300.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
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                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-0999231     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0108 808-75320                16.000  EACH|      51.00000        816.00|      55.00000        880.00|      50.00000         800.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0109 808-75325                16.000  EACH|      61.20000        979.20|      65.00000       1040.00|      60.00000         960.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0110 401-07429              7385.000  TON |      39.25000     289861.25|      40.00000     295400.00|      37.15000      274352.75 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
     SECTION TOTALS                       |             $  4,097,077.06|             $  4,124,256.28|                $  4,271,900.71 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,097,077.06|             $  4,124,256.28|                $  4,271,900.71 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTION                       
                                          |                            |                            | 
0001 105-06845                        LUMP|   75000.00000      75000.00|   95000.00000      95000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |    2140.00000      38520.00|    2500.00000      45000.00| 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  270602.20000     270602.20|  245000.00000     245000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  240000.00000     240000.00|  104231.87000     104231.87| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278             14000.000  LFT |       7.20000     100800.00|       7.00000      98000.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 203-02000             24528.000  CYS |       8.00000     196224.00|      22.00000     539616.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06931                 1.000  TON |     225.00000        225.00|     500.00000        500.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06933                 4.000  EACH|      80.00000        320.00|      82.00000        328.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06937              4175.000  LFT |       1.46000       6095.50|       1.50000       6262.50| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07498             39389.800  SYS |       3.40000     133925.32|       2.80000     110291.44| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0011 211-07454              6658.000  CYS |      19.58000     130363.64|      18.00000     119844.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 301-07448              1822.000  TON |      25.00000      45550.00|      23.00000      41906.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0013 304-07490               276.000  TON |      32.10000       8859.60|     100.00000      27600.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 306-08034              4041.000  SYS |       2.82000      11395.62|       2.00000       8082.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0015 401-07321              3710.000  TON |      46.00000     170660.00|      44.00000     163240.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07390              5613.000  TON |      37.00000     207681.00|      34.00000     190842.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0017 401-07407             15950.000  TON |      34.00000     542300.00|      33.00000     526350.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0019 402-07432               339.000  TON |      57.00000      19323.00|      73.00000      24747.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0020 402-07435               726.000  TON |      39.00000      28314.00|      45.00000      32670.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 402-07440               285.000  TON |      65.00000      18525.00|      65.00000      18525.00| 
  HMA BASE. TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
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                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 405-05517                 8.000  TON |     200.00000       1600.00|     400.00000       3200.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                55.400  TON |     160.00000       8864.00|     180.00000       9972.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-95434               636.000  LFT |     123.00000      78228.00|      88.00000      55968.00| 
  HANDRAIL, STEEL PIPE, 1.5 IN.           |                            |                            | 
0025 604-07894                70.000  SYS |     100.00000       7000.00|      85.00000       5950.00| 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0026 604-07896                11.000  SYS |     100.00000       1100.00|      85.00000        935.00| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0027 604-07901               114.000  SYS |     100.00000      11400.00|      85.00000       9690.00| 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0028 604-07902                23.000  SYS |     100.00000       2300.00|      85.00000       1955.00| 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0029 604-91531              4754.000  SYS |      23.00000     109342.00|      30.00000     142620.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0030 605-06120              6294.000  LFT |      44.00000     276936.00|      12.00000      75528.00| 
  CURB, CONCRETE                          |                            |                            | 
0031 605-06155             13933.000  LFT |      11.50000     160229.50|      14.00000     195062.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0032 605-06275              1165.000  SYS |     175.00000     203875.00|     110.00000     128150.00| 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0033 610-07486               332.000  TON |      68.00000      22576.00|      80.00000      26560.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0034 611-05330              1230.500  SYS |      32.50000      39991.25|      40.00000      49220.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0035 615-06505                24.000  EACH|     425.00000      10200.00|     450.00000      10800.00| 
  MONUMENT, B                             |                            |                            | 
0036 615-06510                 1.000  EACH|     375.00000        375.00|     370.00000        370.00| 
  MONUMENT, C                             |                            |                            | 
0037 616-06405                 5.300  TON |      34.00000        180.20|     100.00000        530.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 2.000  EACH|     400.00000        800.00|     410.00000        820.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.600  TON |     335.00000        201.00|     345.00000        207.00| 
  FERTILIZER                              |                            |                            | 
0040 621-06554               225.000  LBS |       3.10000        697.50|       3.20000        720.00| 
  SEED MIXTURE, U                         |                            |                            | 
0041 621-06565                 3.000  TON |     580.00000       1740.00|     600.00000       1800.00| 
  MULCHING MATERIAL                       |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 621-06575              7268.000  SYS |       3.20000      23257.60|       2.70000      19623.60| 
  SODDING, NURSERY                        |                            |                            | 
0043 704-04850               599.000  SYS |      65.00000      38935.00|     100.00000      59900.00| 
  CONCRETE , PATTERNED                    |                            |                            | 
0044 715-05024               657.000  LFT |      60.00000      39420.00|      68.00000      44676.00| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            | 
0045 715-05048             13734.000  LFT |       2.85000      39141.90|       4.10000      56309.40| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0046 715-05149              4531.000  LFT |      25.00000     113275.00|      30.00000     135930.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0047 715-05151               524.000  LFT |      29.00000      15196.00|      34.00000      17816.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0048 715-05152               700.000  LFT |      31.00000      21700.00|      36.00000      25200.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0049 715-05154               638.000  LFT |      41.00000      26158.00|      55.00000      35090.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0050 715-05159                88.000  LFT |      81.00000       7128.00|      80.00000       7040.00| 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                            |                            | 
0051 715-05161               132.000  LFT |      92.00000      12144.00|      85.00000      11220.00| 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            | 
0052 715-05162               130.000  LFT |     111.00000      14430.00|      95.00000      12350.00| 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            | 
0053 715-46010                 1.000  EACH|     715.00000        715.00|     350.00000        350.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0054 715-46020                 1.000  EACH|     930.00000        930.00|     420.00000        420.00| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0055 718-06532              3280.000  LFT |       0.90000       2952.00|       1.00000       3280.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0056 718-52610              1096.000  CYS |      30.50000      33428.00|      29.00000      31784.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0057 718-99153              9592.000  SYS |       0.90000       8632.80|       1.70000      16306.40| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0058 720-44000                30.000  EACH|     625.00000      18750.00|     400.00000      12000.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0059 720-45030                 2.000  EACH|    1300.00000       2600.00|    1200.00000       2400.00| 
  INLET, E7                               |                            |                            | 
0060 720-45045                30.000  EACH|    1250.00000      37500.00|    1400.00000      42000.00| 
  INLET, J10                              |                            |                            | 
0061 720-45055                35.000  EACH|    1650.00000      57750.00|    1500.00000      52500.00| 
  INLET, M10                              |                            |                            | 
0062 720-45410                14.000  EACH|    1650.00000      23100.00|    2000.00000      28000.00| 
  MANHOLE, C4                             |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0063 720-91973                 6.000  EACH|    3800.00000      22800.00|    2600.00000      15600.00| 
  MANHOLE, H4                             |                            |                            | 
0064 720-93501                 2.000  EACH|    4200.00000       8400.00|    6600.00000      13200.00| 
  MANHOLE, L4                             |                            |                            | 
0065 720-94612                 3.000  EACH|    4500.00000      13500.00|    5500.00000      16500.00| 
  MANHOLE, K4                             |                            |                            | 
0066 720-98174                 8.000  EACH|    2100.00000      16800.00|    1700.00000      13600.00| 
  INLET, B15                              |                            |                            | 
0067 720-98555                12.000  EACH|    1800.00000      21600.00|    1700.00000      20400.00| 
  INLET, C15                              |                            |                            | 
0068 731-93945              5461.000  SFT |      24.00000     131064.00|      12.00000      65532.00| 
  FACE PANELS, CONCRETE                   |                            |                            | 
0069 731-93946              5461.000  SFT |      12.50000      68262.50|      22.00000     120142.00| 
  WALL ERECTION                           |                            |                            | 
0070 731-93947               638.000  LFT |       6.00000       3828.00|     240.00000     153120.00| 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0071 801-03291                29.000  EACH|      82.00000       2378.00|      31.00000        899.00| 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0072 801-06203             35448.000  LFT |       0.25000       8862.00|       0.17000       6026.16| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0073 801-06207               530.000  LFT |       2.96000       1568.80|       5.20000       2756.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0074 801-06640                34.000  EACH|     215.00000       7310.00|      93.00000       3162.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0075 801-06645                29.000  EACH|      44.00000       1276.00|      31.00000        899.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06775                        LUMP|   51408.90000      51408.90|   80000.00000      80000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07118                20.000  LFT |      22.00000        440.00|      82.00000       1640.00| 
  BARRICADE, III-A                        |                            |                            | 
0078 801-07119                18.000  LFT |      24.00000        432.00|      82.00000       1476.00| 
  BARRICADE, III-B                        |                            |                            | 
0079 802-05701               162.000  LFT |      11.00000       1782.00|      11.00000       1782.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76025                58.000  SFT |      16.00000        928.00|      16.00000        928.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0081 802-76035                27.000  SFT |      17.00000        459.00|      17.50000        472.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
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0082 805-01815                 8.000  EACH|    1730.00000      13840.00|    1780.00000      14240.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0083 805-01842                19.000  EACH|     655.00000      12445.00|     670.00000      12730.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0084 805-01879                 2.000  EACH|     490.00000        980.00|     500.00000       1000.00| 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0085 805-02152                16.000  EACH|     352.00000       5632.00|     360.00000       5760.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            | 
0086 805-02373              4491.000  LFT |       1.90000       8532.90|       2.00000       8982.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0087 805-02658              1725.000  LFT |       1.20000       2070.00|       1.20000       2070.00| 
  CABLE, COAXIAL                          |                            |                            | 
0088 805-04757                 2.000  EACH|   12200.00000      24400.00|   12500.00000      25000.00| 
  SIGNAL COMBINATION STRUCTURE, 30 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
0089 805-04757                 5.000  EACH|   13000.00000      65000.00|   13400.00000      67000.00| 
  SIGNAL COMBINATION STRUCTURE, 40 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
0090 805-04757                 1.000  EACH|   15200.00000      15200.00|   15650.00000      15650.00| 
  SIGNAL COMBINATION STRUCTURE, 45 FT.    |                            |                            | 
  SIGNAL MAST ARM, 25 FT. MAST ARM,       |                            |                            | 
  DECORATIVE                              |                            |                            | 
0091 805-04782                 2.000  EACH|   28900.00000      57800.00|   29700.00000      59400.00| 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0092 805-06592              4021.000  LFT |       9.30000      37395.30|       9.60000      38601.60| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0093 805-78100                 2.000  EACH|   10600.00000      21200.00|   11000.00000      22000.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0094 805-78205                16.000  EACH|     450.00000       7200.00|     460.00000       7360.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0095 805-78230                 8.000  EACH|    1050.00000       8400.00|    1080.00000       8640.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0096 805-78370                16.000  EACH|      96.00000       1536.00|     100.00000       1600.00| 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 310 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,966,145.68                                                  ROUTE : 122n STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -27472-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 805-78467               136.000  LFT |       1.20000        163.20|       1.21000        164.56| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0098 805-78480              2830.000  LFT |       0.75000       2122.50|       0.76000       2150.80| 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0099 805-78485              1870.000  LFT |       0.90000       1683.00|       0.92000       1720.40| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0100 805-78490              1844.000  LFT |       0.95000       1751.80|       0.97000       1788.68| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0101 805-78925                 2.000  EACH|     820.00000       1640.00|     840.00000       1680.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0102 808-06701             11739.000  LFT |       0.38000       4460.82|       0.01000        117.39| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0103 808-06703              1674.000  LFT |       0.28000        468.72|       0.35000        585.90| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0104 808-75245              2432.000  LFT |       0.29000        705.28|       0.35000        851.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0105 808-75290               200.000  LFT |      18.50000       3700.00|       3.10000        620.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0106 808-75297               346.000  LFT |       3.95000       1366.70|       3.10000       1072.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0107 808-75300              1300.000  LFT |       1.40000       1820.00|       1.00000       1300.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0108 808-75320                16.000  EACH|      53.00000        848.00|      51.00000        816.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0109 808-75325                16.000  EACH|      56.00000        896.00|      61.00000        976.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0110 401-07429              7385.000  TON |      37.00000     273245.00|      40.00000     295400.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
     SECTION TOTALS                       |             $  4,659,064.05|             $  4,849,700.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,659,064.05|             $  4,849,700.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 320 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,350,400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  280  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0175031 
                                                                                                  0175035 
                                                                                                  0175031 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $ 15,856,556.58     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $ 16,199,858.20     102.1650% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 17,368,645.16     109.5360% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGN MODERNIZATION                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  115700.00000     115700.00|  115000.00000     115000.00|  119157.89000      119157.89 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                30.000  MOS |    1500.00000      45000.00|    2150.00000      64500.00|    2798.89000       83966.70 
  FIELD OFFICE, C                         |                            |                            | 
0003 105-07577               180.000  MOS |      75.00000      13500.00|     110.00000      19800.00|     225.26000       40546.80 
  CELLULAR SERVICE                        |                            |                            | 
0004 110-01001                        LUMP|  515250.00000     515250.00|  350000.00000     350000.00| 1041405.67000     1041405.67 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  120000.00000     120000.00|   80000.00000      80000.00|   33904.21000       33904.21 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240             18100.000  SYS |       6.75000     122175.00|       4.00000      72400.00|       5.25000       95025.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241              7864.000  LFT |       2.75000      21626.00|       3.00000      23592.00|       2.89000       22726.96 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-02272              1088.000  LFT |       7.00000       7616.00|       7.00000       7616.00|       4.21000        4580.48 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0010 202-03783                14.000  EACH|     540.23000       7563.22|     570.00000       7980.00|     568.66000        7961.24 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0011 202-04089               249.000  EACH|      77.18000      19217.82|      80.00000      19920.00|      81.24000       20228.76 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0012 202-51328                        LUMP|    7500.00000       7500.00|   35000.00000      35000.00|   31578.95000       31578.95 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO, 2                              |                            |                            | 
0013 202-51328                        LUMP|   58000.00000      58000.00|   90000.00000      90000.00|   84210.53000       84210.53 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-51822              1509.000  SYS |      10.00000      15090.00|       7.40000      11166.60|       7.37000       11121.33 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0015 202-93974                 2.000  EACH|    2867.00000       5734.00|    3020.00000       6040.00|    3017.90000        6035.80 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM, REMOVE                      |                            |                            | 
0016 203-02000             11168.000  CYS |      25.00000     279200.00|      15.00000     167520.00|      12.23000      136584.64 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070             10000.000  CYS |      11.00000     110000.00|      10.00000     100000.00|       6.88000       68800.00 
  BORROW                                  |                            |                            | 
0018 203-90014               431.000  STA |     300.00000     129300.00|     205.00000      88355.00|    1609.37000      693638.47 
  LINEAR GRADING                          |                            |                            | 
0019 205-06931               765.000  TON |      70.00000      53550.00|      26.00000      19890.00|      25.41000       19438.65 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0020 205-06933                57.000  EACH|      50.00000       2850.00|      53.00000       3021.00|      55.79000        3180.03 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0022 205-06937             35000.000  LFT |       1.10000      38500.00|       1.30000      45500.00|       1.60000       56000.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0023 207-07498             70300.000  SYS |       4.50000     316350.00|       7.50000     527250.00|       3.42000      240426.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 211-06467                82.000  CYS |      38.00000       3116.00|      47.00000       3854.00|      47.37000        3884.34 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0025 211-07454              8650.000  CYS |      17.00000     147050.00|      11.50000      99475.00|      19.14000      165561.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 213-08058                40.000  CYS |     105.00000       4200.00|     142.00000       5680.00|      94.67000        3786.80 
  FLOWABLE BACKFILL                       |                            |                            | 
0027 301-07448             29540.000  TON |       9.00000     265860.00|      16.50000     487410.00|      17.21000      508383.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0028 302-07455               164.000  CYS |      35.00000       5740.00|      44.00000       7216.00|      44.21000        7250.44 
  DENSE GRADED SUBBASE                    |                            |                            | 
0029 304-07491               765.000  TON |      46.80000      35802.00|     133.00000     101745.00|      98.57000       75406.05 
  HMA PATCHING, TYPE C                    |                            |                            | 
0030 305-97019            230000.000  SYS |       1.40000     322000.00|       1.75000     402500.00|       0.16000       36800.00 
  RUBBLIZED PCCP                          |                            |                            | 
0031 306-08033             13700.000  SYS |       1.01000      13837.00|       0.55000       7535.00|       0.50000        6850.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0032 306-08039            260050.000  SYS |       1.16000     301658.00|       1.45000     377072.50|       1.35000      351067.50 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0033 306-08041              6500.000  SYS |       1.33000       8645.00|       1.10000       7150.00|       2.17000       14105.00 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0034 306-08043              1000.000  SYS |       4.00000       4000.00|       3.00000       3000.00|       3.37000        3370.00 
  MILLING, TRANSITION                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 401-06264                        LUMP|    5817.60000       5817.60|   15000.00000      15000.00|   12632.37000       12632.37 
  PROFILOGRAPH, HMA                       |                            |                            | 
0036 401-07329             35900.000  TON |      45.39000    1629501.00|      42.00000    1507800.00|      51.60000     1852440.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07399             44700.000  TON |      29.60000    1323120.00|      27.50000    1229250.00|      33.26000     1486722.00 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07409            187510.000  TON |      25.87000    4850883.70|      28.00000    5250280.00|      29.43000     5518419.30 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0039 401-07429              7420.000  TON |      36.04000     267416.80|      42.00000     311640.00|      35.86000      266081.20 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0040 402-07453              2100.000  TON |      57.39000     120519.00|      63.00000     132300.00|      43.12000       90552.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0041 405-05517               821.000  TON |     267.85000     219904.85|     280.00000     229880.00|     340.38000      279451.98 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0042 406-05520               485.000  TON |     556.40000     269854.00|     180.00000      87300.00|     192.00000       93120.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0043 601-01522                13.000  EACH|    1400.00000      18200.00|    1470.00000      19110.00|    1473.68000       19157.84 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0044 601-01626                 1.000  EACH|    1600.00000       1600.00|    1680.00000       1680.00|    1684.21000        1684.21 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0045 601-02205                 8.000  EACH|    1200.00000       9600.00|    1260.00000      10080.00|    1263.16000       10105.28 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            | 
0046 601-02206               800.000  LFT |       9.00000       7200.00|       9.50000       7600.00|       9.47000        7576.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            | 
   SPACING                                |                            |                            | 
0047 601-05999                 5.000  EACH|      35.00000        175.00|      36.80000        184.00|      36.84000         184.20 
  CURVED TERMINAL END                     |                            |                            | 
0048 601-06035               900.000  LFT |       8.00000       7200.00|       8.40000       7560.00|       8.42000        7578.00 
  GUARDRAIL, RESET                        |                            |                            | 
0049 601-94689                12.000  EACH|    2200.00000      26400.00|    2300.00000      27600.00|    2315.79000       27789.48 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0050 601-94690                 6.000  EACH|    3300.00000      19800.00|    3474.00000      20844.00|    3473.69000       20842.14 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0051 601-97080                 8.000  EACH|    1800.00000      14400.00|    1895.00000      15160.00|    1894.74000       15157.92 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0052 601-99105              4480.000  LFT |      14.00000      62720.00|      14.70000      65856.00|      14.74000       66035.20 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0053 601-99108              1050.000  LFT |      19.00000      19950.00|      20.00000      21000.00|      20.00000       21000.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 602-06729                56.000  EACH|       7.00000        392.00|       7.40000        414.40|       7.37000         412.72 
  BARRIER DELINEATOR                      |                            |                            | 
0055 603-06040              1550.000  LFT |       5.50000       8525.00|       5.80000       8990.00|       5.79000        8974.50 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0056 606-07484            185143.000  LFT |       0.08000      14811.44|       0.10000      18514.30|       0.04000        7405.72 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0057 610-06259               966.000  SYS |      60.00000      57960.00|      63.00000      60858.00|      63.16000       61012.56 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0058 610-07486               240.000  TON |      56.82000      13636.80|      66.00000      15840.00|      52.78000       12667.20 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0059 610-07487              4600.000  TON |      35.77000     164542.00|      43.00000     197800.00|      58.82000      270572.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0060 611-06497                 2.000  EACH|     150.00000        300.00|     157.00000        314.00|     157.90000         315.80 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0061 611-52817                 2.000  EACH|   45000.00000      90000.00|   15900.00000      31800.00|   21089.23000       42178.46 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0062 615-06505                 2.000  EACH|     325.00000        650.00|     340.00000        680.00|     342.11000         684.22 
  MONUMENT, B                             |                            |                            | 
0063 615-06510                17.000  EACH|     200.00000       3400.00|     210.00000       3570.00|     210.53000        3579.01 
  MONUMENT, C                             |                            |                            | 
0064 616-02320              3960.000  SYS |       3.00000      11880.00|       3.00000      11880.00|       0.93000        3682.80 
  GEOTEXTILES                             |                            |                            | 
0065 616-05688               128.000  TON |      65.00000       8320.00|      30.50000       3904.00|      30.53000        3907.84 
  RIPRAP, CLASS 1                         |                            |                            | 
0066 616-05689                63.000  TON |      59.00000       3717.00|      28.00000       1764.00|      31.58000        1989.54 
  RIPRAP, CLASS 2                         |                            |                            | 
0067 616-06405              1470.000  TON |      45.00000      66150.00|      54.00000      79380.00|       7.69000       11304.30 
  RIPRAP, REVETMENT                       |                            |                            | 
0068 621-01004                 4.000  EACH|     975.00000       3900.00|    2000.00000       8000.00|     526.32000        2105.28 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0069 621-06545                41.000  TON |     463.00000      18983.00|     480.00000      19680.00|     515.79000       21147.39 
  FERTILIZER                              |                            |                            | 
0070 621-06548              1021.000  LBS |      25.00000      25525.00|      26.00000      26546.00|      21.05000       21492.05 
  SEED MIXTURE, CV                        |                            |                            | 
0071 621-06553             17344.000  LBS |       2.44000      42319.36|       2.60000      45094.40|       2.84000       49256.96 
  SEED MIXTURE, R                         |                            |                            | 
0072 621-06557             15303.000  LBS |       2.05000      31371.15|       2.20000      33666.60|       2.37000       36268.11 
  SEED MIXTURE, T                         |                            |                            | 
0073 621-06565               204.000  TON |     354.00000      72216.00|     370.00000      75480.00|     401.05000       81814.20 
  MULCHING MATERIAL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 621-06567              1975.000  MG  |       1.00000       1975.00|       1.10000       2172.50|       0.11000         217.25 
  WATER                                   |                            |                            | 
0075 621-06574             22657.000  SYS |       4.53000     102636.21|       2.70000      61173.90|       2.79000       63213.03 
  SODDING                                 |                            |                            | 
0076 622-52436                11.000  EACH|      23.00000        253.00|      26.00000        286.00|      49.47000         544.17 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0077 622-91786               828.000  EACH|       9.00000       7452.00|       9.50000       7866.00|       4.47000        3701.16 
  SEEDLING                                |                            |                            | 
0078 702-03607                 8.000  EACH|     250.00000       2000.00|     188.00000       1504.00|     189.47000        1515.76 
  CORED HOLE IN CONCRETE                  |                            |                            | 
0079 702-04433                 8.000  EACH|      50.00000        400.00|     105.30000        842.40|     105.26000         842.08 
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            | 
0080 702-05696               384.000  SFT |      15.00000       5760.00|      15.80000       6067.20|      15.79000        6063.36 
  WATERPROOFING                           |                            |                            | 
0081 702-51110              4932.000  LBS |       3.00000      14796.00|       0.50000       2466.00|       0.53000        2613.96 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0082 702-51863              2312.000  EACH|       7.50000      17340.00|       4.20000       9710.40|       4.21000        9733.52 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0083 703-51030             75690.000  LBS |       1.50000     113535.00|       1.55000     117319.50|       1.58000      119590.20 
  REINFORCING STEEL MMFX                  |                            |                            | 
0084 703-51032             57271.000  LBS |       0.90000      51543.90|       0.80000      45816.80|       0.84000       48107.64 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0085 703-97936               172.000  EACH|      18.00000       3096.00|      12.60000       2167.20|      12.63000        2172.36 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0086 704-51002               269.400  CYS |     410.00000     110454.00|     430.00000     115842.00|     431.58000      116267.65 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0087 706-05732                16.000  EACH|     900.00000      14400.00|    1300.00000      20800.00|    1315.79000       21052.64 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0088 706-51020               100.000  CYS |     350.00000      35000.00|     365.00000      36500.00|     368.42000       36842.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0089 708-51813               100.000  SFT |     110.00000      11000.00|     105.00000      10500.00|     105.26000       10526.00 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0090 708-51814                50.000  SFT |      45.00000       2250.00|      10.50000        525.00|      10.53000         526.50 
  WELDED STEEL WIRE FABRIC                |                            |                            | 
0091 709-51821                        LUMP|    6000.00000       6000.00|    5600.00000       5600.00|    5621.05000        5621.05 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0092 709-51821                        LUMP|    2000.00000       2000.00|    1775.00000       1775.00|    1778.95000        1778.95 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0093 710-51864                42.000  EACH|      25.00000       1050.00|      18.50000        777.00|      18.95000         795.90 
  FIELD DRILLED HOLE                      |                            |                            | 
0094 711-51038                        LUMP|  120000.00000     120000.00|  150000.00000     150000.00|  152631.58000      152631.58 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0095 711-51877                        LUMP|   10000.00000      10000.00|   14730.00000      14730.00|   14736.84000       14736.84 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  1                                       |                            |                            | 
0096 711-93535                        LUMP|    9500.00000       9500.00|    4200.00000       4200.00|    4210.53000        4210.53 
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            | 
  ASSEMBLIES , STR. NO. 1                 |                            |                            | 
0097 711-96526               252.000  EACH|       5.00000       1260.00|       3.80000        957.60|       3.76000         947.52 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                            |                            | 
0098 715-04632                 2.000  EACH|    1400.00000       2800.00|    1150.00000       2300.00|    1131.07000        2262.14 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                            |                            | 
  IN.                                     |                            |                            | 
0099 715-05019               188.000  LFT |      72.00000      13536.00|      56.00000      10528.00|      67.71000       12729.48 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0100 715-05048             13485.000  LFT |       2.84000      38297.40|       3.00000      40455.00|       2.99000       40320.15 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0101 715-05053             18771.000  LFT |      10.77000     202163.67|      11.00000     206481.00|      11.34000      212863.14 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0102 715-05119                81.000  LFT |      41.00000       3321.00|      56.00000       4536.00|      38.77000        3140.37 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0103 715-05121               110.000  LFT |      44.00000       4840.00|      49.00000       5390.00|      44.47000        4891.70 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0104 715-05123               178.000  LFT |      55.00000       9790.00|      62.00000      11036.00|      43.80000        7796.40 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0105 715-05125                71.000  LFT |      65.00000       4615.00|      81.00000       5751.00|      57.91000        4111.61 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0106 715-05127               200.000  LFT |      80.00000      16000.00|      87.00000      17400.00|      84.86000       16972.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0107 715-05128               205.000  LFT |     115.00000      23575.00|      88.00000      18040.00|     105.54000       21635.70 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0108 715-05133               245.000  LFT |     150.00000      36750.00|     145.00000      35525.00|     131.43000       32200.35 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            | 
0109 715-05151              1530.000  LFT |      43.00000      65790.00|      31.00000      47430.00|      29.11000       44538.30 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0110 715-05152               106.000  LFT |      47.00000       4982.00|      45.00000       4770.00|      32.80000        3476.80 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0111 715-05173                36.000  LFT |      65.00000       2340.00|      71.00000       2556.00|      54.94000        1977.84 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0112 715-05203            171660.000  LFT |       1.15000     197409.00|       1.20000     205992.00|       1.21000      207708.60 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0113 715-05234                73.000  LFT |      99.00000       7227.00|      91.00000       6643.00|      65.62000        4790.26 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 715-05407               320.000  LFT |       2.00000        640.00|       7.40000       2368.00|       7.37000        2358.40 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0115 715-05841                 2.000  EACH|    2200.00000       4400.00|    1800.00000       3600.00|    1483.09000        2966.18 
  CONCRETE ANCHOR, 60 IN.                 |                            |                            | 
0116 715-05842                 2.000  EACH|    1475.00000       2950.00|    2600.00000       5200.00|    1144.11000        2288.22 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0117 715-06004                 2.000  EACH|    1725.00000       3450.00|    3000.00000       6000.00|    1315.95000        2631.90 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0118 715-07581                 4.000  EACH|    2750.00000      11000.00|    4100.00000      16400.00|    3194.44000       12777.76 
  CONCRETE ANCHOR, 66 IN.                 |                            |                            | 
0119 715-07625               420.000  LFT |     145.00000      60900.00|     180.00000      75600.00|     158.79000       66691.80 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                            |                            | 
0120 715-08176               120.000  LFT |     650.00000      78000.00|     480.00000      57600.00|     525.99000       63118.80 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1  |                            |                            | 
  SFT.                                    |                            |                            | 
0121 715-08177               104.000  LFT |     135.00000      14040.00|      96.00000       9984.00|     105.77000       11000.08 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2  |                            |                            | 
  SFT.                                    |                            |                            | 
0122 715-08178                 2.000  EACH|    4200.00000       8400.00|    7350.00000      14700.00|    1410.08000        2820.16 
  CONCRETE ANCHOR, MIN. AREA 46.1 SFT.    |                            |                            | 
0123 715-08179                 2.000  EACH|    1485.00000       2970.00|    3350.00000       6700.00|    1201.23000        2402.46 
  CONCRETE ANCHOR, MIN. AREA 10.2 SFT.    |                            |                            | 
0124 715-08181                 2.000  EACH|     560.00000       1120.00|     980.00000       1960.00|    2113.88000        4227.76 
  PIPE END SECTION, MIN. AREA 4.1 SFT.    |                            |                            | 
0125 715-46005                19.000  EACH|     285.00000       5415.00|     250.00000       4750.00|     253.83000        4822.77 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0126 715-46010                 4.000  EACH|     310.00000       1240.00|     275.00000       1100.00|     391.05000        1564.20 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0127 715-46020                10.000  EACH|     375.00000       3750.00|     367.00000       3670.00|     469.34000        4693.40 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0128 715-46030                 2.000  EACH|     475.00000        950.00|     500.00000       1000.00|     597.82000        1195.64 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0129 715-46040                14.000  EACH|     650.00000       9100.00|     625.00000       8750.00|     721.57000       10101.98 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0130 715-91361                36.000  LFT |      18.00000        648.00|      63.00000       2268.00|      75.61000        2721.96 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0132 718-06526              5595.000  TON |      34.98000     195713.10|      40.00000     223800.00|      42.72000      239018.40 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0133 718-06529               371.000  EACH|     420.00000     155820.00|     440.00000     163240.00|     436.84000      162067.64 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0134 718-06532             10000.000  LFT |       0.97000       9700.00|       1.00000      10000.00|       1.02000       10200.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
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                                                        TABULATION OF BIDS 
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                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 718-52610              3973.000  CYS |      25.23000     100238.79|      26.50000     105284.50|      26.56000      105522.88 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0136 720-44000                 1.000  EACH|     500.00000        500.00|     870.00000        870.00|     359.98000         359.98 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0137 720-45065                 3.000  EACH|    3500.00000      10500.00|    3060.00000       9180.00|    2823.48000        8470.44 
  INLET, N12                              |                            |                            | 
0139 722-51401               430.000  SFT |      34.00000      14620.00|      26.00000      11180.00|      26.32000       11317.60 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0140 722-51842              1520.000  SYS |      38.00000      57760.00|      52.00000      79040.00|      52.63000       79997.60 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0141 722-51846                13.400  CYS |     330.00000       4422.00|     330.00000       4422.00|     330.00000        4422.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0142 722-51852              1280.000  SFT |      12.00000      15360.00|      11.60000      14848.00|      11.58000       14822.40 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0143 722-60824              1623.000  SYS |       8.00000      12984.00|       2.60000       4219.80|       3.16000        5128.68 
  SURFACE MILLING                         |                            |                            | 
0144 722-61075               106.000  SYS |      30.00000       3180.00|      63.00000       6678.00|      63.16000        6694.96 
  SANDBLASTING AND CLEANING               |                            |                            | 
0145 726-58789                12.000  EACH|    1350.00000      16200.00|    1050.00000      12600.00|    1052.63000       12631.56 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            | 
0146 726-99095                26.000  EACH|     750.00000      19500.00|    1150.00000      29900.00|    1157.89000       30105.14 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            | 
0147 801-01093                24.000  EACH|    2400.00000      57600.00|    2525.00000      60600.00|    2526.32000       60631.68 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0148 801-01504                 8.000  EACH|      45.00000        360.00|      47.00000        376.00|      47.37000         378.96 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0149 801-04308                19.000  EACH|     575.00000      10925.00|     605.00000      11495.00|     605.26000       11499.94 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0150 801-06203            166310.000  LFT |       0.10000      16631.00|       0.10000      16631.00|       0.11000       18294.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0151 801-06207            161560.000  LFT |       0.78000     126016.80|       0.80000     129248.00|       0.82000      132479.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0152 801-06212                 8.000  EACH|      55.00000        440.00|      57.00000        456.00|      57.90000         463.20 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0153 801-06469              3580.000  LFT |       1.60000       5728.00|       1.70000       6086.00|       1.68000        6014.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
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0154 801-06586             11045.000  LFT |       0.20000       2209.00|       0.20000       2209.00|       0.21000        2319.45 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            | 
0155 801-06640                82.000  EACH|     190.00000      15580.00|     200.00000      16400.00|     200.00000       16400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0156 801-06645                 5.000  EACH|      80.00000        400.00|      84.00000        420.00|      84.21000         421.05 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0157 801-06710              1575.000  DAY |      10.00000      15750.00|      10.00000      15750.00|      10.53000       16584.75 
  FLASHING ARROW SIGN                     |                            |                            | 
0158 801-06735               150.000  EACH|      32.00000       4800.00|      33.00000       4950.00|      33.68000        5052.00 
  TUBULAR MARKER, PERMANENT               |                            |                            | 
0159 801-06775                        LUMP|  468539.30000     468539.30|  375000.00000     375000.00|   89883.52000       89883.52 
  MAINTAINING TRAFFIC                     |                            |                            | 
0160 801-07118              1395.000  LFT |      18.00000      25110.00|      18.90000      26365.50|      18.95000       26435.25 
  BARRICADE, III-A                        |                            |                            | 
0161 801-07606               560.000  LFT |      30.00000      16800.00|      67.80000      37968.00|      13.91000        7789.60 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0162 801-07612              1000.000  LFT |       1.40000       1400.00|       1.50000       1500.00|       1.47000        1470.00 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                            |                            | 
0163 801-94295                 8.000  EACH|     782.76000       6262.08|     818.00000       6544.00|     823.96000        6591.68 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0164 802-04893                25.000  EACH|     237.95000       5948.75|     250.00000       6250.00|     250.47000        6261.75 
  REFERENCE POST                          |                            |                            | 
0165 802-05701              2054.000  LFT |      14.76000      30317.04|      15.50000      31837.00|      15.54000       31919.16 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0166 802-05702               597.000  LFT |      13.94000       8322.18|      14.70000       8775.90|      14.67000        8757.99 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0167 802-05703               169.000  LFT |      18.61000       3145.09|      19.50000       3295.50|      19.59000        3310.71 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0168 802-07057               846.000  SFT |      22.09000      18688.14|      23.00000      19458.00|      23.25000       19669.50 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0169 802-07058                18.000  EACH|     601.23000      10822.14|     630.00000      11340.00|     632.87000       11391.66 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0170 802-07060                36.000  EACH|     380.20000      13687.20|     400.00000      14400.00|     400.21000       14407.56 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0171 802-07137                 6.000  EACH|     794.47000       4766.82|     830.00000       4980.00|     836.29000        5017.74 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
0172 802-07151                16.000  EACH|     794.47000      12711.52|     830.00000      13280.00|     836.28000       13380.48 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 320 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0173 802-07159                 1.000  EACH|    4150.50000       4150.50|    4370.00000       4370.00|    4368.95000        4368.95 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0174 802-76025               436.000  SFT |      38.71000      16877.56|      40.80000      17788.80|      40.75000       17767.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0175 802-76035              1232.000  SFT |      22.17000      27313.44|      23.30000      28705.60|      23.34000       28754.88 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0176 802-76045                32.000  SFT |      21.96000        702.72|      23.10000        739.20|      23.12000         739.84 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0177 802-76095              4412.000  LBS |       2.15000       9485.80|       2.30000      10147.60|       2.26000        9971.12 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0178 802-76140                 1.000  EACH|   17827.00000      17827.00|   18700.00000      18700.00|   18765.26000       18765.26 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0179 804-06771               245.000  EACH|      19.00000       4655.00|      20.00000       4900.00|      20.00000        4900.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0180 808-03631            123742.000  LFT |       0.28000      34647.76|       0.30000      37122.60|       0.29000       35885.18 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0181 808-03632             97650.000  LFT |       0.28000      27342.00|       0.30000      29295.00|       0.29000       28318.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0182 808-04767               288.000  LFT |       9.60000       2764.80|      10.10000       2908.80|      10.11000        2911.68 
  LINE , EPOXY, FOR BUZZ STRIPS           |                            |                            | 
0183 808-05534              1227.000  LFT |       0.65000        797.55|       0.70000        858.90|       0.68000         834.36 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0184 808-05535               178.000  LFT |       5.90000       1050.20|       6.20000       1103.60|       6.21000        1105.38 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0185 808-06716              7735.000  LFT |       0.40000       3094.00|       0.40000       3094.00|       0.42000        3248.70 
  LINE, REMOVE                            |                            |                            | 
0186 808-74805               320.000  LFT |       5.90000       1888.00|       6.20000       1984.00|       6.21000        1987.20 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0187 808-74807                 2.000  EACH|      70.00000        140.00|      73.00000        146.00|      73.69000         147.38 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0188 808-74808                 2.000  EACH|      95.00000        190.00|     100.00000        200.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19350400.22                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : R -27490-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0189 808-74809                 2.000  EACH|     420.00000        840.00|     440.00000        880.00|     442.11000         884.22 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (R X R)                                 |                            |                            | 
0190 808-74811             22875.000  LFT |       0.38000       8692.50|       0.40000       9150.00|       0.40000        9150.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0191 808-75996              1448.000  EACH|       6.26000       9064.48|       5.00000       7240.00|       5.00000        7240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0192 808-75998              1448.000  EACH|      17.80000      25774.40|      18.70000      27077.60|      18.74000       27135.52 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0193 720-45070                18.000  EACH|    2500.00000      45000.00|    2500.00000      45000.00|    4063.88000       73149.84 
  INLET, P12A                             |                            |                            | 
0194 611-04153                 1.000  EACH|     200.00000        200.00|   20000.00000      20000.00|    5263.16000        5263.16 
  TEMPORARY CROSSOVER, B, REFURBISH       |                            |                            | 
     SECTION TOTALS                       |             $ 15,856,556.58|             $ 16,199,858.20|                $ 17,368,645.16 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 15,856,556.58|             $ 16,199,858.20|                $ 17,368,645.16 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 330 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,730,875.21                                                ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  240  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 01750AB 
                                                                                                  01750AB 
                                                                                                  0175037 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $ 12,564,975.82     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $ 13,721,290.25     109.2026% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 14,379,342.80     114.4398% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LIGHTING MODERNIZATION                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   72345.00000      72345.00|  115000.00000     115000.00|   76957.45000       76957.45 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                30.000  MOS |    1500.00000      45000.00|    2750.00000      82500.00|    2828.67000       84860.10 
  FIELD OFFICE, C                         |                            |                            | 
0003 105-07577                90.000  MOS |      75.00000       6750.00|     110.10000       9909.00|     455.32000       40978.80 
  CELLULAR SERVICE                        |                            |                            | 
0004 110-01001                        LUMP|  559773.80000     559773.80|  630000.00000     630000.00|  902439.00000      902439.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  100000.00000     100000.00|   66265.00000      66265.00|   20078.23000       20078.23 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240             27134.000  SYS |       5.00000     135670.00|       4.00000     108536.00|       5.20000      141096.80 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241              1656.000  LFT |       4.75000       7866.00|       3.00000       4968.00|       5.05000        8362.80 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-02272               375.000  LFT |       7.00000       2625.00|      11.00000       4125.00|       6.36000        2385.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0010 202-02844                 2.000  EACH|    3236.18000       6472.36|    3563.40000       7126.80|    3442.75000        6885.50 
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0011 202-03783                13.000  EACH|     339.38000       4411.94|     373.70000       4858.10|     361.02000        4693.26 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0012 202-04089               230.000  EACH|      67.87000      15610.10|      74.70000      17181.00|      72.20000       16606.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0013 202-78515                        LUMP|    2828.47000       2828.47|    3114.50000       3114.50|    3009.01000        3009.01 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 203-02000             10303.000  CYS |      20.50000     211211.50|      16.70000     172060.10|       9.03000       93036.09 
  EXCAVATION, COMMON                      |                            |                            | 
0015 203-02070             10000.000  CYS |      15.00000     150000.00|       7.00000      70000.00|      11.74000      117400.00 
  BORROW                                  |                            |                            | 
0016 203-90014               296.000  STA |    1064.57000     315112.72|     212.00000      62752.00|    1454.56000      430549.76 
  LINEAR GRADING                          |                            |                            | 
0017 205-06931               363.000  TON |      55.00000      19965.00|      27.00000       9801.00|      28.72000       10425.36 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0018 205-06933                43.000  EACH|      50.00000       2150.00|      53.00000       2279.00|     127.83000        5496.69 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0019 205-06937             16675.000  LFT |       1.10000      18342.50|       1.20000      20010.00|       1.62000       27013.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0020 207-07498             63709.000  SYS |       9.00000     573381.00|       8.00000     509672.00|       9.46000      602687.14 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0021 210-07562              1790.000  LFT |       1.90000       3401.00|       2.30000       4117.00|       1.71000        3060.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  12 IN.                                  |                            |                            | 
0022 211-07454             10350.000  CYS |      16.00000     165600.00|      13.10000     135585.00|      22.81000      236083.50 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448             21639.000  TON |      18.00000     389502.00|      18.00000     389502.00|      42.87000      927663.93 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 304-07491               623.000  TON |      46.81000      29162.63|     144.00000      89712.00|      99.25000       61832.75 
  HMA PATCHING, TYPE C                    |                            |                            | 
0025 305-97019            157733.000  SYS |       1.40000     220826.20|       1.50000     236599.50|       1.72000      271300.76 
  RUBBLIZED PCCP                          |                            |                            | 
0026 306-08033             14389.000  SYS |       0.99000      14245.11|       0.70000      10072.30|       0.75000       10791.75 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0027 306-08039            181312.000  SYS |       1.03000     186751.36|       1.40000     253836.80|       1.42000      257463.04 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0028 306-08043              1000.000  SYS |       4.54000       4540.00|       2.30000       2300.00|       2.50000        2500.00 
  MILLING, TRANSITION                     |                            |                            | 
0029 401-06264                        LUMP|    5817.60000       5817.60|   16617.00000      16617.00|    8852.38000        8852.38 
  PROFILOGRAPH, HMA                       |                            |                            | 
0030 401-07329             24525.000  TON |      46.65000    1144091.25|      49.00000    1201725.00|      51.52000     1263528.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07335              2674.000  TON |      54.14000     144770.36|      57.00000     152418.00|      53.02000      141775.48 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0032 401-07399             30439.000  TON |      30.29000     921997.31|      38.00000    1156682.00|      32.41000      986527.99 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0033 401-07404              4455.000  TON |      33.55000     149465.25|      45.00000     200475.00|      36.47000      162473.85 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 401-07409            131759.000  TON |      25.33000    3337455.47|      30.00000    3952770.00|      29.33000     3864491.47 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0035 401-07429              7932.000  TON |      33.68000     267149.76|      51.00000     404532.00|      36.53000      289755.96 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0036 402-07453              2172.000  TON |      53.20000     115550.40|      60.00000     130320.00|      45.35000       98500.20 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0037 405-05517               573.000  TON |     306.79000     175790.67|     306.00000     175338.00|     359.61000      206056.53 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05520               383.000  TON |     253.26000      96998.58|     199.00000      76217.00|     194.04000       74317.32 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 601-01700                 2.000  EACH|    1800.00000       3600.00|    1711.00000       3422.00|    1914.90000        3829.80 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0040 601-02205                 4.000  EACH|    1200.00000       4800.00|    1742.00000       6968.00|    1276.60000        5106.40 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            | 
0041 601-02206               350.000  LFT |       9.00000       3150.00|      11.00000       3850.00|       9.57000        3349.50 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            | 
   SPACING                                |                            |                            | 
0042 601-05999                 6.000  EACH|      35.00000        210.00|      46.00000        276.00|      37.23000         223.38 
  CURVED TERMINAL END                     |                            |                            | 
0043 601-06035               819.000  LFT |       8.00000       6552.00|       7.00000       5733.00|       8.51000        6969.69 
  GUARDRAIL, RESET                        |                            |                            | 
0044 601-94689                 4.000  EACH|    2300.00000       9200.00|    2263.00000       9052.00|    2446.81000        9787.24 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0045 601-94690                 4.000  EACH|    3400.00000      13600.00|    4027.00000      16108.00|    3617.02000       14468.08 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0046 601-97080                 4.000  EACH|    1800.00000       7200.00|    2369.00000       9476.00|    1914.89000        7659.56 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0047 601-99105               638.000  LFT |      15.00000       9570.00|      14.00000       8932.00|      15.96000       10182.48 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0048 601-99108               350.000  LFT |      20.00000       7000.00|      20.00000       7000.00|      21.28000        7448.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0049 603-06040              1800.000  LFT |       5.50000       9900.00|      11.00000      19800.00|       5.85000       10530.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0050 606-07484            130612.000  LFT |       0.07000       9142.84|       0.10000      13061.20|       0.08000       10448.96 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0051 610-07486               600.000  TON |      47.51000      28506.00|      68.00000      40800.00|      59.82000       35892.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0052 610-07487              3367.000  TON |      35.38000     119124.46|      45.00000     151515.00|      59.73000      201110.91 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 611-05330               673.000  SYS |      48.62000      32721.26|      51.00000      34323.00|      81.72000       54997.56 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0054 611-52817                 2.000  EACH|   25000.00000      50000.00|    9289.00000      18578.00|   31623.93000       63247.86 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0055 615-06505                 2.000  EACH|     325.00000        650.00|     521.00000       1042.00|     345.75000         691.50 
  MONUMENT, B                             |                            |                            | 
0056 615-06510                14.000  EACH|     200.00000       2800.00|     468.00000       6552.00|     212.77000        2978.78 
  MONUMENT, C                             |                            |                            | 
0057 616-02320              3925.000  SYS |       2.00000       7850.00|       2.00000       7850.00|       3.19000       12520.75 
  GEOTEXTILES                             |                            |                            | 
0058 616-05688                21.000  TON |      70.00000       1470.00|      28.00000        588.00|      48.36000        1015.56 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-05689                51.000  TON |      70.00000       3570.00|      28.00000       1428.00|      35.37000        1803.87 
  RIPRAP, CLASS 2                         |                            |                            | 
0060 616-06405              1247.500  TON |      35.00000      43662.50|      28.00000      34930.00|      29.63000       36963.43 
  RIPRAP, REVETMENT                       |                            |                            | 
0061 621-01004                 4.000  EACH|     975.00000       3900.00|    1073.60000       4294.40|     531.92000        2127.68 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0062 621-06545                32.000  TON |     480.00000      15360.00|     528.50000      16912.00|     521.28000       16680.96 
  FERTILIZER                              |                            |                            | 
0063 621-06548               791.000  LBS |      25.00000      19775.00|      27.50000      21752.50|      21.28000       16832.48 
  SEED MIXTURE, CV                        |                            |                            | 
0064 621-06553             13449.000  LBS |       2.53000      34025.97|       2.80000      37657.20|       2.87000       38598.63 
  SEED MIXTURE, R                         |                            |                            | 
0065 621-06557             11867.000  LBS |       2.05000      24327.35|       2.30000      27294.10|       2.39000       28362.13 
  SEED MIXTURE, T                         |                            |                            | 
0066 621-06565               158.000  TON |     367.00000      57986.00|     404.10000      63847.80|     405.32000       64040.56 
  MULCHING MATERIAL                       |                            |                            | 
0067 621-06567              1532.000  MG  |       1.00000       1532.00|       1.10000       1685.20|       0.11000         168.52 
  WATER                                   |                            |                            | 
0068 621-06574             15172.000  SYS |       4.53000      68729.16|       2.80000      42481.60|       2.82000       42785.04 
  SODDING                                 |                            |                            | 
0069 621-06575             11378.000  SYS |       2.58000      29355.24|       2.80000      31858.40|       2.82000       32085.96 
  SODDING, NURSERY                        |                            |                            | 
0070 715-02397                 5.000  EACH|    2500.00000      12500.00|    2358.90000      11794.50|    1334.73000        6673.65 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            | 
0071 715-05019               164.000  LFT |      75.00000      12300.00|      45.30000       7429.20|      56.44000        9256.16 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0072 715-05048             12312.000  LFT |       2.48000      30533.76|       2.70000      33242.40|       2.64000       32503.68 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
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0073 715-05053             13634.000  LFT |      10.40000     141793.60|      10.50000     143157.00|      10.16000      138521.44 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0074 715-05119                58.000  LFT |      46.00000       2668.00|      49.60000       2876.80|      33.24000        1927.92 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0075 715-05123               178.000  LFT |      52.00000       9256.00|      56.40000      10039.20|      40.64000        7233.92 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0076 715-05145               366.000  LFT |     750.00000     274500.00|     375.30000     137359.80|     351.72000      128729.52 
  PIPE, TYPE 1, CIRCULAR, 96 IN.          |                            |                            | 
0077 715-05149               108.000  LFT |      42.00000       4536.00|      38.70000       4179.60|      25.34000        2736.72 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0078 715-05151               962.000  LFT |      46.00000      44252.00|      44.00000      42328.00|      25.48000       24511.76 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0079 715-05152               286.000  LFT |      49.00000      14014.00|      45.90000      13127.40|      36.00000       10296.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0080 715-05168               146.000  LFT |      42.00000       6132.00|      62.00000       9052.00|      18.09000        2641.14 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0081 715-05171                36.000  LFT |      50.00000       1800.00|      57.90000       2084.40|      22.22000         799.92 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0082 715-05203            118300.000  LFT |       1.26000     149058.00|       1.40000     165620.00|       1.34000      158522.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0083 715-05595                10.000  LFT |      75.00000        750.00|      99.50000        995.00|      46.25000         462.50 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0084 715-05757                35.000  LFT |     100.00000       3500.00|     198.20000       6937.00|      85.45000        2990.75 
  PIPE EXTENSION, CIRCULAR, 36 IN.        |                            |                            | 
0085 715-06691                 2.000  EACH|    3800.00000       7600.00|    3286.90000       6573.80|    1489.22000        2978.44 
  CONCRETE ANCHOR, 96 IN.                 |                            |                            | 
0086 715-08162               539.000  LFT |     155.00000      83545.00|     101.10000      54492.90|     111.22000       59947.58 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8   |                            |                            | 
  SFT.                                    |                            |                            | 
0087 715-08163                 6.000  EACH|     700.00000       4200.00|    2610.80000      15664.80|    8397.87000       50387.22 
  PIPE END SECTION, MIN. AREA 8.8 SFT.    |                            |                            | 
0088 715-08164                 2.000  EACH|    2800.00000       5600.00|    4277.00000       8554.00|    2910.23000        5820.46 
  CONCRETE ANCHOR, MIN. AREA 59.2 SFT.    |                            |                            | 
0089 715-08165                76.000  LFT |     950.00000      72200.00|    1094.00000      83144.00|     723.00000       54948.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 59.2  |                            |                            | 
  SFT.                                    |                            |                            | 
0094 715-46000                 3.000  EACH|     300.00000        900.00|     317.80000        953.40|     386.65000        1159.95 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0095 715-46005                19.000  EACH|     325.00000       6175.00|     410.60000       7801.40|     579.93000       11018.67 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0096 715-46010                 5.000  EACH|     350.00000       1750.00|     353.00000       1765.00|     618.66000        3093.30 
  PIPE END SECTION, 18 IN.                |                            |                            | 
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0097 715-46020                 6.000  EACH|     400.00000       2400.00|     881.30000       5287.80|     625.12000        3750.72 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0098 715-46025                 2.000  EACH|     425.00000        850.00|     828.50000       1657.00|     933.83000        1867.66 
  PIPE END SECTION, 27 IN.                |                            |                            | 
0099 715-46030                 2.000  EACH|     450.00000        900.00|     991.40000       1982.80|     928.51000        1857.02 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0100 715-46040                19.000  EACH|     575.00000      10925.00|     846.30000      16079.70|     771.00000       14649.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0102 715-95325              1013.000  LFT |     125.00000     126625.00|     189.40000     191862.20|      96.78000       98038.14 
  INVERT, CONCRETE PAVED                  |                            |                            | 
0103 718-06526              3601.000  TON |      33.66600     121231.27|      47.60000     171407.60|      42.84000      154266.84 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0104 718-06529               193.000  EACH|     420.00000      81060.00|     462.50000      89262.50|     638.30000      123191.90 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0105 718-06532             10000.000  LFT |       0.97000       9700.00|       1.10000      11000.00|       1.03000       10300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0106 718-52610              2606.000  CYS |      26.58000      69267.48|      29.30000      76355.80|      28.28000       73697.68 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0107 720-44000                 7.000  EACH|     350.00000       2450.00|     926.10000       6482.70|     365.66000        2559.62 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0108 720-44296                 1.000  EACH|     750.00000        750.00|    1256.40000       1256.40|     471.85000         471.85 
  CAP INLET                               |                            |                            | 
0109 725-06858               262.000  LFT |      87.50000      22925.00|      96.30000      25230.60|     181.96000       47673.52 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            | 
0110 801-01093                16.000  EACH|    2200.00000      35200.00|    2422.40000      38758.40|    2340.43000       37446.88 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0111 801-04308                14.000  EACH|     575.00000       8050.00|     633.10000       8863.40|     611.70000        8563.80 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0112 801-06203            127557.000  LFT |       0.10000      12755.70|       0.10000      12755.70|       0.11000       14031.27 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0113 801-06207            126709.000  LFT |       0.78000      98833.02|       0.90000     114038.10|       0.83000      105168.47 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0114 801-06211                 4.000  EACH|      55.00000        220.00|      60.60000        242.40|      58.51000         234.04 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0115 801-06212                 4.000  EACH|      60.00000        240.00|      66.10000        264.40|      63.83000         255.32 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0116 801-06586             11265.000  LFT |       0.20000       2253.00|       0.20000       2253.00|       0.21000        2365.65 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            | 
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0117 801-06640                78.000  EACH|     190.00000      14820.00|     209.20000      16317.60|     202.13000       15766.14 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0118 801-06645                 5.000  EACH|      80.00000        400.00|      88.10000        440.50|      85.11000         425.55 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0119 801-06710              1695.000  DAY |      10.00000      16950.00|      11.00000      18645.00|      10.64000       18034.80 
  FLASHING ARROW SIGN                     |                            |                            | 
0120 801-06735                50.000  EACH|      32.00000       1600.00|      35.20000       1760.00|      34.04000        1702.00 
  TUBULAR MARKER, PERMANENT               |                            |                            | 
0121 801-06775                        LUMP|  213755.60000     213755.60|  347806.30000     347806.30|   63569.79000       63569.79 
  MAINTAINING TRAFFIC                     |                            |                            | 
0122 801-07118              3550.000  LFT |      18.00000      63900.00|      19.80000      70290.00|      19.15000       67982.50 
  BARRICADE, III-A                        |                            |                            | 
0123 801-07606               560.000  LFT |      20.00000      11200.00|      68.00000      38080.00|      10.28000        5756.80 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0124 801-94295                16.000  EACH|     689.73000      11035.68|     550.60000       8809.60|     733.76000       11740.16 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0125 802-04893                14.000  EACH|     219.35000       3070.90|     241.50000       3381.00|     233.35000        3266.90 
  REFERENCE POST                          |                            |                            | 
0126 802-05701              1963.000  LFT |      17.45000      34254.35|      19.20000      37689.60|      18.56000       36433.28 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0127 802-05702               477.500  LFT |      16.13000       7702.08|      17.80000       8499.50|      17.16000        8193.90 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0128 802-05703               249.000  LFT |      18.01000       4484.49|      19.80000       4930.20|      19.16000        4770.84 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0129 802-07057               160.000  SFT |      27.81000       4449.60|      30.60000       4896.00|      29.59000        4734.40 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0130 802-07151                 2.000  EACH|     630.51000       1261.02|     694.30000       1388.60|     670.76000        1341.52 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0131 802-76025               487.620  SFT |      36.25000      17676.23|      39.90000      19456.04|      38.56000       18802.63 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0132 802-76035              1426.890  SFT |      20.73000      29579.43|      22.80000      32533.09|      22.05000       31462.92 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0133 802-76045               176.250  SFT |      20.37000       3590.21|      22.40000       3948.00|      21.67000        3819.34 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
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0134 802-76095               287.700  LBS |       4.14000       1191.08|       4.60000       1323.42|       4.40000        1265.88 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0135 802-76100                 3.000  EACH|   11062.10000      33186.30|   12180.60000      36541.80|   11768.19000       35304.57 
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                            |                            | 
0136 804-06771               210.000  EACH|      20.00000       4200.00|      22.00000       4620.00|      21.28000        4468.80 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0137 805-01842                 9.000  EACH|     842.91000       7586.19|     928.10000       8352.90|     896.71000        8070.39 
  HANDHOLE, SIGNAL                        |                            |                            | 
0138 805-01844              1650.000  LFT |      15.11000      24931.50|      16.60000      27390.00|      16.07000       26515.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0139 805-02426               180.000  LFT |      10.18000       1832.40|      11.20000       2016.00|      10.83000        1949.40 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0140 805-06101                 6.000  EACH|    4364.91000      26189.46|    4806.30000      28837.80|    4643.52000       27861.12 
  FOUNDATION , MONOTUBE, II               |                            |                            | 
0141 805-78205                 8.000  EACH|     752.54000       6020.32|     828.60000       6628.80|     800.58000        6404.64 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0142 805-78215                 4.000  EACH|     761.34000       3045.36|     838.30000       3353.20|     809.94000        3239.76 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0143 805-78415                 4.000  EACH|    2224.93000       8899.72|    2449.90000       9799.60|    2366.95000        9467.80 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0144 805-78420                 4.000  EACH|     212.35000        849.40|     233.80000        935.20|     225.91000         903.64 
  DISCONNECT HANGER                       |                            |                            | 
0145 805-78445                 1.000  EACH|     544.74000        544.74|     599.80000        599.80|     579.51000         579.51 
  SIGNAL SERVICE                          |                            |                            | 
0146 805-78467                55.000  LFT |       1.34000         73.70|       1.50000         82.50|       1.43000          78.65 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0147 805-78485              1325.000  LFT |       1.01000       1338.25|       1.10000       1457.50|       1.07000        1417.75 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0148 805-78490              1150.000  LFT |       1.07000       1230.50|       1.20000       1380.00|       1.14000        1311.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0149 805-78510              5550.000  LFT |       0.81000       4495.50|       0.90000       4995.00|       0.86000        4773.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0150 805-78746              1075.000  LFT |      14.33000      15404.75|      15.80000      16985.00|      15.24000       16383.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0151 805-78785                 8.000  EACH|     887.03000       7096.24|     976.70000       7813.60|     943.65000        7549.20 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0152 805-78790                 4.000  EACH|     248.97000        995.88|     274.10000       1096.40|     264.86000        1059.44 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 330 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0153 805-86935                16.000  EACH|      35.95000        575.20|      39.60000        633.60|      38.24000         611.84 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0154 807-02191                 4.000  EACH|     666.44000       2665.76|     733.80000       2935.20|     708.98000        2835.92 
  HANDHOLE, LIGHTING                      |                            |                            | 
0155 807-02370                 8.000  EACH|    1908.05000      15264.40|    2098.80000      16790.40|    2027.71000       16221.68 
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            | 
0156 807-02428                 3.000  EACH|    1096.03000       3288.09|    1206.90000       3620.70|    1165.99000        3497.97 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            | 
  IN. X 30 IN. X 96 IN.                   |                            |                            | 
0157 807-03051              1000.000  LFT |       0.79000        790.00|       0.90000        900.00|       0.84000         840.00 
  LIGHT CABLE, 1C 10GA.                   |                            |                            | 
0158 807-86620                11.000  EACH|     414.49000       4559.39|     456.40000       5020.40|     440.95000        4850.45 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0159 807-86910                11.000  EACH|      51.35000        564.85|      56.50000        621.50|      54.63000         600.93 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0160 807-86915                11.000  EACH|      51.35000        564.85|      56.50000        621.50|      54.63000         600.93 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0161 807-86920                19.000  EACH|      29.46000        559.74|      32.40000        615.60|      31.34000         595.46 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0162 807-86925                 8.000  EACH|      38.15000        305.20|      42.00000        336.00|      40.59000         324.72 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0163 807-86930                25.000  EACH|      28.25000        706.25|      31.10000        777.50|      30.05000         751.25 
  INSULATION LINK, NONWATERPROOFED        |                            |                            | 
0164 807-86950                11.000  EACH|      35.95000        395.45|      39.60000        435.60|      38.24000         420.64 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0165 807-86955                 4.000  EACH|     220.47000        881.88|     242.80000        971.20|     234.54000         938.16 
  CABLE DUCT MARKER                       |                            |                            | 
0166 808-03631             93883.000  LFT |       0.28000      26287.24|       0.30000      28164.90|       0.30000       28164.90 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0167 808-03632             69458.000  LFT |       0.28000      19448.24|       0.30000      20837.40|       0.30000       20837.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0168 808-04767              1728.000  LFT |       9.60000      16588.80|      10.60000      18316.80|      10.21000       17642.88 
  LINE , EPOXY, FOR BUZZ STRIPS           |                            |                            | 
0169 808-05534              2490.000  LFT |       0.65000       1618.50|       0.70000       1743.00|       0.69000        1718.10 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0170 808-05535               596.000  LFT |       5.90000       3516.40|       6.50000       3874.00|       6.28000        3742.88 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0171 808-06716              4885.000  LFT |       0.40000       1954.00|       0.40000       1954.00|       0.43000        2100.55 
  LINE, REMOVE                            |                            |                            | 
0172 808-06800               267.000  LFT |       5.90000       1575.30|       6.50000       1735.50|       6.28000        1676.76 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                            |                            | 
0173 808-08172                 4.000  EACH|     255.00000       1020.00|     280.80000       1123.20|     271.28000        1085.12 
  PAVEMENT MESSAGE MARKINGS, EPOXY,       |                            |                            | 
  WORD(AHEAD)                             |                            |                            | 
0174 808-08173                 4.000  EACH|     340.00000       1360.00|     374.40000       1497.60|     361.70000        1446.80 
  PAVEMENT MESSAGE MARKINGS, EPOXY,       |                            |                            | 
  WORD(SIGNAL)                            |                            |                            | 
0175 808-74805               219.000  LFT |       5.90000       1292.10|       6.50000       1423.50|       6.28000        1375.32 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0176 808-74807                 6.000  EACH|      70.00000        420.00|      77.10000        462.60|      74.47000         446.82 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0177 808-74808                 2.000  EACH|      95.00000        190.00|     104.60000        209.20|     101.07000         202.14 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0178 808-74809                 2.000  EACH|     420.00000        840.00|     462.50000        925.00|     446.81000         893.62 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (R X R)                                 |                            |                            | 
0179 808-74811             15827.000  LFT |       0.38000       6014.26|       0.40000       6330.80|       0.40000        6330.80 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0180 808-75996              1000.000  EACH|       9.06000       9060.00|       5.20000       5200.00|       5.05000        5050.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0181 808-75998              1048.000  EACH|      18.75000      19650.00|      19.80000      20750.40|      19.15000       20069.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0182 808-98000              1752.000  LFT |       0.65000       1138.80|       1.00000       1752.00|       0.69000        1208.88 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            | 
0183 805-02352              2400.000  LFT |       7.06000      16944.00|       7.80000      18720.00|       7.51000       18024.00 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            | 
  1C 4GA.                                 |                            |                            | 
0184 807-07211                 3.000  EACH|    1734.61000       5203.83|    1910.00000       5730.00|    1845.33000        5535.99 
  LIGHT POLE, 42 FT. E.M.H., 20.0 FT.     |                            |                            | 
  MAST ARM, TRANSFORMER BASE              |                            |                            | 
0185 715-05239                10.000  LFT |     175.00000       1750.00|     289.00000       2890.00|     332.94000        3329.40 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ.|                            |                            | 
   FT.                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14730875.21                                                  ROUTE : 41 
     CALL ORDER   : 330                     CONTRACT ID : R -27491-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1418333              |(3) 35-0918397     
                                          |WABASH VALLEY ASPHALT CO. LL|ROGERS GROUP, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0186 715-06471                 2.000  EACH|     475.00000        950.00|    1005.00000       2010.00|    1525.23000        3050.46 
  PIPE END SECTION, MIN. AREA 3.3 SQ. FT. |                            |                            | 
0187 715-97804                 2.000  EACH|     525.00000       1050.00|    1447.00000       2894.00|    2300.06000        4600.12 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                            |                            | 
0188 715-08243                86.000  LFT |      80.00000       6880.00|      68.00000       5848.00|      61.97000        5329.42 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0189 802-07060                18.000  EACH|     247.97000       4463.46|     273.00000       4914.00|     263.80000        4748.40 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0190 720-45070                13.000  EACH|    2500.00000      32500.00|    2100.00000      27300.00|    6525.83000       84835.79 
  INLET, P12A                             |                            |                            | 
0191 720-45065                 5.000  EACH|    3000.00000      15000.00|    3674.00000      18370.00|    3737.51000       18687.55 
  INLET, N12                              |                            |                            | 
0192 611-04153                 1.000  EACH|     200.00000        200.00|   16700.00000      16700.00|    5319.38000        5319.38 
  TEMPORARY CROSSOVER, B, REFURBISH       |                            |                            | 
     SECTION TOTALS                       |             $ 12,564,975.82|             $ 13,721,290.25|                $ 14,379,342.80 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 12,564,975.82|             $ 13,721,290.25|                $ 14,379,342.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,195,889.39                                                  ROUTE : 3 
     CALL ORDER   : 350                     CONTRACT ID : R -27520-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5357003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  4,878,935.91     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  4,971,050.00     101.8879% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE AND SHOULDER REHABILITATION                        
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   38000.00000      38000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1475.00000       8850.00|    2000.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  243000.00000     243000.00|  248000.00000     248000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241              5525.000  LFT |       1.30000       7182.50|       1.30000       7182.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-90277                24.000  EACH|     200.00000       4800.00|     100.00000       2400.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0006 202-93741                17.000  EACH|     100.00000       1700.00|     100.00000       1700.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-90014                79.000  STA |     121.00000       9559.00|     600.00000      47400.00| 
  LINEAR GRADING                          |                            |                            | 
0008 301-07448             22475.000  TON |      13.00000     292175.00|      16.75000     376456.25| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-01180              5620.000  TON |      14.25000      80085.00|      18.00000     101160.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  SHOULDER                                |                            |                            | 
0010 304-07491               925.000  TON |      62.00000      57350.00|      50.00000      46250.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0011 304-07492                90.000  TON |      62.00000       5580.00|      79.00000       7110.00| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0012 306-08037            222680.000  SYS |       0.60000     133608.00|       0.10000      22268.00| 
  MILLING, ASPHALT, 3 IN.                 |                            |                            | 
0013 306-08038             63845.000  SYS |       0.01000        638.45|       2.50000     159612.50| 
  MILLING, ASPHALT, 4 IN.                 |                            |                            | 
0014 306-08039               115.000  SYS |       1.10000        126.50|       8.34000        959.10| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,195,889.39                                                  ROUTE : 3 
     CALL ORDER   : 350                     CONTRACT ID : R -27520-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 306-08043             17290.000  SYS |       0.01000        172.90|       0.01000        172.90| 
  MILLING, TRANSITION                     |                            |                            | 
0016 401-06264                        LUMP|   20000.00000      20000.00|   12000.00000      12000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 401-07320              5270.000  TON |      21.45000     113041.50|      27.00000     142290.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07334             17290.000  TON |      40.85000     706296.50|      36.00000     622440.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0019 401-07398             43040.000  TON |      27.80000    1196512.00|      25.00000    1076000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0020 401-07406             16065.000  TON |      17.20000     276318.00|      23.00000     369495.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0021 402-07451               108.000  TON |      36.00000       3888.00|      70.00000       7560.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0022 406-05520               136.000  TON |       1.00000        136.00|       1.00000        136.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-94689                 7.000  EACH|    2150.00000      15050.00|    3011.35000      21079.45| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-94690                10.000  EACH|    3550.00000      35500.00|    4196.02000      41960.20| 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0025 601-99105              4925.000  LFT |      12.50000      61562.50|      12.50000      61562.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0026 601-99108               600.000  LFT |      17.50000      10500.00|      25.00000      15000.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0027 606-07484             91940.000  LFT |       0.01000        919.40|       0.20000      18388.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0028 610-07486              1225.000  TON |      54.00000      66150.00|      50.00000      61250.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 616-02320              6715.000  SYS |       1.20000       8058.00|       1.00000       6715.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               585.000  TON |      22.75000      13308.75|      48.00000      28080.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 715-05048             22661.000  LFT |       3.00000      67983.00|       4.00000      90644.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0032 715-05053             22426.000  LFT |       1.00000      22426.00|       1.00000      22426.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0033 715-05115              5700.000  LFT |      44.50000     253650.00|      50.00000     285000.00| 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                            |                            | 
0034 715-07673                 1.000  EACH|    2550.00000       2550.00|    6000.00000       6000.00| 
  CONCRETE ANCHOR, 90 IN.                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,195,889.39                                                  ROUTE : 3 
     CALL ORDER   : 350                     CONTRACT ID : R -27520-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 718-06526              1385.000  TON |      39.60000      54846.00|      44.00000      60940.00| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0036 718-06528               429.000  EACH|     425.00000     182325.00|     510.00000     218790.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0037 718-06532              9850.000  LFT |       0.90000       8865.00|       0.90000       8865.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0038 718-52610               342.000  CYS |      55.00000      18810.00|      20.00000       6840.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0039 801-06203             11495.000  LFT |       0.01000        114.95|       0.10000       1149.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0040 801-06207              5750.000  LFT |       0.01000         57.50|       0.01000         57.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0041 801-06640                38.000  EACH|      85.00000       3230.00|      79.00000       3002.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0042 801-06775                        LUMP|  587000.00000     587000.00|  397600.00000     397600.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0043 802-91122                 6.000  EACH|     150.00000        900.00|     150.00000        900.00| 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0044 804-06771                50.000  EACH|      28.00000       1400.00|      40.00000       2000.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0045 805-06592               200.000  LFT |      12.00000       2400.00|      12.00000       2400.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0046 805-78470              7990.000  LFT |       0.20000       1598.00|       0.20000       1598.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0047 805-78510               400.000  LFT |       0.70000        280.00|       0.70000        280.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0048 805-78785                24.000  EACH|     475.00000      11400.00|     400.00000       9600.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0049 805-78795              2620.000  LFT |       7.00000      18340.00|       7.00000      18340.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0050 808-03632             60735.000  LFT |       0.38000      23079.30|       0.30000      18220.50| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0051 808-75051             12775.000  LFT |       1.85000      23633.75|       2.15000      27466.25| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0052 808-75059             14460.000  LFT |       1.85000      26751.00|       2.15000      31089.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  4 IN.                                   |                            |                            | 
0053 808-75067               735.000  LFT |      13.50000       9922.50|      14.50000      10657.50| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
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                                                                                                                   PAGE : 350 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,195,889.39                                                  ROUTE : 3 
     CALL ORDER   : 350                     CONTRACT ID : R -27520-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 808-75071                54.000  EACH|     213.00000      11502.00|     230.00000      12420.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0055 808-75073                54.000  EACH|     311.00000      16794.00|     330.00000      17820.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            | 
  PLASTIC, WORD ONLY                      |                            |                            | 
0056 808-75996              1045.000  EACH|       2.45000       2560.25|       2.58000       2696.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0057 808-75998              1045.000  EACH|      18.50000      19332.50|      17.95000      18757.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0058 605-94811                 2.000  EACH|     685.00000       1370.00|     437.70000        875.40| 
  CURB TURNOUT                            |                            |                            | 
0059 605-97170               600.000  LFT |       7.10000       4260.00|       6.95000       4170.00| 
  CURB, PRECAST CONCRETE                  |                            |                            | 
0060 621-02770             14650.000  SYS |       3.12000      45708.00|       5.00000      73250.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0061 621-06545                 1.000  TON |     652.00000        652.00|     652.00000        652.00| 
  FERTILIZER                              |                            |                            | 
0062 621-06553               550.000  LBS |       3.43000       1886.50|       3.43000       1886.50| 
  SEED MIXTURE, R                         |                            |                            | 
0063 203-90014                12.000  STA |     245.00000       2940.00|     240.00000       2880.00| 
  LINEAR GRADING , FOR DITCHES            |                            |                            | 
0064 621-06570              1221.000  CYS |      22.50000      27472.50|      30.00000      36630.00| 
  TOP SOIL                                |                            |                            | 
0065 801-06710                50.000  DAY |      50.00000       2500.00|      40.00000       2000.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0066 801-92448               300.000  DAY |      17.50000       5250.00|       1.00000        300.00| 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0067 808-03631             60732.000  LFT |       0.38000      23078.16|       0.30000      18219.60| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $  4,878,935.91|             $  4,971,050.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,878,935.91|             $  4,971,050.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 356 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   208,020.03                                                  ROUTE : 
     CALL ORDER   : 356                     CONTRACT ID : R -27604-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6744206 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    149,102.19     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    150,317.82     100.8152% 
   3   35-1374866     PRIMCO, INC.                                                           $    164,306.62     110.1973% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1374866     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PRIMCO, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REPLACEMENT AND PARKING LOT                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|    4948.00000        4948.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|    7400.00000       7400.00|    3115.00000       3115.00|    8215.30000        8215.30 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 201-52370                        LUMP|    6500.00000       6500.00|    1600.00000       1600.00|    3286.12000        3286.12 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0004 202-02250                 2.000  EACH|     450.00000        900.00|      90.00000        180.00|     100.00000         200.00 
  TREE, 10 IN., REMOVE                    |                            |                            | 
0005 202-02255                 3.000  EACH|     500.00000       1500.00|     250.00000        750.00|     300.00000         900.00 
  TREE, 18 IN., REMOVE                    |                            |                            | 
0006 202-04089                 1.000  EACH|      25.00000         25.00|      30.00000         30.00|      46.75000          46.75 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0007 202-96133                44.000  LFT |      14.35000        631.40|      10.00000        440.00|       9.00000         396.00 
  PIPE, REMOVE                            |                            |                            | 
0008 203-02000              1445.000  CYS |      10.00000      14450.00|      15.00000      21675.00|      12.25000       17701.25 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070               445.000  CYS |       1.00000        445.00|      20.00000       8900.00|      12.85000        5718.25 
  BORROW                                  |                            |                            | 
0010 205-06931                28.000  TON |       5.00000        140.00|      25.50000        714.00|      36.75000        1029.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06933                 1.000  EACH|      50.00000         50.00|     165.00000        165.00|      50.00000          50.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                            |                            | 
  GRAVEL RING                             |                            |                            | 
0012 205-06937               235.000  LFT |       1.00000        235.00|       2.00000        470.00|       2.00000         470.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 211-07454                14.000  CYS |      14.33000        200.62|      25.00000        350.00|      53.00000         742.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 301-07448              1749.000  TON |      12.65000      22124.85|      14.00000      24486.00|      13.50000       23611.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 356 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   208,020.03                                                  ROUTE : 
     CALL ORDER   : 356                     CONTRACT ID : R -27604-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1374866     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PRIMCO, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 304-07489                11.000  TON |      70.17000        771.87|     100.00000       1100.00|      75.00000         825.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0016 402-07432               492.000  TON |      40.16000      19758.72|      40.00000      19680.00|      40.00000       19680.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0017 402-07435               859.000  TON |      31.45000      27015.55|      35.00000      30065.00|      35.00000       30065.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0018 405-05517                 8.000  TON |     100.00000        800.00|     300.00000       2400.00|     300.00000        2400.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0019 406-05520                 2.000  TON |     100.00000        200.00|     180.00000        360.00|     180.00000         360.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0020 604-91531                14.000  SYS |      47.36000        663.04|      65.00000        910.00|      33.00000         462.00 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0021 605-06120              1219.000  LFT |      15.27000      18614.13|      11.50000      14018.50|      10.50000       12799.50 
  CURB, CONCRETE                          |                            |                            | 
0022 615-06496                14.000  EACH|      60.00000        840.00|      55.00000        770.00|      51.75000         724.50 
  PARKING BARRIER                         |                            |                            | 
0023 621-01004                 1.000  EACH|     500.00000        500.00|     100.00000        100.00|     100.00000         100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559              3464.000  SYS |       2.00000       6928.00|       0.54000       1870.56|       0.54000        1870.56 
  MULCHED SEEDING, R                      |                            |                            | 
0025 702-44240                 4.000  CYS |     431.72000       1726.88|    1200.00000       4800.00|    1750.00000        7000.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0026 703-06028               192.000  LBS |       0.39000         74.88|       0.38000         72.96|       2.00000         384.00 
  REINFORCING BARS                        |                            |                            | 
0027 715-05121                33.000  LFT |      29.84000        984.72|      40.00000       1320.00|      37.50000        1237.50 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0028 715-05217                22.000  LFT |      27.79000        611.38|      40.00000        880.00|      37.50000         825.00 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                            |                            | 
0029 720-04682                 1.000  EACH|    1340.85000       1340.85|    1500.00000       1500.00|    2000.00000        2000.00 
  INLET , E, MODIFIED                     |                            |                            | 
0030 731-93946               155.000  SFT |      19.14000       2966.70|      12.00000       1860.00|      25.00000        3875.00 
  WALL ERECTION , ORNAMENTAL LIMESTONE    |                            |                            | 
0031 801-04308                 1.000  EACH|      84.00000         84.00|     230.00000        230.00|     230.00000         230.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0032 801-06640                 4.000  EACH|      84.00000        336.00|     130.00000        520.00|     130.00000         520.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06775                        LUMP|    4300.00000       4300.00|     500.00000        500.00|    9148.59000        9148.59 
  MAINTAINING TRAFFIC                     |                            |                            | 
0034 801-07119                52.000  LFT |      30.00000       1560.00|       5.50000        286.00|       5.50000         286.00 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 356 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   208,020.03                                                  ROUTE : 
     CALL ORDER   : 356                     CONTRACT ID : R -27604-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1374866     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PRIMCO, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 802-76025                34.000  SFT |      19.00000        646.00|       7.50000        255.00|       7.50000         255.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0036 802-96248                88.000  LFT |       6.00000        528.00|      11.90000       1047.20|      11.90000        1047.20 
  POST, WOOD, 4 IN. X 4 IN.               |                            |                            | 
0037 808-04767               240.000  LFT |       0.20000         48.00|       0.80000        192.00|       0.80000         192.00 
  LINE , PAINT, SOLID, BLUE, 4 IN.        |                            |                            | 
0038 808-06713              1008.000  LFT |       0.20000        201.60|       0.70000        705.60|       0.70000         705.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $    149,102.19|             $    150,317.82|                $    164,306.62 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    149,102.19|             $    150,317.82|                $    164,306.62 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    47,203.92                                                  ROUTE : 150 
     CALL ORDER   : 360                     CONTRACT ID : R -27624-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0303OAB 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1595689     ONYX PAVING COMPANY, INC.                                              $     13,500.00     100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                       $     19,969.00     147.9185% 
   3   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $     23,158.00     171.5407% 
   4   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                              $     28,775.00     213.1481% 
==================================================================================================================================== 
                                          |(1) 35-1595689              |(2) 35-1874009              |(3) 30-8027898     
                                          |ONYX PAVING COMPANY, INC.   |HAUER EXCAVATING            |BRYAN'S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 110-01001                        LUMP|    1750.00000       1750.00|     500.00000        500.00|     200.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    3750.00000       3750.00|    6400.00000       6400.00|    8210.00000        8210.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 2                                   |                            |                            | 
0003 202-03000                        LUMP|    3250.00000       3250.00|    6400.00000       6400.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0004 202-03000                        LUMP|    3250.00000       3250.00|    6400.00000       6400.00|    8210.00000        8210.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0005 621-06559               538.000  SYS |       2.78811       1500.00|       0.50000        269.00|       1.00000         538.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     13,500.00|             $     19,969.00|                $     23,158.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     13,500.00|             $     19,969.00|                $     23,158.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    47,203.92                                                  ROUTE : 150 
     CALL ORDER   : 360                     CONTRACT ID : R -27624-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1004746              |                            |                 
                                          |TEMPLE & TEMPLE EXCAVATING  |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 110-01001                        LUMP|    1485.00000       1485.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|   11565.00000      11565.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 2                                   |                            |                            | 
0003 202-03000                        LUMP|    6970.80000       6970.80|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0004 202-03000                        LUMP|    6925.00000       6925.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0005 621-06559               538.000  SYS |       3.40000       1829.20|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     28,775.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     28,775.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,465,286.98                                                  ROUTE : 36 
     CALL ORDER   : 370                     CONTRACT ID : R -27626-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/03/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 043700I 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    644,359.00     100.0000% 
   2   35-1698047     GRADEX, INC.                                                           $    669,900.00     103.9637% 
==================================================================================================================================== 
                                          |(1) 35-2031359              |(2) 35-1698047              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|GRADEX, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 202-03000                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 105                                 |                            |                            | 
0002 202-03000                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23                                  |                            |                            | 
0003 202-03000                        LUMP|   23543.00000      23543.00|   30000.00000      30000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 26                                  |                            |                            | 
0004 202-03000                        LUMP|   18678.00000      18678.00|   20000.00000      20000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 30                                  |                            |                            | 
0005 202-03000                        LUMP|   17893.00000      17893.00|   25000.00000      25000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0006 202-03000                        LUMP|   26930.00000      26930.00|   30000.00000      30000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 42                                  |                            |                            | 
0007 202-03000                        LUMP|   17680.00000      17680.00|   20000.00000      20000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 64                                  |                            |                            | 
0008 202-03000                        LUMP|   27027.00000      27027.00|   25000.00000      25000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 65                                  |                            |                            | 
0009 202-03000                        LUMP|   29991.00000      29991.00|   40000.00000      40000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 8                                   |                            |                            | 
0010 202-05544              1500.000  GAL |       4.40000       6600.00|       0.60000        900.00| 
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,465,286.98                                                  ROUTE : 36 
     CALL ORDER   : 370                     CONTRACT ID : R -27626-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2031359              |(2) 35-1698047              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|GRADEX, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 202-05545              9300.000  CYS |      28.00000     260400.00|      31.00000     288300.00| 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
0012 202-05549              1500.000  GAL |       1.80000       2700.00|       5.00000       7500.00| 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
0013 202-05550              9300.000  CYS |       7.72000      71796.00|       6.20000      57660.00| 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0014 202-05554              1500.000  GAL |       0.55000        825.00|       0.80000       1200.00| 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE                                  |                            |                            | 
0015 202-05555              9300.000  CYS |       8.16000      75888.00|       7.80000      72540.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0016 202-05571                20.000  EACH|      50.00000       1000.00|     225.00000       4500.00| 
  TESTING FOR WASTES (WATER), BTEX-MTBE   |                            |                            | 
0017 202-05571                50.000  EACH|     245.50000      12275.00|     270.00000      13500.00| 
  TESTING FOR WASTES , TPH(48 HOUR        |                            |                            | 
  RESULTS)                                |                            |                            | 
0018 202-05825                 3.000  EACH|   10311.00000      30933.00|    6000.00000      18000.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, OVER 6000 THROUGH 10000        |                            |                            | 
  GALLONS CAPACITY                        |                            |                            | 
0019 202-08192             30000.000  GAL |       0.34000      10200.00|       0.26000       7800.00| 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                            |                            | 
  DISPOSAL, C                             |                            |                            | 
     SECTION TOTALS                       |             $    644,359.00|             $    669,900.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    644,359.00|             $    669,900.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 380 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,136,251.16                                                  ROUTE : 465 
     CALL ORDER   : 380                     CONTRACT ID : RS-26969-C                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
                                          CONTRACT TIME :   55  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 46540KB 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,147,800.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,446,616.65     126.0338% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2500.00000       7500.00|    3200.00000       9600.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   59559.00000      59559.00|   72000.00000      72000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 301-07448                26.000  TON |     100.00000       2600.00|     115.00000       2990.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0005 304-07783              2306.000  TON |     145.00000     334370.00|     155.00000     357430.00| 
  HMA PATCHING, TYPE D                    |                            |                            | 
0006 306-08033             43122.000  SYS |       5.00000     215610.00|       5.55000     239327.10| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 306-08037               388.000  SYS |       7.00000       2716.00|       8.50000       3298.00| 
  MILLING, ASPHALT, 3 IN.                 |                            |                            | 
0008 402-07784              3030.000  TON |     100.00000     303000.00|     122.00000     369660.00| 
  HMA SURFACE, TYPE D                     |                            |                            | 
0009 406-05520                15.000  TON |     200.00000       3000.00|     220.00000       3300.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 503-03489                42.000  EACH|      20.00000        840.00|      25.00000       1050.00| 
  RETROFITTED TIE BARS                    |                            |                            | 
0011 503-05240                24.000  LFT |      20.00000        480.00|      27.00000        648.00| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0012 506-06333               185.000  SYS |     350.00000      64750.00|     370.00000      68450.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0013 801-06204              5100.000  LFT |       2.00000      10200.00|       1.00000       5100.00| 
  TEMPORARY PAVEMENT MARKING, 5 IN.       |                            |                            | 
0014 801-06640               155.000  EACH|      85.00000      13175.00|      70.00000      10850.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06710               500.000  DAY |      12.00000       6000.00|      14.00000       7000.00| 
  FLASHING ARROW SIGN                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,136,251.16                                                  ROUTE : 465 
     CALL ORDER   : 380                     CONTRACT ID : RS-26969-C                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06775                        LUMP|   80000.00000      80000.00|  249913.55000     249913.55| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 808-75996               600.000  EACH|      10.00000       6000.00|      17.00000      10200.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0018 808-75998               600.000  EACH|      30.00000      18000.00|      43.00000      25800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,147,800.00|             $  1,446,616.65| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,147,800.00|             $  1,446,616.65| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,424,979.77                                                  ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : RS-27319-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/10/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 386700G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,725,436.59     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,239,032.86     118.8445% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2399.04000       2399.04|    9800.00000       9800.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1319.00000      13190.00|    2400.00000      24000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   53121.00000      53121.00|   63150.00000      63150.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                75.000  LFT |       1.94000        145.50|       2.00000        150.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-93741                30.000  EACH|     225.90000       6777.00|     123.00000       3690.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 202-96133               120.000  LFT |      12.14000       1456.80|      22.50000       2700.00| 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000                56.300  CYS |      20.95000       1179.49|      73.00000       4109.90| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-90014               273.310  STA |     126.92000      34688.51|     532.00000     145400.92| 
  LINEAR GRADING                          |                            |                            | 
0009 205-02236                19.000  EACH|      89.25000       1695.75|      90.00000       1710.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0010 205-03371                10.000  CYS |     130.35000       1303.50|      94.00000        940.00| 
  SEDIMENT, REMOVE                        |                            |                            | 
0011 205-06937               200.000  LFT |       2.15000        430.00|       2.10000        420.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 303-01180              9644.000  TON |      10.41000     100394.04|      12.50000     120550.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0013 303-07449              3469.000  TON |      12.14000      42113.66|      18.55000      64349.95| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 304-07490               250.000  TON |     100.40000      25100.00|     100.00000      25000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,424,979.77                                                  ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : RS-27319-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 304-07493              4000.000  TON |      39.16000     156640.00|      73.25000     293000.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0016 306-08032               266.650  SYS |       9.76000       2602.50|       6.30000       1679.90| 
  MILLING, TRANSITION                     |                            |                            | 
0017 306-08033            190105.800  SYS |       0.51000      96953.96|       0.20000      38021.16| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0018 306-08034             63458.990  SYS |       0.64000      40613.75|       0.26000      16499.34| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0019 306-08039               150.000  SYS |       5.74000        861.00|      29.00000       4350.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0020 401-06264                        LUMP|    3812.16000       3812.16|    8000.00000       8000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 401-07321             22938.000  TON |      32.76000     751448.88|      39.00000     894582.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0022 401-07371             28933.000  TON |      29.20000     844843.60|      33.55000     970702.15| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0023 402-07433              1490.000  TON |      34.04000      50719.60|      36.16000      53878.40| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0024 405-05517                41.000  TON |     321.30000      13173.30|     316.00000      12956.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520               138.000  TON |     218.30000      30125.40|     172.00000      23736.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-05999                13.000  EACH|      44.10000        573.30|      45.00000        585.00| 
  CURVED TERMINAL END                     |                            |                            | 
0028 601-94689                24.000  EACH|    2010.75000      48258.00|    2000.00000      48000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105              2050.000  LFT |      12.70000      26035.00|      12.90000      26445.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 608-04395                10.000  TON |     205.37000       2053.70|     194.50000       1945.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0031 610-07487              1295.000  TON |      81.29000     105270.55|      83.50000     108132.50| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0032 615-06505                20.000  EACH|     645.75000      12915.00|    1100.00000      22000.00| 
  MONUMENT, B                             |                            |                            | 
0033 615-06527                 4.000  EACH|     903.00000       3612.00|    1100.00000       4400.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0034 621-01004                 1.000  EACH|     525.00000        525.00|     535.00000        535.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0035 621-06559             23150.000  SYS |       0.36000       8334.00|       0.35000       8102.50| 
  MULCHED SEEDING, R                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
                                                                                                                   PAGE : 390 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,424,979.77                                                  ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : RS-27319-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 621-06574             23150.000  SYS |       2.63000      60884.50|       2.65000      61347.50| 
  SODDING                                 |                            |                            | 
0037 715-05116               240.000  LFT |      18.35000       4404.00|      22.00000       5280.00| 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                            |                            | 
0038 801-01093                 2.000  EACH|     892.50000       1785.00|    1660.00000       3320.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0039 801-03290                 4.000  EACH|     136.50000        546.00|     160.00000        640.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0040 801-06203             17486.000  LFT |       0.34000       5945.24|       0.15000       2622.90| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0041 801-06207              9006.000  LFT |       1.42000      12788.52|       0.80000       7204.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0042 801-06640                33.000  EACH|     100.80000       3326.40|     130.00000       4290.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06710               150.000  DAY |      13.65000       2047.50|      14.00000       2100.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0044 801-06775                        LUMP|   69031.26000      69031.26|   67000.00000      67000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 808-06701             22258.000  LFT |       0.24000       5341.92|       0.24000       5341.92| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-06703             85928.000  LFT |       0.24000      20622.72|       0.24000      20622.72| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0047 808-75245             88400.000  LFT |       0.24000      21216.00|       0.24000      21216.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0048 808-75996              1097.000  EACH|       4.46000       4892.62|       4.30000       4717.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 203-02070                20.000  CYS |      39.60000        792.00|      66.00000       1320.00| 
  BORROW                                  |                            |                            | 
0050 211-07454                 5.000  CYS |     255.78000       1278.90|     130.00000        650.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0051 601-01701                 1.000  EACH|    1548.75000       1548.75|    1580.00000       1580.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0052 601-01839                 3.000  EACH|    1627.50000       4882.50|    1660.00000       4980.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,424,979.77                                                  ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : RS-27319-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 601-01846                 3.000  EACH|    1501.50000       4504.50|    1530.00000       4590.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0054 601-92948              8312.000  LFT |       1.52000      12634.24|       1.60000      13299.20| 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0055 715-05169                45.000  LFT |      41.49000       1867.05|      41.00000       1845.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05171                10.000  LFT |      88.24000        882.40|      71.00000        710.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0057 715-46005                 2.000  EACH|     284.86000        569.72|     270.00000        540.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0058 715-46010                 1.000  EACH|     279.86000        279.86|     295.00000        295.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
     SECTION TOTALS                       |             $  2,725,436.59|             $  3,239,032.86| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,725,436.59|             $  3,239,032.86| 
==================================================================================================================================== 



 


